



**Montana Department of Transportation**  
**PO Box 201001**  
**Helena, MT 59620-1001**

**MEMORANDUM**

**To:** See Distribution  
**From:** Kevin Christensen, P.E.  
Construction Engineer  
**Date:** November 30, 2006  
**Subject:** Supplemental Specification Revision: 109.04.1 Unit Price or Lump Sum Basis

The Construction Administration Services Bureau is proposing revisions to Standard Specification, 109.04.1. Following the Standard Specification Revision Process outlined in the Construction Engineer's Memorandum dated January 9, 2002 the following information is provided.

1. Standard Specification, 109.04.1 will be modified.
2. The Proposed Draft of the change is attached along with this memorandum.
3. Revision to the Standard Specification is needed to clarify that extra work required to complete the project must be done, and to clarify the method of payment.
4. Those impacted by the change include:  
  
Contractors, EPM's, CAS Bureau
5. The following individuals were consulted and/or involved in developing the proposed revisions:  
  
District Construction Engineers, CAS Bureau

*It is requested that written comments on **the proposed revisions only**, be returned to [mdtspecifications@mt.gov](mailto:mdtspecifications@mt.gov) no later than December 29, 2006.*

**DISTRIBUTION:**

Loran Frazier  
Jim Walther  
Eng. Bureau Chiefs  
District Administrators

Dist. Const. Engineers  
MDT Legal  
Construction Reviewers  
Materials Lab Supervisors

MDT EPM's  
FHWA  
MCA

**109.04.1 Unit Price or Agreed Price.**

Extra work performed under Subsections 104.02 and 104.03 is paid for at the unit price or price agreed upon and specified in the change order.

Force account basis under 109.04.2 will be used if a change order with an agreed price is not signed by the Contractor.

**Deleted:** Lump Sum Basis

**Deleted:** lump sum

**Deleted:** authorized work order

**Deleted:** Extra work is authorized by a change order signed by both parties.