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January 5th, 2024 
 

REQUEST FOR QUALIFICATIONS 
SF 189 HLNA HT Median Cable Rail 
 UPN: 9796000, HSIP 15‐3(110)187  

 
 

I. NOTICE TO CONTRACTORS/CONSULTANTS 
The Montana Department of Transportation (MDT) is soliciting construction and design services for the 
subject  design‐build  project.  Contractor  and  consultant  teams  (Firms)  are  encouraged  to  submit  a 
Statement of Qualifications (SOQ) response electronically by 11:00 a.m., local time on January 25th, 2024.   

 
Submit an electronic version of the SOQ by uploading the document to the State of Montana File Transfer 
Service (OKTA) site, which can be accessed at the following link: https://transfer.mt.gov.  The proposing 
Firm must have an OKTA account set up to upload information. Uploading instructions can be accessed at  
https://transfer.mt.gov/Home/Instructions.  Electronic submittals must be one single PDF file. When the 
SOQ has been uploaded,  the OKTA system will prompt  the user  for a delivery email. Please email  the 
uploaded submittal to the following individuals:  
 

Ellen Hinshaw: ehinshaw@mt.gov 
John Pavsek: jpavsek@mt.gov 

 
Firms desiring to qualify and propose on this design‐build project as a  joint venture must declare their 
intention in a Letter of Commitment, included in the SOQ. Short‐listed Firms must include an executed 
"Declaration of  Joint Venture  and Power of Attorney"  affidavit with  their Proposal.  Firms desiring  to 
qualify and propose on this design‐build project are not required to form a Joint Venture.  
 
The project is designated as an Adjusted Score Design‐Build type, best value contract. SOQ are requested 
by the time and date specified and will clearly  indicate the name, address, phone number, and e‐mail 
address  for a  contact person; and  the key  companies and personnel proposed as participating  in  the 
project. MDT will evaluate the relative ability of each submitting Firm to perform the required services 
based on SOQ information and experience. The three highest scoring responsive Firms (or all responsive 
Firms, if less than three Firms submit SOQ) will be selected for a short‐list from the received responses. 
Results of the short‐listing process will be posted on the MDT website at: 

http://www.mdt.mt.gov/business/contracting/qacurrent.shtml  
  

Short‐listed Firms will be provided a Request  for Proposal  (RFP) containing a Design and Construction 
Criteria  Package  (DCCP).    The  Firms will  be  requested  to  provide  a  Technical  Proposal  and Bid  Price 
Proposal for the project. The total technical proposal score generated by a Technical Review Committee 
plus the bid price proposal amount will be used to determine the best value proposal.  
 
II. PROJECT DESCRIPTION 
This project includes design and construction services required to design and install High‐Tension 
Median Barrier Rail along the I‐15 Corridor from Mile Post 174.0‐204.0, to address cross median 
crashes. Proposed improvements include median slope flattening (where necessary), modifications as 
necessary to mitigate corresponding drainage issues, and installation of high‐tension cable rail.  
 

 
Malcolm “Mack” Long, Director 

2701 Prospect ▪ PO Box 201001 
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Project scope of work items related to this design‐build project are as follows:   
 

1. High‐Tension Median Barrier 

1. Provide a High‐Tension Cable‐Barrier rail system that meets or exceeds the test requirements of 

NCHRP 350 TL‐3 and/or MASH TL‐3.  MDT will accept systems that include terminal end sections 

that meet NCHRP 350 TL‐3.  Preference will not be given to systems that are 100% MASH 

compliant.  

2. Design the High‐Tension Cable‐Barrier system in accordance with the manufacturer’s 

instruction, details, and drawings needed for the installation and inspection of the product.  

Firms must install cable barrier rail provided from one of the four suppliers listed below. 

 Brifen USA, Inc.  

  Gibraltar Cable Barrier 

  Gregory Industries  

  Trinity Highway 

3. Multiple manufacturer systems will not be accepted for this project.   

4. Concrete foundations with metal sockets or driven steel sockets must be placed. Do not use a 

tubular concrete form for casting any concrete footings or anchors. Cast concrete cable terminal 

foundations and line post socket footings in place. Driven steel sockets must have welded soil 

plates. Steel sockets and concrete foundations must be designed for strength and serviceability 

requirements of AASHTO LFRD Bridge Design Specifications.  

5. MDT will accept only direct anchored systems at terminals.  Tension release terminals will not 

be accepted.  

6. At approximately the 75% design phase, the selected Firm will provide a comprehensive design 

report with the preliminary plans.  The report will provide a summary of the design, design 

constraints, and mitigation strategies, as well as explain how the design meets MASH, NCHRP 

350, MDT, and manufacturer’s design criteria. 

7. The design will include adequate detail to identify the median widths, highway geometric 

information (i.e., centerline curve radius), location of the proposed cable‐barrier, transitions, 

anchors, and shielding offset data.  The plans must include adequate data for construction 

purposes.  Include select cross sections and/or details as necessary to demonstrate the design 

meets all the project requirements. 

8. Conduct a pre‐installation conference with the installer, manufacturer’s representative, and 

department personnel assigned to oversee construction.  

9. Following completion of all cable guardrail installations, conduct a maintenance conference with 

the manufacturer’s representative and specified department maintenance, highway patrol, 

emergency services, tow truck drivers, and construction personnel covering all aspects of 

maintaining and repairing High‐Tension Cable Rail. 

10. The contractor will maintain and repair the cable barrier system until the project is accepted. 

The repaired section needs to be re‐inspected and certified by the manufacturer prior to final 

acceptance.  
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11. Firms have the option to request that sections of installed cable barrier systems be approved in 

phases.  Warranty requirements will commence for the sections of cable barrier rail completed 

and accepted prior to November 15th of a given year.  

12. Damage to the cable system and the terminals caused by the general public will be repaired in 

accordance with Section 104 of the standard specs. 

13. Have a manufacturer’s representative present during the installation of the first section of the 

cable barrier system to supervise installation of all components through the cable tensioning. 

Ensure installers are properly trained by manufacturer in the proper installation and placement 

of high‐tension cable rail. 

14. At final walkthrough for the project, provide the following replacement parts package: 

 Two Tension Meters and associated hardware Cable Sheaves for the Steel Cable Carry Cases, 

 One dozen sets of cable field splicing hardware (for closed body wedge type connections) 

and two sets of any specialized hand tools, 

 One dozen sets of turnbuckle splicing hardware and two sets of any specialized hand tools, 

 1000 feet of additional galvanized, pre‐stretched cable, 

 Two sets of terminal end posts (first 50 feet) with all specific hardware, including the steel 

post sleeves for installation in concrete or steel, 

 1000 line posts with all attached hardware and accessories including spacers, reflectors, 

hooks, straps, bolts, caps, concrete socket covers, etc., 

 50 line post sleeves for installation in concrete or driven steel 

 One set of manufacturer's recommended tools necessary to repair and/or replace damaged 

cable, posts, and anchor systems, come‐along and cable stretcher grabbers. 

Deliver the replacement parts package to the Helena District Maintenance Office (324 18th 

Street Helena, MT 59601) prior to acceptance of the project. Coordinate delivery with the 

Project Manager. 

 

2. Site Restrictions 

1. Perpetuate all existing designated authorized vehicle turnarounds. Provide terminal end 

sections in accordance with the current AASHTO Roadside Design Guide (RDG) for design 

standards as well as manufacturer's recommendations. If AASHTO RDG cannot be met, provide 

justification to MDT for review and approval. Offset cable rail anchors 8’ behind guardrail 

terminal sections.  

2. Relocate authorized vehicle turn arounds that are within curves, perpetuate existing surfacing. 

MDT anticipated 3‐4 authorized turn arounds may need to be relocated. Do not disturb paved 

crossovers. Avoid or minimize cable breaks within curves.  

3. Median Rail will not be placed where existing W‐beam, bridge rail, or median rail is currently 

installed. MDT estimates 30 miles of new median cable rail to be installed.  

4. Provide Cable‐Barrier breaks for Montana Highway Patrol (MHP) and Emergency services at the 

locations agreed to with MDT, anticipate a maximum of 15 cable rail MHP breaks. Grading to 

Detail Drawing 900‐00 at the cable‐barrier breaks is not required; maintain existing slopes as 

much as possible. Rail gaps must be no steeper than 4:1 slope with 30’ between terminal ends.  
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5. At undesignated crossover (un‐signed) locations where vehicles are crossing the median, extend 

the cable barrier across these approaches to prohibit further illegal crossover violations. 

6. Preference will be given to rail that minimizes nuisance hits. Providing additional offset from 

traveled way is preferred. Minimize extensive grading.  

 

3. Grading  

1. Where necessary, slope flattening may be required to meet the NCHRP 350 and/or MASH 

requirements and manufacturer's recommendations.   

2. Construct slope flattening using unclassified borrow.  Remove topsoil prior to grading and 

replace once the slope flattening is completed. Except at existing designated crossovers, and 

designated mow strips, provide MDT approved seeding of all disturbed areas.  

3. Provide a minimum 4‐foot mow strip between the new rail system and edge of pavement for 

maintenance ease. 

4. The Firm is responsible for providing the appropriate geotechnical investigation, as necessary, to 

construct the complete barrier systems and associated earthwork. 

5. Grade median inslopes to provide or perpetuate 10:1 inslopes for the existing crossovers.  

Extend median crossover culverts with new pipe and end treatments where necessary.   

 

4. Hydraulics 

1. Maintain positive drainage within constructed areas. The design will ensure that surface drainage 

is not compromised.    

2. Adjust drop inlets and manholes impacted by the project design so that they maintain the flow. 

3. Slope flattening within the median may impact median drainage and drainage structures. 

Anticipated drainage impacts include reduced median flow area, impacted median drainage 

slopes, and cover over inlets and manholes. Median drainage patterns are to be perpetuated 

where feasible and impacted inlets and manholes may require adjustments. A Location 

Hydraulic Study Report (LHSR) will not be needed for this project. 

4. Box culverts are located within the median. Some may have minimal cover, provide solutions to 

how your team will address these locations either through skipping posts or other methods. 

 

5. Right of Way 

1. This project will be constructed entirely within existing right‐of‐way. 

 

6. Utilities 

1. This project does not include any utilities or utility relocation requirements. 
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7. Environmental Considerations 

1. Comply with all applicable environmental laws including but not limited to; the Clean Water Act, 

the Stream Protection Act, the Endangered Species Act, the Bald and Golden Eagle Protection Act, 

the Migratory Bird Treaty Act, Section 106 of the National Historic Preservation Act, etc. 

2. This project is located within an area designated by the Montana Department of Environmental 

Quality (DEQ) as a regulated MS4. Contact the City of Helena Public Works ‐ Engineering, 316 N. 

Park Ave, Helena, MT 59623, phone 406‐447‐8073 to determine if additional requirements are in 

place for construction storm water discharges that would affect this project. Review Subsection 

208.03.1 for more information. 

3. Complete a draft(s) and final Biological Resources Report/Preliminary Biological Assessment. A 

qualified biologist  is required to provide all biological analysis and reports, wetland, and water 

delineation.  

4. Prepare a draft(s) and final Biological Assessment if necessary. Anticipate a 12‐week review period 

after the Biological Assessment is considered complete and received by USFWS. 

5. Complete  an  Initial  Site  Assessment  (ISA)  for  hazardous  waste  conditions  and  air  quality 

transportation conformity.  

6. A cultural/historic survey isn't necessary since the work is confined to existing ROW. 

7. The environmental documentation has not been prepared  for  this project. The awarded Firm 

must  provide  the  Department  with  a  draft  NEPA/MEPA  Environmental  Document  and  all 

necessary  supporting  information.  This  information must  include  identification  of  resources 

present and potential social, economic, and environmental impacts of the work.  See the bullets 

above for the supporting analyses required to prepare the NEPA/MEPA Environmental Document.  

These analyses must be submitted to the Department for review and approval before work begins 

on the NEPA/MEPA Environmental Document.   The Department will finalize the Environmental 

Document after receipt of the complete submittal from the awarded Firm. Perform no final design 

or  ground  disturbance  activities  until  the  Department  furnishes  an  approved  Environmental 

Document.  

8. Complete wetland and stream delineations according to MDT Wetland and Stream Delineation 

Process. Include completed United States Army Corps of Engineers Wetland Determination Forms 

and Montana Wetland Assessment Method Forms for delineated wetlands. Provide an Aquatic 

Resource Findings Report if unavoidable impacts to aquatic resources are expected.  

 All areas will require a formal delineation during the growing season per the USACE and 

MDT processes.  

 Unavoidable impacts to aquatic resources may require permitting. 

 Measures should be taken to avoid and minimize impacts to wetland areas to the greatest 

extent practicable during the design process.  

9. Provide draft environmental permit applications to the MDT Environmental Services Bureau for 

all permanent project features, all temporary facilities, and all construction activities that require 

authorization. 

1. Two SWPPP locations will be utilized in this project.  
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8. Construction 

1. At this time, Level 1 construction zone impacts are anticipated for this project as defined in the 

Work Zone Safety and Mobility (WZSM) guidance. Provide a traffic management plan to 

minimize impacts to the traveling public.  

2. Sequence of Construction: 

a) Single lane closures (in either direction) will be permitted during construction operations.  

Lane closures will not be allowed during non‐working hours.  

b) Up to 5‐mile construction zones will be approved in rural locations. Multiple work zones will 

be allowed with 10‐mile gaps between. 

c) Traffic will be maintained throughout the project construction locations with appropriate 

signing and flagging in accordance with the MDT Standard Specification 618. Provide 

coordination and accommodation for wide loads, including Super Loads.  

d) Work will not be allowed from November 16th through April 15th without written EPM 

approval. 

3. MDT has completed an aerial survey covering the project locations. Survey data in MicroStation 

Files will be provided to the short‐listed Firms.  This survey data is considered preliminary, and 

the Firms are responsible for verifying the data.  

4. MDT has hired Big Sky Public Relations to provide public involvement for this project. 

Coordination will be required by the Firm to ensure the shareholders and public are notified of 

work progress and traffic delays.  

5. Project coordination: UPN 10238000 Helena – North, chip seal from RP 190‐200. 

6. Work is to be completed in the 2025 construction season, work will not be allowed in 2024 to 

minimize impacts to the corridor with existing projects. 

7. Provide training on installation and repair to MDT maintenance, EMS, tow trucks and other 
stakeholders to ensure maintenance of system is properly maintained.  

 
III. SOQ SUBMITTAL REQUIREMENTS 
The legal entity (Firm) desiring consideration for this project will submit an electronic copy, not to exceed 
twelve 8 ½” by 11”pages with a minimum font size of ten. Each page that contains text, graphs, drawings, 
or other illustrations will be considered in the page limit.  The transmittal letter, letters of commitment, 
proof of insurance, resumes, fronts, backs, and blank section dividers are not included in the page limit.  
 
The prime contractor, design professional, and key personnel (including the individual’s employer) cannot 
team with other partners to submit more than one SOQ per project. The contractor, design professional, 
and key personnel assigned  in  the design‐build  team  statement of qualifications  cannot  change after 
submittal of the SOQ without prior written approval of MDT.  Only one SOQ per Firm is acceptable. Receipt 
of multiple SOQs from one Firm will disqualify the Firm. MDT modifies 108.01.2 to, "Perform at least 30% 
of the original contract cost with the Contractor's organization.” 
 
The SOQ must, as a minimum, include information on each of the following criteria: 
 
A. Transmittal and Letter of Commitment 

Provide a SOQ  transmittal  letter  that  identifies  the  legal entity  (business  structure) authorized  to 
render  the design‐build  services and provide a  Letter of Commitment executed by each principal 
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company of the Firm’s Design‐Build team. Include a signed and dated copy of any Addenda issued to 
the RFQ.  
 

B. Staffing Plan 
Identify participating  companies and business phone numbers, emails, and addresses of  the Firm 
members. This section must identify the key personnel assigned to this project including: 

1. Project Manager 
2. Design Manager 
3. Construction Manager 
4. Quality Control Manager 
5. Traffic Engineer 
6. Geotechnical Engineer 

These key personnel, including the companies they are employed with, are exclusive to the Firm and 
cannot be included on another team. 
 
Provide a logical organization chart that includes the key personnel identified above and all support 
discipline staff.  Identify all subcontracted work, whether or not a specific company has been selected 
at this time. Consider including in the organizational chart the following project support staff: 

1. Traffic Control Manager 
2. Environmental Engineer 
3. Hydraulics Engineer 
4. Biologist 

 
Provide one‐page resumes  for the assigned key personnel and other support staff, which  includes 
project duties and qualifications.   The  resumes  should  focus on  the  scope of work  items  for  this 
specific project, and must include: 

1. Individual name, title, and professional licensure where applicable 
2. Office location 
3. List of project duties, individual expertise, experience, and training 

 
For each of the key personnel described herein, provide a maximum of four examples of previous 
and/or  current  relevant project experience, as  it  relates  to  these  services.   Describe  their project 
duties and the similarities of the work to this project.   Maximum Pages = 8.   Scoring weight = 600 
points. 
 

C. Design‐Build Experience 
Provide a  list of active and/or  recently completed design‐build projects or projects  similar  to  this 
project, including: 

1. Starting, completion, and/or anticipated completion dates 
2. Project budget 
3. Name of Owner 
4. Name and telephone numbers of Owner’s project representative 
5. Names  of  Firm  team  members  that  performed  engineering  design  and/or  construction 

activities 
Past experience may be drawn  from projects contracted by MDT, other DOTs, private  industry, or 
local governments.   Design‐build experience  is preferred, but not required, to make the short‐  list. 
Maximum pages = 2. Scoring weight = 200 points.  
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D. Other Experience 
Provide a list of active and/or recently completed projects similar to this project other than design‐
build projects, including: 

1. Starting, completion, and/or anticipated completion dates 
2. Project budget 
3. Name of Owner 
4. Name and telephone numbers of Owner’s project representative 
5. Names  of  Firm  team  members  that  performed  engineering  design  and/or  construction 

activities 
Maximum pages = 2. Scoring weight = 200 points.  

 
Final SOQ scoring for the Staffing Plan (Criterion No. B) described above will be carried forward into the 
future Technical Proposal scoring.  The numerical score for this criterion will represent 25% of the Firm’s 
final Technical Proposal score.  Upon being short‐listed the Firm will not have an opportunity to revise or 
amend their staffing writeup.  The staffing plan is considered a critical factor in the selection of the most 
qualified Design‐Build team.  The other review criteria outlined in this RFQ (i.e., Criterion A, C, and D) will 
not be carried forward or considered in the scoring of the Technical Proposal. 

 
Note that the SOQ and Technical Proposal scores will not be shared with the Firm’s prior to award of the 
project to the successful proposer.  Successful and unsuccessful Firms will have an opportunity to review 
their scores after the project has been awarded. 
 
ESTIMATED COST:  $10 to $15 Million 
 
STIPEND:  $70,000 ** 

** Only the unsuccessful short‐listed Firms will receive the stipend, which is partial compensation for the 
cost to prepare a proposal. The successful Firm will not receive a stipend payment. The unsuccessful short‐
listed Firms will only receive the stipend if their proposal is determined to be responsive by MDT.   
 
OWNERSHIP:  All submitted SOQ’s become property of the Montana Department of Transportation. 
 
IV. TECHNICAL QUESTIONS 
Commencing with the formal advertisement of this Request for Qualifications, and extending through the 
selection of the DB Firm, contact between the Firms and the Department (questions and responses to 
questions) will only be through the following methods:  

 The Pre‐Proposal Meeting. 

 The Department’s Question and Answer Forum (linked below). 
 
Any contact outside of these methods determined to be improper, at the sole discretion of the 
Department, will result in a lower technical score, and potentially disqualification.  
 
Questions are to be posted on MDT’s “Question and Answer Forum” found at the website: 
http://www.mdt.mt.gov/business/contracting/qacurrent.shtml  

 
Questions must be posted at least 48 hours before the SOQ is due to MDT. MDT will provide an Answer 
posted on the same “Question and Answer Forum.”  MDT will make every effort to post the answer within 
48 hours after the time Question was posted.  
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V. INSURANCE REQUIREMENTS
The Firm contracting with MDT, or the Design Professional members of the Firm’s team, must provide
evidence in the SOQ of their ability to obtain Professional Liability Insurance covering errors and omissions
in the amount of $1,000,000.00. Evidence will be in the form of a letter from an insurer, or a Montana
Resident Agent for an insurer, indicating ability to provide such insurance.  The insurer must be licensed
to do business in the State of Montana. Project specific insurance is insurance covering only this project.

VI. BONDING REQUIREMENTS
A proposal guaranty in an amount not less than ten percent (10%) of the total Bid Price Proposal amount
will accompany each Firm’s Bid Price Proposal. The guaranty must be in the form of a surety bond, payable
to MDT. The surety on any proposal bond will be a company recognized to execute bid bonds for contracts
of  the  Federal Government.  The  guaranty will  stand  for  the  Firm’s obligation  to  timely  and properly
execute the contract and supply all other submittals required by the contract. The amount of the guaranty
will be a liquidated sum that will be due in full in the event of default, regardless of the actual damages
suffered. The proposal guaranty of all  Firms will be  released at  such  time as  the  successful  Firm has
complied with the condition stated herein, but not prior to that time.

The Firm who will be contracting with MDT must have a bonding capacity of at least 100% of the Bid Price 
Proposal amount for a single contract. The Firm must provide evidence of its ability to be bonded for a 
single contract in the amount of at least the Bid Price Proposal amount. Evidence of this single contract 
bonding capacity may be in the form of either a letter from the Firm’s Surety Company indicating a single 
contract bonding capacity  in excess of the Bid Price Proposal amount or a copy of a performance and 
payment bond  issued within the past twelve months,  in the amount of at  least the Bid Price Proposal 
amount for any past single contract of the Firm. The successful Firm will be required to maintain in effect 
throughout the life of the contract a performance and payment bond for 100% of the contract amount. 
The Surety Company must be authorized to do business in the State of Montana. 

VII. TENTATIVE SCHEDULE OF EVENTS

DATE  EVENT

1/5/2024  RFQ Advertisement Date 

1/23/2024  Q&A Forum Closes at 5:00 pm MST 

1/25/2024  SOQ Response Due Date 

2/9/2024  Short List Issue Date 

2/9/2024  RFP Issue Date 

2/15/2024 
Pre‐Proposal Meeting (1:00 pm to 3:00 pm, Zoom link will be provided to 
Short‐listed firms.) 

3/28/2024  Technical Proposal Due Date by 11:00 am MST 

Q&A Forum Closes at 5:00 pm MST 

5/2/2024  Bid Price Proposal Due Date by 11:00 am MST. 

5/28/24  Commission Award 

6/10/2024  Notice to Proceed (estimate, NTP is signed contract date) 

The Firm will establish the Contract Time in their Technical and Bid Price Proposals. The Final Completion 
Date must not be later than November 15, 2025.  

4/25/2024 
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VIII. DISADVANTAGED BUSINESS ENTERPRISES (DBE) GOAL 
MDT will not discriminate on the basis of race, color, national origin, or sex in the award, performance 
or administration of any MDT contract or in the administration of its DBE program (49 CFR Part 26). MDT 
attempts to provide reasonable accommodations for any known disability that may interfere with a 
person participating in any service, program, or activity of the department. Alternate accessible formats 
of this document will be provided upon request. If reasonable accommodation is needed to participate 
in MDT bid lettings, call the Office of Civil Rights at 444‐6331 or TTY 1‐800‐335‐7592 (toll free) or 
Montana Relay at 711. Accommodation requests must be made at least 48 hours prior to the meeting.  
 
DBE Requirements  
In accordance with 49 Code of Federal Regulations Part 26, the proposed overall DBE goal for MDT is 
6.5%. MDT encourages the use of DBE‐certified companies. The Department's DBE directory may be 
found at the following website: https://app.mdt.mt.gov/dbe/dbe/search. The aspirational DBE Goal for 
this project is 13.3%.  
The Department has a quick and easy way for you to request quotes from Montana DBE‐certified 
companies. The information goes to the DBE companies that same day. The on‐line form is located at 
the following website: https://app.mdt.mt.gov/dbeqt/.  
 
IX.  GENERAL 
This project is under the jurisdiction of the Butte District Administrator.  

 
X.  CONTRACTOR REGISTRATION 
Montana law requires all contractors to register with the Montana Department of Labor. On Federal Aid 
projects, contractors must register prior to executing a contract. On State‐funded projects, contractors 
must be registered prior to submitting a Proposal. For  information regarding this requirement, contact 
the Department of Labor at 1‐406‐444‐7734 or TTY 1‐406‐444‐5549. 
 
XI.  ATTACHMENTS      

A. SOQ Scoring Guide 
 
 
 
 
 
 
 
 

MONTANA DEPARTMENT OF TRANSPORTATION 
HIGHWAYS DIVISION 

 
 
Loran Frazier, Chair            Malcolm “Mack” Long 
Montana Transportation Commission        Director of Transportation 


