

Montana Department of Transportation
Construction Contracting Bureau

Date(s) Issued:
October 26, 2021

A D D E N D U M

For The Following Project(s)
To Be Let On:
October 28, 2021

203 – HSIP 532-1(22)15
SF 129 Roundabout – King 56th

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SPECIAL PROVISION # 2 CONTRACT TIME
Adding 15 working days, changing from 85 to 100.

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.

 for
Darin Reynolds, Bureau Chief
Construction Contracting Bureau

**ADDENDUM NO. 1
ATTACHMENT NO. 1**

SPECIAL PROVISIONS

CONTRACT NO. 18A21

**SPECIAL PROVISIONS
FEDERAL AID PROJECT NO(S). HSIP 532-1(22)15
(REVISED 09-09-21)**

The following special provisions are hereby made part of the contract and supplement and/or supersede any sections of the Standard and Supplemental Specifications of Road and Bridge Construction, adopted by the Montana Department of Transportation and the Montana Transportation Commission and all supplements thereto in conflict therewith.

The following documents are hereby incorporated by reference into this contract:

- “Standard and Supplemental Specifications for Road and Bridge construction 2020 V2.3 Edition” found at the following link:

<https://www.mdt.mt.gov/other/webdata/external/const/specifications/2020/SPEC-BOOK/2020-SPEC-BOOK-V2.3.pdf>

- The most recent version of the Detailed Drawings can be found at the following link: https://www.mdt.mt.gov/business/contracting/detailed_drawings.shtml

The most recent version of the Materials Manual can be found at the following link:

https://www.mdt.mt.gov/other/webdata/external/materials/materials_manual/MDT_MATERIALS_MANUAL_090921_LETTING.pdf

- The latest version of the Standard and Supplemental Specifications, Quarterly updates, and revision summaries can be found at the following website:

https://www.mdt.mt.gov/business/contracting/standard_specs.shtml

The Question-and-Answer Forum opens at 5:00 p.m. on the bid letting advertisement date and closes at 10:00 a.m. on the Monday before the bid letting. If Monday is a state holiday, the forum will close on Friday before the bid letting at 3:00 p.m. Questions raised by potential bidders on this project and answers and other information posted by the Department on the “Question and Answer Forum” can be found at the website <https://www.mdt.mt.gov/business/contracting/gacurrent.shtml> up to 5 p.m. on the day before the bid letting.

The U.S. Department of Transportation (DOT) operates a toll-free number at 1-800-424-9071, 24 hours a day - 7 days a week. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use this number to report such activities. All information will be treated confidentially, and callers may remain anonymous.

The Department attempts to provide reasonable accommodations for any known disability that may interfere with a person participating in any service, program, or activity of the Department. Alternate accessible formats of this document will be provided upon request. If reasonable accommodation is needed to participate in Department bid lettings, call the Civil Rights Bureau at 444-6331 or TTY 406-444-7696 [TTY 1-800-335-7592 (toll free)].

1. PROJECT DESCRIPTION [102]

Reconstruct existing two-way stop-controlled intersection of King Avenue West and 56th Street West located along the western fringe of Billings as a roundabout located in Yellowstone County. Work will extend approximately 1,000 feet along each leg of the intersection and includes grading, paving, irrigation and drainage, curb and gutter, lighting, signing and striping.

2. CONTRACT TIME [108] (REVISED 1-21-16)

The work begins on the effective date stated in the Notice to Proceed (NTP) and is to be completed in **100** Working Days. The NTP will be issued with an effective date of December 27, 2021.