



**MONTANA DEPARTMENT OF
TRANSPORTATION**

CONTRACT PLANS BUREAU

AVERAGE PRICES CATALOG

ENGLISH

JANUARY 1, 2019 to DECEMBER 31, 2019



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Date : 02/19/2021

Report Name:
 AASHTOPRECON002

JANUARY 01, 2019 - DECEMBER 31, 2019

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
10300000	14	TRAINING PROGRAM	HOURL	13,500	\$15.88
103500005	14	ESCROW OF BID DOCUMENTS	LS	22	\$1,741.74
104030010	14	MISCELLANEOUS WORK	UNIT	2,350,000	\$1.00
104030011	14	MISCELLANEOUS ITEMS-LS	LS	10	\$33,235.30
104030013	14	MISCELLANEOUS ITEMS-HOURL	HOURL	15	\$800.00
104030015	14	REMOVE AND RESET MISC ITEMS	LS	1	\$25,000.00
104030019	14	RESET MISCELLANEOUS	EACH	2	\$500.00
104030025	14	MISCELLANEOUS ITEMS-INSTALL	EACH	1	\$1,300.00
104030030	14	MISCELLANEOUS ITEMS-INSTALL	LNFT	688	\$769.89
104030037	14	MISCELLANEOUS ITEMS-SQYD	SQYD	30,449	\$3.05
104030040	14	MISCELLANEOUS ITEMS-SQFT	SQFT	3,248.9	\$65.76
104030045	14	MISCELLANEOUS ITEMS-EACH	EACH	123	\$1,228.05
104030060	14	MISCELLANEOUS ITEMS-CUYD	CUYD	29,029	\$21.16
104030065	14	MISCELLANEOUS ITEMS-LNFT	LNFT	3,566	\$62.77
104030070	14	MISCELLANEOUS ITEMS-REMOVAL	LS	1	\$1,000.00
105070000	14	CONTRACTOR SURVEY AND LAYOUT	LS	31	\$38,724.12
105070410	14	PROPERTY SURVEY	LS	2	\$42,500.00
105080050	14	MONUMENT AND BOX	EACH	3	\$1,000.00
105080070	14	MONUMENT BOX	EACH	2	\$1,370.85
105080115	14	FINISH GRADE CONTROL	CRFT	468,902	\$0.98
105080200	14	BRIDGE SURVEY	LS	10	\$10,255.00
107000020	14	CONTAMINATED SOIL	UNIT	90,000	\$1.00
107000060	14	NOXIOUS WEED CONTROL	UNIT	31,400	\$1.00
107100010	14	CULTURAL RESOURCE PERSON	DAY	23	\$321.74
108000000	14	CRITICAL PATH SCHEDULE	LS	18	\$6,106.94
109200005	14	MOBILIZATION	LS	106	\$419,033.24
109200008	14	MOBILIZATION (ALTERNATE)	LS	2	\$45,454.55
201110005	14	CLEARING	ACRE	0.1	\$10,000.00
201130000	14	CLEARING AND GRUBBING	LS	1	\$15,000.00
201311000	14	REMOVE TREES	EACH	95	\$770.26
201311005	14	REMOVE TREES	LS	1	\$21,000.00
201311010	14	REMOVE TREES AND BRUSH	LS	1	\$8,000.00
202020040	14	REMOVE STRUCTURE	EACH	6	\$24,712.50
202020041	14	REMOVE STRUCTURE	LS	10	\$178,520.70
202020058	14	REMOVE GUARD ANGLE	LNFT	1,753.8	\$153.02
202020097	14	REMOVE BRIDGE APPROACH SLAB	EACH	12	\$9,348.33
202020115	14	REMOVE DECK	SQYD	4,112.9	\$272.00
202020139	14	REMOVE ASPHALT FROM DECK	SQYD	1,732.5	\$57.98
202020140	14	REMOVE BITUMINOUS PAVEMENT	SQYD	399	\$23.71
202020353	14	REMOVE CONCRETE	SQYD	419.1	\$55.00
202020362	14	ABANDON WELL	LS	1	\$5,175.00

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
202020539	14	REMOVE MISCELLANEOUS ITEMS	EACH	2	\$800.00
202020540	14	REMOVE MISCELLANEOUS ITEMS	LS	2	\$4,075.00
203020100	14	EXCAVATION-UNCLASSIFIED	CUYD	1,839,778	\$5.92
203020175	14	EXCAVATION-UNCLASS CHANNEL	CUYD	15,194	\$7.28
203020200	14	EXCAVATION-UNCLASS BORROW	CUYD	491,759	\$7.49
203020225	14	EXCAVATION-STREET	CUYD	76,234	\$30.14
203020278	14	EXCAVATION-DIGOUTS	CUYD	41,392	\$27.32
203020310	14	SPECIAL BORROW-NEAT LINE	CUYD	486,939	\$15.99
203020360	14	SCALING	HOUR	700	\$315.00
203020375	14	EMBANKMENT IN PLACE	CUYD	70,062	\$16.43
203020380	14	SPECIAL EMBANKMENT	CUYD	241,687	\$8.73
203020450	14	DRILL BLAST HOLE	LNFT	1,400	\$120.00
203030110	14	ROCK BOLT	LNFT	600	\$455.00
203030117	14	EXPLORATORY EXCAVATION	HOUR	248	\$302.08
203030170	14	POST TENSIONED ANCHORS	LNFT	300	\$400.00
203030180	14	CONCRETE ANCHOR BLOCK	EACH	4	\$20,000.00
203080100	14	TOPSOIL-SALVAGING AND PLACING	CUYD	312,507	\$5.52
203080112	14	WETLAND SOIL-SALVAGE AND PLACE	CUYD	763	\$16.10
204010185	14	BLASTING CONSULTANT	LS	2	\$2,750.00
206000020	14	DETOUR-CONSTRUCT, MAINTAIN, REMOVE	LS	7	\$353,288.06
206000050	14	DETOUR-MAINTAIN	LS	1	\$1,500.00
208010000	14	BMP ADMINISTRATION	LS	46	\$9,905.88
208010150	14	TEMPORARY EROSION CONTROL - LS	LS	32	\$37,923.28
208010200	14	TEMPORARY EROSION CONTROL	UNIT	42,000	\$1.00
208010486	14	STREAMBED MATERIAL	CUYD	1,084	\$84.76
208010500	14	BIOENGINEERED BANK	LS	2	\$83,530.00
208010555	14	COIR LOGS	LNFT	72	\$36.00
209010100	14	STRUCTURE EXCAVATION TYPE 1	CUYD	1,278	\$13.08
209010125	14	STRUCTURE EXCAVATION TYPE 2	CUYD	3,870	\$40.00
209010150	14	SHORING AND CRIBS	LS	1	\$744,000.00
209010160	14	TEMPORARY SHORING	LS	6	\$223,982.83
210020000	14	GRADER-MOTOR	HOUR	324	\$159.17
210020170	14	TEST TRAILER-TRANSPORT,SETUP	MILE	3,625	\$22.29
212000000	14	OBLITERATE ROADWAY	STA	104.8	\$1,554.39
301020111	14	SELECT SURFACING	CUYD	39,580	\$22.78
301020252	14	BRIDGE END BACKFILL-TYPE 1	CUYD	9,727	\$34.49
301020254	14	BRIDGE END BACKFILL-TYPE 3	CUYD	2,702	\$57.87
301020268	14	TRAFFIC GRAVEL	CUYD	43,581	\$18.22
301020340	14	CRUSHED AGGREGATE COURSE	CUYD	492,596.1	\$27.91
301020348	14	DRAIN AGGREGATE	CUYD	787	\$106.31
301020416	14	SHOULDER GRAVEL	CUYD	51,790	\$14.51
301020450	14	SPECIAL BACKFILL	CUYD	38,551	\$42.32
301020465	14	LOW PERMEABILITY BACKFILL	CUYD	4,703	\$29.50

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
301020526	14	TOP SURFACING GR 3B	CUYD	3,893.5	\$54.47
301020625	14	AGGREGATE TREATMENT	SQYD	1,228,102	\$0.51
302000000	14	PAVEMENT PULVERIZATION	SQYD	169,934	\$1.28
304010000	14	PORTLAND CEMENT	TON	553.6	\$207.50
304010002	14	BLOTTER MATERIAL	SQYD	432,353	\$0.33
304010005	14	BASE-CEMENT TREATED	CUYD	131,987	\$48.65
304010012	14	BASE-CEMENT TREATED-PULVERIZED	SQYD	15,296	\$5.55
401020021	14	COMMERCIAL MIX-PG 70-28	TON	13,948	\$129.07
401020022	14	COMMERCIAL MIX-PG 64-28	TON	15,767	\$153.12
401020023	14	COMMERCIAL MIX-PG 58-28	TON	8,389.6	\$115.11
401020045	14	PLANT MIX SURF GR S-3/4 IN	TON	524,058	\$36.05
401020046	14	PLANT MIX BIT SURF GR S -MISC	TON	2,395	\$76.91
401020048	14	PLANT MIX SURF GR S-1/2 IN	TON	308,569	\$31.89
401020055	14	COMMERCIAL MIX-3/8 IN-PG 64-28	TON	8,654	\$135.59
401020057	14	COMMERCIAL MIX-3/8 IN-PG 58-28	TON	340	\$135.74
401020060	14	COMMERCIAL MIX-3/8 IN-PG 70-28	TON	10,175	\$188.35
401020062	14	COMMERCIAL MIX-1/2 IN-PG 64-28	TON	6,795	\$105.48
401020064	14	COMMERCIAL PLANT MIX-MISC	TON	1,432	\$228.00
401020065	14	PLANT MIX SURF GR S-3/8 IN	TON	28,622	\$76.47
401020068	14	MICROSURFACING AGGREGATE-TYPE 3	TON	3,844	\$112.00
401020250	14	MINERAL FILLER-CIR	TON	176.4	\$262.50
401020255	14	HIGH TENSILE STRENGTH REINFORCING	LB	491.7	\$125.00
401020300	14	HYDRATED LIME	TON	12,086.1	\$210.57
401020304	14	HOT RECYCLED PLANT MIX	SQYD	549,294	\$7.19
401020325	14	COLD RECYCLED PLANT MIX	SQYD	349,906	\$7.55
402020000	14	ASPHALT CEMENT	LS	1	\$575,000.00
402020089	14	ASPHALT CEMENT PG 58-28	TON	720.6	\$497.00
402020092	14	ASPHALT CEMENT PG 64-28	TON	17,974.4	\$542.52
402020095	14	ASPHALT CEMENT PG 70-28	TON	27,596.3	\$625.04
402020315	14	EMULSIFIED ASPHALT-TACK COAT	GAL	455,464.4	\$2.41
402020320	14	EMULSIFIED ASPHALT-FOG SEAL	GAL	252,440.6	\$3.43
402020337	14	MICROSURFACING EMULSION	TON	444.2	\$625.00
402020360	14	EMULSIFIED ASPHALT CRS-2	TON	371.2	\$695.68
402020368	14	EMULSIFIED ASPHALT CRS-2P	TON	5,745	\$590.99
402020375	14	EMULSIFIED ASPHALT CHFRS-2P	TON	8,932.5	\$558.18
402020377	14	SCRUB SEAL EMULSION	TON	112.6	\$800.00
402020380	14	RUT FILLING	LNFT	170,849	\$0.35
402020470	14	RECYCLING AGENT-HIR	TON	216	\$725.00
402020476	14	RECYCLING AGENT CIR-EE	TON	706.9	\$645.10
403010255	14	CRACK SEALING	LB	91,878	\$3.18
403010257	14	CRACK FILLING-MASTIC	LB	5,161	\$3.00
403010258	14	CRACK FILLING-MASTIC	LNFT	116,647	\$2.70
409000000	14	FINAL SWEEP AND BROOM	CRMI	240.92	\$719.45

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
409000010	14	COVER-TYPE 1	SQYD	5,994,057	\$0.65
409000020	14	COVER-TYPE 2	SQYD	2,162,839	\$0.76
409000030	14	COVER-TYPE 3	SQYD	46,291	\$1.11
411010000	14	COLD MILLING	SQYD	3,158,713	\$1.98
411011120	14	CENTERLINE RUMBLE STRIPS-TYPE 1	MILE	15.7	\$1,031.21
411011125	14	CENTERLINE RUMBLE STRIPS-TYPE 2	MILE	78.6	\$1,123.24
411011130	14	CENTERLINE RUMBLE STRIPS-TYPE 3	MILE	74.6	\$1,571.07
411011135	14	RUMBLE STRIPS	MILE	343.8	\$1,054.74
411011140	14	TRANSVERSE RUMBLE STRIPS	LS	1	\$5,000.00
501010110	14	PORT CEM CONC PAVE 6 IN	SQYD	165.7	\$93.00
501010119	14	PORT CEM CONC PAVE 7 IN COLORED	SQYD	1,294	\$167.50
501010125	14	PORT CEM CONC PAVE 9 IN	SQYD	46,762.4	\$111.42
501010126	14	PORT CEM CONC PAVE 9 IN COLORED	SQYD	2,201	\$155.11
501010200	14	PCCP-9 IN REINFORCED	SQYD	129	\$625.00
501010401	14	CONCRETE-SHALLOW REPAIR	SQYD	9	\$2,400.00
501010415	14	BOND BREAKER	SQYD	30,365	\$4.50
551020030	14	CONCRETE-CLASS GENERAL	CUYD	556.9	\$1,926.90
551020035	14	CONCRETE-CLASS STRUCTURE	CUYD	3,416.5	\$594.63
551020107	14	CONCRETE-CLASS DECK	CUYD	4,042.3	\$756.37
551020120	14	CEMENT GROUT	CUYD	384.5	\$331.47
551020126	14	CONTROLLED LOW STRENGTH MATL	CUYD	3,177.6	\$306.80
551020130	14	CONCRETE-SEAL	CUYD	1,116.9	\$230.00
551020166	14	CONCRETE-CLASS DRILLED SHAFT	CUYD	123.6	\$500.00
552010037	14	REVISE TIMBER BRIDGE SUPERSTRUCTURE	LS	1	\$647,200.00
552010038	14	REVISE TIMBER BRIDGE SUBSTRUCTURE	LS	1	\$59,200.00
552010040	14	REVISE STRUCTURE	LS	1	\$69,075.00
552010041	14	REVISE JOINT	LNFT	963.4	\$425.86
552010043	14	FRP REINFORCEMENT	SQFT	2,069.5	\$56.24
552010045	14	SUPERSTRUCTURE JACKING	LS	2	\$183,500.00
552010053	14	BRIDGE SUPERSTRUCTURE	LS	1	\$2,021,930.00
552010059	14	EPOXY INJECTION	LNFT	22	\$150.00
552010060	14	REPAIR STRUCTURE	LS	5	\$139,740.00
552010061	14	EPOXY INJECTION	GAL	16	\$900.00
552010140	14	TRANSVERSE DECK GROOVING	SQYD	34,482	\$12.97
552010160	14	BRIDGE DECK CRACK SEAL	SQYD	37,502.3	\$11.56
552010805	14	MODIFY BRIDGE APPROACH SLAB	EACH	34	\$4,000.00
552011010	14	EXPANSION JOINT STRIP SEAL	LNFT	943.4	\$474.64
552011030	14	EXPANSION JOINT-ASPHALT PLUG	LNFT	28	\$750.00
552011040	14	REFURBISH EXPANSION JOINT	LNFT	166	\$440.00
552011110	14	JOINT SEALS-SILICONE	LNFT	4,012.4	\$44.92
552011120	14	JOINT SEALS-POLYURETHANE	LNFT	1,428	\$37.46
552011140	14	RESEAL EXISTING JOINTS	LNFT	484.4	\$145.56
552020000	14	ARCHITECTURAL TREATMENT	SQYD	958.5	\$150.00

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
553010090	14	PRESTRESSED BEAM-TYPE 4	LNFT	105	\$465.00
553010155	14	PRESTRESSED BEAM-TYPE MTS-54	LNFT	2,575.5	\$511.41
553010632	14	PRESTRESSED GIRDER-SLAB	LNFT	1,653.5	\$425.00
555010100	14	REINFORCING STEEL	LB	470,232	\$1.68
555010200	14	REINFORCING STEEL-EPOXY COATED	LB	1,219,824.9	\$1.86
555010400	14	REINFORCING STEEL-SEISMIC	LB	54,100	\$1.88
556000100	14	PAINT EXISTING STRUCTURAL STEEL	SQYD	5,554	\$282.67
556000110	14	PAINT STRUCTURE	LS	1	\$845,000.00
556010010	14	STRUCTURAL STEEL - MISC	LS	2	\$170,500.00
556010011	14	STRUCTURAL STEEL - GIRDER	LS	1	\$4,545,114.00
556010110	14	WELDED STIFFENER REPAIR	EACH	29	\$10,500.00
557010011	14	BRIDGE RAIL-W740	LNFT	739.6	\$200.06
557010013	14	BRIDGE RAIL-W830	LNFT	235.2	\$186.30
557010105	14	PEDESTRIAN RAIL	LNFT	1,708.9	\$50.71
557010110	14	HAND RAIL	LNFT	573.5	\$61.31
557010505	14	REVISE BRIDGE RAIL-THRIE BEAM	LNFT	229.91	\$393.18
557010544	14	REVISE TIMBER BRIDGE RAIL-THRIE BEAM	LNFT	747.72	\$393.55
557010546	14	REVISE TIMBER BRIDGE RAIL-T101	LNFT	635.4	\$227.64
557010547	14	REVISE BRIDGE RAIL T-101	LNFT	109.9	\$381.30
558000140	14	DRILLED SHAFT - 4.0 FT	LNFT	267	\$620.00
558001300	14	TEMP DRILLED SHAFT CASING	LNFT	267	\$104.00
558010050	14	THERMAL INTEGRITY PROFILER	EACH	2	\$4,000.00
559010202	14	RE-DRIVE TEST PILE	EACH	13	\$3,540.31
559040025	14	STATIC LOAD TEST	EACH	1	\$95,000.00
559040035	14	DYNAMIC LOAD TEST	EACH	21	\$5,731.71
559040040	14	PERFORMANCE TEST	EACH	3	\$6,000.00
559050080	14	FURN STEEL PILE HP 14 X 89	LNFT	1,992	\$60.00
559050103	14	FURN STEEL PIPE PILE 16 X 1/2 IN	LNFT	11,313.4	\$70.67
559050110	14	FURN STEEL PIPE PILE 20 X 1/2 IN	LNFT	6,104	\$90.80
559050141	14	SHEET PILE WALL	SQFT	7,917	\$38.00
559060081	14	DRIVE STEEL PILE HP 14 X 89	LNFT	1,939	\$10.00
559060103	14	DRIVE STEEL PIPE PILE 16 X 1/2	LNFT	10,520	\$19.26
559060110	14	DRIVE STEEL PIPE PILE 20 X 1/2	LNFT	5,816	\$11.50
559060200	14	PILE CUTTING SHOE	EACH	162	\$504.07
559060300	14	PILE DRIVING POINT	EACH	32	\$350.00
559060350	14	PILE CONICAL DRIVING POINT	EACH	169	\$518.64
561010525	14	EXPANSION JOINT-PRECOMPRESSED	LNFT	1,619.5	\$128.67
561020110	14	BRIDGE DECK MILLING	SQYD	27,372.5	\$87.90
562000020	14	CLASS A BRIDGE DECK REPAIR	SQYD	1,453.7	\$479.31
562000030	14	CLASS B BRIDGE DECK REPAIR	SQYD	102.5	\$1,262.44
563000000	14	CONCRETE-CLASS OVERLAY	CUYD	1,934	\$1,456.24
563000040	14	POLYMER OVERLAY	SQYD	44,863.7	\$27.88
563000045	14	POLYMER OVERLAY PRIMER	SQYD	5,311	\$5.61

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
563000100	14	PREPARE DECK	SQYD	47,232.8	\$9.92
563000110	14	WATERPROOF MEMBRANE	SQYD	2,369.1	\$55.90
565000010	14	ELASTOMERIC BEARING DEVICES	EACH	63	\$3,000.00
601010060	14	WATER SERVICE - 1 IN	EACH	6	\$2,860.00
601010775	14	WATER SERVICE	EACH	2	\$2,500.00
601011920	14	INSULATION	SQFT	18,939	\$7.71
601012015	14	TEMPORARY WATER SERVICE	EACH	4	\$80,832.38
601012078	14	WATER SERVICE 2 IN	EACH	2	\$4,400.00
601012301	14	RELOCATE WATER METER	EACH	7	\$2,785.71
603000050	14	GRANULAR BEDDING MATERIAL	CUYD	9,782.5	\$53.72
603000055	14	BEDDING MATERIAL	CUYD	761	\$56.34
603000060	14	FOUNDATION MATERIAL	CUYD	4,748	\$46.52
603000065	14	TRENCH DRAIN	LNFT	204	\$221.00
603000075	14	REMOVE SANITARY SEWER	LNFT	34.5	\$31.00
603000076	14	REMOVE WATER LINE	LNFT	1,925	\$20.20
603000078	14	ADJUST CURB BOX	EACH	95	\$270.79
603000080	14	REMOVE WATER VALVE BOX	EACH	22	\$116.65
603000085	14	ADJUST WATER MAIN	EACH	6	\$24,850.00
603000110	14	CURED IN PLACE PIPE LINER-36 IN	LNFT	277	\$204.25
603000121	14	CURED IN PLACE PIPE LINER-48 IN	LNFT	278	\$230.50
603000126	14	CURED IN PLACE PIPE LINER-54 IN	LNFT	678	\$246.25
603000128	14	CURED IN PLACE PIPE LINER-58 IN	LNFT	210	\$267.25
603000131	14	CURED IN PLACE PIPE LINER-60 IN	LNFT	296	\$319.75
603000136	14	CURED IN PLACE PIPE LINER-72 IN	LNFT	594	\$451.00
603010020	14	FILL AND ABANDON PIPE	CUYD	705.5	\$313.70
603010025	14	PLUG ENDS AND ABANDON PIPE	EACH	13	\$1,314.23
603010040	14	DRAINAGE PIPE 18 IN	LNFT	9,280	\$49.76
603010048	14	DRAINAGE PIPE 24 IN	LNFT	8,440	\$72.98
603010056	14	DRAINAGE PIPE 30 IN	LNFT	2,126	\$113.05
603010064	14	DRAINAGE PIPE 42 IN	LNFT	630	\$150.36
603010066	14	DRAINAGE PIPE 36 IN	LNFT	1,238	\$113.59
603010068	14	DRAINAGE PIPE 48 IN	LNFT	430	\$192.37
603010072	14	DRAINAGE PIPE 54 IN	LNFT	116	\$167.90
603010076	14	DRAINAGE PIPE 60 IN	LNFT	238	\$220.80
603010080	14	DRAINAGE PIPE 66 IN	LNFT	106	\$217.07
603010179	14	DRAINAGE PIPE ARCH 57 IN	LNFT	86	\$209.30
603010192	14	DRAINAGE PIPE ARCH 73 IN	LNFT	136	\$247.17
603010284	14	DRAINAGE PIPE 30 IN IRR	LNFT	98	\$94.00
603010500	14	CAP-CONCRETE 7 IN	EACH	1	\$4,000.00
603010510	14	STEEL PLATE ORIFICE	EACH	1	\$5,000.00
603010528	14	CSP 18 IN	LNFT	118.6	\$465.40
603010540	14	CSP 24 IN	LNFT	455.7	\$68.39
603010566	14	CSP 30 IN	LNFT	70	\$42.42

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
603010574	14	CSP 36 IN	LNFT	22	\$172.16
603010632	14	CSP 54 IN	LNFT	62	\$292.58
603010692	14	CSP 84 IN	LNFT	144	\$254.48
603010714	14	CSP 96 IN	LNFT	183.5	\$671.07
603010722	14	CSP 108 IN	LNFT	108	\$495.65
603011070	14	CSPA 57 IN	LNFT	70	\$232.34
603011150	14	CSPA 60 IN	LNFT	58	\$200.00
603011900	14	SSPP 216 IN	LNFT	172	\$1,535.25
603012265	14	SSPPA 15 FT 10 IN	LNFT	116	\$1,298.35
603012521	14	RCP 15 IN	LNFT	34	\$160.00
603012530	14	RCP 18 IN	LNFT	3,266	\$87.26
603012540	14	RCP 18 IN CLASS 4	LNFT	24	\$155.00
603012555	14	RCP 24 IN	LNFT	3,569	\$113.67
603012625	14	RCP 30 IN	LNFT	160	\$130.00
603012660	14	RCP 36 IN	LNFT	376	\$171.49
603012670	14	RCP 42 IN	LNFT	790	\$204.14
603012705	14	RCP 48 IN	LNFT	496	\$283.62
603012725	14	RCP 54 IN	LNFT	204	\$217.00
603012741	14	RCP 60 IN	LNFT	58	\$375.85
603012777	14	RCP 78 IN	LNFT	102	\$529.00
603012800	14	RCP IRR 12 IN	LNFT	3,419.5	\$107.62
603012820	14	RCP IRR 15 IN	LNFT	749.4	\$160.00
603012847	14	RCP IRR 18 IN	LNFT	5,236.2	\$103.78
603012892	14	RCP IRR 24 IN	LNFT	6,411.2	\$121.49
603012925	14	RCP IRR 30 IN	LNFT	1,830.2	\$140.67
603012938	14	RCP IRR 36 IN	LNFT	675.6	\$166.97
603012960	14	RCP IRR 42 IN	LNFT	2,436.2	\$227.51
603012975	14	RCP IRR 48 IN	LNFT	246.7	\$249.05
603013042	14	STEEL CASING 16 IN	LNFT	356	\$295.00
603013045	14	RCP SIPHON 18 IN	LNFT	148	\$114.00
603013053	14	RCP SIPHON 24 IN	LNFT	228	\$173.60
603013190	14	RCPA 18 IN	LNFT	36	\$125.00
603013202	14	RCPA 24 IN	LNFT	324	\$83.13
603013203	14	RCPA 22 IN	LNFT	234	\$261.58
603013207	14	RCPA 28 IN	LNFT	354.5	\$205.27
603013210	14	RCPA 29 IN	LNFT	124	\$115.84
603013212	14	RCPA 30 IN	LNFT	120	\$99.66
603013216	14	RCPA 36 IN	LNFT	134	\$123.41
603013220	14	RCPA 44 IN	LNFT	384	\$265.00
603013226	14	RCPA 51 IN	LNFT	146	\$187.00
603013235	14	RCPA 58 IN	LNFT	60	\$306.40
603013255	14	RCPA 84 IN	LNFT	104	\$478.92
603013263	14	RCPA 88 IN	LNFT	50	\$571.00

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
603013300	14	REIN CONC BOX 19 X 6	LNFT	162	\$1,875.00
603013306	14	REIN CONC BOX 14 X 7 DBL	LNFT	78	\$3,260.00
603013310	14	REIN CONC BOX 15 X 8 DBL	LNFT	87	\$3,000.00
603013315	14	REIN CONC BOX 18 X 4	LNFT	102	\$1,650.00
603013331	14	REIN CONC BOX 8 X 5	LNFT	158	\$900.00
603013342	14	REIN CONC BOX 10 X 8	LNFT	140	\$950.00
603013343	14	REIN CONC BOX 12 X 4	LNFT	60	\$1,200.00
603013349	14	REIN CONC BOX 20 X 7	LNFT	54	\$2,500.00
603013352	14	REIN CONC BOX 7 X 3	LNFT	1,602	\$934.22
603013355	14	REIN CONC BOX 7 X 6	LNFT	456	\$1,140.94
603013356	14	REIN CONC BOX 6 X 4	LNFT	358.6	\$1,106.83
603013358	14	REIN CONC BOX 14 X 6	LNFT	123	\$1,450.00
603013367	14	REIN CONC BOX 8 X 7	LNFT	396	\$925.00
603013371	14	REIN CONC BOX 9 X 9	LNFT	132	\$2,000.00
603013378	14	REIN CONC BOX 14 X 8	LNFT	102	\$2,726.77
603013383	14	REIN CONC BOX 14 X 7	LNFT	138	\$1,815.85
603013385	14	REIN CONC BOX 12 X 7 DBL	LNFT	42	\$5,600.00
603013394	14	REIN CONC BOX 14 X 4	LNFT	114	\$1,425.00
603013411	14	PIPE-SW-POLYETHYLENE 18 IN	LNFT	170	\$136.85
603013413	14	PIPE-CORR POLYETHYLENE DR 8 IN	LNFT	116	\$57.00
603013414	14	PIPE-CORR POLYETHYLENE 4 IN	LNFT	1,056	\$12.03
603013417	14	PIPE-CORR POLYETHYLENE 18 IN	LNFT	499	\$98.00
603013425	14	PIPE-CORR POLYETHYLENE 12 IN	LNFT	350	\$82.00
603013452	14	PIPE-PVC 12 IN	LNFT	216.5	\$131.48
603013453	14	PIPE-PVC 18 IN	LNFT	676	\$48.78
603013457	14	PIPE-PVC 8 IN	LNFT	5,323.4	\$44.55
603013459	14	PIPE-PVC 4 IN	LNFT	56	\$57.00
603013461	14	PIPE-PVC PRESS 6 IN WATER	LNFT	744	\$117.74
603013462	14	PIPE-PVC 6 IN	LNFT	464.2	\$48.37
603013465	14	PIPE-PVC PRESS 8 IN SANITARY	LNFT	30	\$178.00
603013466	14	PIPE-PVC PRESS 8 IN WATER	LNFT	3,419	\$99.20
603013469	14	PIPE-PVC PRESS 10 IN WATER	LNFT	56.4	\$105.00
603013474	14	PIPE-PVC 15 IN	LNFT	999	\$50.00
603013475	14	PIPE-PVC PRESS 12 IN SANITARY	LNFT	133	\$80.00
603013478	14	PIPE-PVC PRESS 12 IN WATER	LNFT	3,119	\$73.47
603013490	14	PIPE-CORR POLYETHYLENE DR 4 IN	LNFT	360	\$22.00
603013493	14	PIPE-PVC 24 IN	LNFT	612	\$205.00
603013519	14	RISER PIPE-PVC PERF 24 IN	LNFT	5.6	\$300.00
603013525	14	PIPE-PVC CONDUIT 2 IN	LNFT	94	\$14.00
603013528	14	PIPE-PVC CONDUIT 4 IN	LNFT	184	\$4.00
603013532	14	CONNECT TO MAIN	EACH	26	\$5,791.79
603013545	14	WATER SERVICE CONNECTION	EACH	114	\$2,214.72
603013549	14	CONNECT TO EXISTING PIPE	EACH	13	\$2,023.08

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
603013550	14	SEWER SERVICE CONNECTION	EACH	100	\$1,464.65
603013552	14	CONNECT TO EXISTING INLET	EACH	2	\$2,600.00
603013553	14	CONNECT TO EXISTING MANHOLE	EACH	4	\$5,067.93
603013562	14	CONNECT WATER LINE-6 IN	EACH	2	\$10,101.01
603013580	14	WATER MAIN CROSSING	EACH	15	\$2,300.00
603013592	14	WATER SERVICE 4 IN	EACH	1	\$5,887.00
603013828	14	DUCTILE IRON FITTINGS	LB	6,234	\$20.83
603014242	14	ADJUST VALVE BOX	EACH	369	\$874.99
603014244	14	RESET VALVE BOX	EACH	1	\$500.00
603014369	14	PIPE PLUG	EACH	2	\$915.00
603014470	14	RCP TEE	EACH	1	\$10,500.00
603014490	14	FIRE HYDRANT	EACH	7	\$8,221.27
603014492	14	HYDRANT ASSEMBLY	EACH	17	\$7,953.29
603015270	14	EMBANKMENT PROTECTOR 18 IN	LNFT	1,772	\$73.87
603015360	14	CONCRETE CASING-24"	LNFT	138	\$1,485.00
603015370	14	CONCRETE CASING-36"	LNFT	672	\$1,930.00
603015380	14	CONCRETE CASING-60"	LNFT	536	\$2,220.00
603016003	14	SPECIAL INSTALLATION OF PIPE	LNFT	1,095.5	\$587.98
603016005	14	SPECIAL INSTALLATION OF PIPE-CONCRETE	LNFT	1,316	\$235.00
603016009	14	ALUMINUM BOX CULVERT	LNFT	67.5	\$3,625.00
603016037	14	STEEL CASING 54 IN	LNFT	344	\$400.00
603016045	14	STEEL CASING 24 IN	LNFT	304	\$121.00
603016054	14	STEEL CASING 48 IN	LNFT	25.6	\$942.00
603016056	14	STEEL CASING 36 IN	LNFT	312	\$281.79
603016060	14	STEEL CASING 42 IN	LNFT	212.9	\$470.96
603016061	14	STEEL CASING 12 IN	LNFT	18	\$1,262.63
603016085	14	CULVERT-LINER CONCRETE	LNFT	162	\$150.00
603016100	14	STRUCTURAL CULVERT LINING	LNFT	452	\$1,750.00
603017040	14	STORM DRAIN PIPE-12 IN	LNFT	3,868.1	\$116.69
603017045	14	STORM DRAIN PIPE-15 IN	LNFT	7.8	\$762.00
603017050	14	STORM DRAIN PIPE-18 IN	LNFT	742.6	\$94.50
603017060	14	STORM DRAIN PIPE-24 IN	LNFT	1,278	\$121.00
603424060	14	REIN CONC BOX 9 X 4	LNFT	78	\$1,215.00
603424070	14	REIN CONC BOX 9 X 5	LNFT	78	\$1,444.40
603587010	14	REMOVE EMBANKMENT PROTECTOR	LNFT	548.4	\$22.04
603587020	14	REMOVE PIPE CULVERT	LNFT	25,468	\$17.23
603587030	14	REMOVE STORM DRAIN	LNFT	2,344	\$32.04
603587035	14	ABANDON MAIN-STORM	LS	1	\$8,700.00
603587040	14	REMOVE AND SALVAGE CULVERT	LNFT	101	\$8.00
604000100	14	ADJUST MANHOLE	EACH	238	\$1,337.37
604000120	14	REMOVE FIRE HYDRANT	EACH	18	\$655.10
604000140	14	REMOVE DROP INLET	EACH	68	\$737.72
604000160	14	REMOVE CURB INLET	EACH	22	\$303.03

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
604000190	14	RESET CURB STOP AND BOX	EACH	4	\$1,076.96
604000200	14	RESET FIRE HYDRANT	EACH	4	\$5,612.17
604000250	14	ADJUST FIRE HYDRANT	EACH	9	\$1,343.81
604000260	14	ADJUST DROP INLET	EACH	5	\$540.00
604010035	14	MANHOLE-48 IN TYPE 1	EACH	9	\$4,413.70
604010045	14	MANHOLE-48 IN TYPE 3	EACH	36	\$5,128.38
604010055	14	MANHOLE-54 IN TYPE 3	EACH	3	\$8,500.00
604010065	14	MANHOLE-60 IN TYPE 3	EACH	8	\$6,841.88
604010070	14	MANHOLE-66 IN TYPE 3	EACH	1	\$15,350.00
604010075	14	MANHOLE-72 IN TYPE 3	EACH	10	\$10,651.40
604010085	14	MANHOLE-84 IN TYPE 3	EACH	3	\$11,641.33
604010100	14	MANHOLE -102 IN TYPE 3	EACH	1	\$25,365.00
604010108	14	MANHOLE-120 IN TYPE 3	EACH	1	\$23,000.00
604010125	14	MANHOLE-SPECIAL DESIGN	EACH	2	\$5,000.00
604010172	14	REMOVE MANHOLE	EACH	7	\$764.29
604010184	14	CONCRETE APRON	EACH	57	\$675.44
604010210	14	INLET DROP-TYPE 3	EACH	7	\$4,685.97
604010212	14	INLET DROP-TYPE 4	EACH	57	\$3,195.32
604010213	14	INLET DROP-TYPE 5	EACH	25	\$3,690.00
604010214	14	INLET DROP-TYPE 6	EACH	23	\$5,004.00
604010220	14	INLET DROP-SPECIAL DESIGN	EACH	6	\$6,315.00
604010221	14	INLET DROP-TYPE 1	EACH	18	\$4,751.39
604010222	14	INLET DROP-TYPE 2	EACH	1	\$7,600.00
604010240	14	INLET CURB-TYPE 2	EACH	6	\$8,000.00
604010250	14	INLET CURB-SPECIAL DESIGN	EACH	6	\$3,625.00
604010253	14	INLET CURB-TYPE A	EACH	8	\$3,475.00
604010255	14	INLET CURB-TYPE B	EACH	41	\$4,458.54
604010265	14	INLET FRAME AND GRATE-REPLACE	EACH	67	\$2,616.72
604010270	14	INLET MEDIAN-TYPE 1	EACH	5	\$5,500.00
604010273	14	INLET MEDIAN-TYPE 2	EACH	6	\$5,833.33
604010274	14	INLET MEDIAN-TYPE 3	EACH	1	\$4,000.00
604010510	14	COMB MANHOLE AND DROP INLET	EACH	10	\$4,840.00
604010518	14	COMB 48 IN T3 MH-TA CURB INLET	EACH	1	\$4,600.00
604010524	14	COMB 66 IN T3 MH-TB CURB INLET	EACH	3	\$9,850.00
604010525	14	COMB 60 IN T3 MH-TA CURB INLET	EACH	2	\$5,750.00
604010526	14	COMB 60 IN T3 MH-TB CURB INLET	EACH	1	\$6,550.00
604010532	14	COMB 48 IN T3 MH-T2 CURB INL	EACH	5	\$8,500.00
604010533	14	COMB 48 IN T3 MH-T1 DROP INL	EACH	18	\$4,852.00
604010534	14	COMB 48 IN T3 MH-T4 DROP INL	EACH	21	\$4,835.02
604010538	14	COMB 72 IN T3 MH-T 5 DROP INL	EACH	1	\$9,000.00
604010549	14	COMB 48 IN T3 MH-TB CURB INLET	EACH	10	\$5,118.00
604010552	14	COMB 48 IN T3 MH-T5 DROP INL	EACH	15	\$5,726.43
604010597	14	COMB 66 IN T3 MH-T5 DI	EACH	3	\$10,200.00

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
604010605	14	DROP INLET-GRATE	EACH	2	\$2,000.00
604010615	14	MODIFY DROP INLETS	EACH	2	\$3,200.00
604010630	14	DRAINAGE STRUCTURE	LS	1	\$12,000.00
604010710	14	MODIFY MANHOLE	EACH	1	\$6,900.00
604020090	14	HYDRODYNAMIC SEPARATOR	EACH	6	\$37,500.00
605000030	14	BARRIER RAIL-CAST IN PLACE-BR	LNFT	4,099.4	\$91.57
605000040	14	REVISE CONCRETE BARRIER RAIL-BR	LNFT	24,090.6	\$125.81
605000045	14	REVISE CONC BARRIER RAIL END-BR	EACH	8	\$5,900.00
605000070	14	REMOVE CONCRETE BARRIER RAIL	EACH	278	\$58.18
605000090	14	CONCRETE BARRIER RAIL	EACH	346	\$983.45
605000092	14	36 IN SS CONCRETE BARRIER RAIL-BR	LNFT	887.8	\$106.00
606010020	14	GUARDRAIL-TEMPORARY	LNFT	375.5	\$5.10
606010021	14	TEMP GD RAIL-STL/BR APPR-TY 1	EACH	16	\$1,190.63
606010022	14	TEMP GD RAIL-STL/BR APPR-TY 3	EACH	11	\$934.09
606010023	14	ONE-WAY DEPART TERM SECTION	EACH	10	\$918.75
606010024	14	TEMP OPTIONAL TERM SECT	EACH	41	\$1,456.10
606010028	14	GUARDRAIL-OPTIONAL TERM SEC TL-2	EACH	20	\$2,881.50
606010030	14	GUARDRAIL-STEEL	LNFT	125	\$29.68
606010040	14	GUARDRAIL-STEEL BOX BEAM	LNFT	9,180	\$45.79
606010041	14	GUARDRAIL-BOX BEAM/8 FT POST	LNFT	19,476	\$63.41
606010047	14	GD RAIL-STL INT RDWY TERM SECT	LNFT	75	\$79.67
606010097	14	TEMPORARY ROCKFALL PROTECTION	LS	1	\$50,000.00
606010100	14	GUARDRAIL-STEEL-ROCKFALL	LNFT	1,456.2	\$61.00
606010117	14	HIGH-TENSION CABLE RAIL	LNFT	1,176	\$50.59
606010120	14	REMOVE CABLE GUARDRAIL	LNFT	2,173	\$3.67
606010130	14	RESET CABLE GUARDRAIL	LNFT	1,460	\$8.00
606010135	14	ANCHOR POST	EACH	32	\$3,125.40
606010140	14	GUARDRAIL END SECTION WIDENING	EACH	218	\$785.16
606010150	14	GUARDRAIL-STL/BR APPR-TY 1	EACH	19	\$2,606.84
606010190	14	GUARDRAIL-STL/BR APPR-TY 2	EACH	18	\$1,420.67
606010230	14	GUARDRAIL-STL/BR APPR-TY 3	EACH	62	\$2,525.00
606010265	14	GRD RL-BOX BEAM/BR APP-SEC TYPE 1	EACH	12	\$6,415.00
606010268	14	GRD RL-BOX BEAM/BR APP-SEC-TYPE 3	EACH	31	\$5,717.90
606010325	14	GRD RL-BOX BEAM TO W-BEAM TRANS	EACH	16	\$5,900.00
606010330	14	MGS GUARDRAIL	LNFT	101,800.9	\$19.79
606010335	14	MASH W-BEAM TERMINAL SECTION	EACH	356	\$2,721.71
606010337	14	MGS GUARDRAIL/LONG POSTS	LNFT	51,259.2	\$25.14
606010338	14	MGS LONGSPAN GUARDRAIL	LNFT	112.5	\$30.54
606010339	14	MGS GRDL STIFF 1/4 POST SPACING	LNFT	175	\$62.00
606010342	14	MASH THRIE BEAM BR APPRCH SECTION	EACH	161	\$2,977.73
606010345	14	MGS ONE-WAY DEPARTURE TERMINAL	EACH	48	\$1,124.79
606010346	14	MGS INTERSECTING RDWAY TERMINAL	LNFT	950	\$60.15
606010370	14	RESET GUARDRAIL	LNFT	4,352.5	\$14.91

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
606010385	14	REMOVE GUARDRAIL	LNFT	152,000.9	\$3.34
606010386	14	REMOVE AND SALVAGE GUARDRAIL	LNFT	22,039.4	\$2.57
606010641	14	GD RL BOX BEAM OPT TERM SEC	EACH	76	\$5,949.93
606010642	14	GUARDRAIL-OPTIONAL TERM SECT	EACH	16	\$3,956.23
606010670	14	BOX BEAM DEPART TERM SEC	EACH	6	\$1,767.50
606011130	14	REVISE CONCRETE BARRIER RAIL-BR	LNFT	393.8	\$190.00
606011288	14	RESET BRIDGE APPROACH SECTION	EACH	1	\$2,075.00
606011300	14	RESET OPTIONAL TERMINAL SECT	EACH	1	\$2,075.00
606011502	14	RESET IMPACT ATTENUATOR	EACH	1	\$4,600.00
606011503	14	RESET TEMP IMPACT ATTENUATOR	EACH	62	\$1,385.53
606011504	14	RESET ONE-WAY DEPART TERM SECT	EACH	4	\$510.00
606011510	14	REMOVE IMPACT ATTENUATOR	EACH	1	\$500.00
606011518	14	TEMPORARY IMPACT ATTENUATOR	EACH	43	\$3,303.47
606011520	14	IMPACT ATTENUATOR	EACH	2	\$30,575.00
606011549	14	IMPACT ATTENUATOR-4 BAY	EACH	2	\$34,715.22
606400120	14	BOLLARDS	EACH	5	\$320.00
606400130	14	REMOVABLE BOLLARD	EACH	1	\$1,000.00
606400140	14	REMOVE BOLLARD	EACH	14	\$211.64
607000004	14	FENCE-CHAIN LINK	LNFT	294.6	\$28.00
607000006	14	PANEL-SINGLE CHAIN LINK	EACH	14	\$305.00
607000008	14	PANEL-DOUBLE CHAIN LINK	EACH	11	\$382.27
607000009	14	FENCE-CHAIN LINK 5 FT	LNFT	251	\$29.00
607000013	14	FENCE-CHAIN LINK 3 FT	LNFT	97	\$28.00
607000015	14	FENCE-CHAIN LINK 3.5 FT	LNFT	135	\$18.00
607000030	14	FENCE-CHAIN LINK 4 FT	LNFT	1,137.7	\$29.73
607000050	14	FENCE-CHAIN LINK 6 FT	LNFT	970.4	\$25.00
607000075	14	FENCE-CHAIN LINK 8 FT	LNFT	54.5	\$34.00
607000260	14	GATE-CHAIN LINK	LNFT	24	\$44.00
607000355	14	FENCE-JACKLEG WIRE	LNFT	232	\$16.00
607000360	14	FENCE-JACKLEG POLE	LNFT	99	\$19.00
607100008	14	FENCE-SPECIAL DESIGN	LNFT	1,843	\$3.20
607100009	14	FENCE - WILDLIFE FRIENDLY FW	LNFT	5,031	\$2.98
607100010	14	FENCE-WILDLIFE FRIENDLY FW/FM	LNFT	14,797	\$1.87
607100012	14	FENCE - WILDLIFE FRIENDLY FM	LNFT	2,914	\$2.75
607100013	14	FENCE - WILDLIFE	LNFT	8,154	\$7.15
607100014	14	FENCE - PANEL/SINGLE - WILDLIFE	EACH	63	\$212.38
607100015	14	FENCE - PANEL/DOUBLE - WILDLIFE	EACH	13	\$446.92
607100017	14	WILDLIFE FENCE PANEL-SPECIAL DESIGN	EACH	12	\$725.00
607100020	14	WILDLIFE JUMPOUT	EACH	8	\$11,000.00
607100095	14	FARM FENCE-TYPE F1W-32 IN WW	LNFT	4,772	\$3.20
607100111	14	FARM FENCE-TYPE F2W-39 IN WW	LNFT	30	\$30.00
607100114	14	FARM FENCE-TYPE F2W-32 IN WW	LNFT	8,499	\$3.37
607100116	14	FARM FENCE-TYPE F1W-39 IN WW	LNFT	625	\$6.00

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
607100148	14	FARM FENCE-TYPE F2M-39 IN WW	LNFT	8,284	\$2.94
607100149	14	FARM FENCE-TYPE F3W-32 IN WW	LNFT	1,877	\$3.81
607100152	14	FARM FENCE-TYPE F3M-32 IN WW	LNFT	100,171	\$2.83
607100153	14	FARM FENCE-TYPE F3M-39 IN WW	LNFT	627.6	\$7.00
607100154	14	FARM FENCE-TYPE F2M-48 IN WW	LNFT	1,307	\$4.00
607100161	14	FARM FENCE-TYPE FM-SMOOTH	LNFT	206	\$5.50
607100219	14	FARM FENCE-TYPE F3M	LNFT	1,887	\$3.35
607100229	14	FARM FENCE-TYPE F4W	LNFT	184,415	\$2.26
607100251	14	FARM FENCE-TYPE F4M-8 FT POST	LNFT	2,286	\$1.97
607100252	14	FARM FENCE-TYPE F4M	LNFT	69,737.6	\$2.46
607100259	14	FARM FENCE-TYPE F5W	LNFT	11,048.1	\$3.08
607100271	14	FARM FENCE-TYPE F5W AND F5M	LNFT	1,218	\$4.60
607100281	14	FARM FENCE-TYPE F5M	LNFT	12,792	\$3.25
607100291	14	FARM FENCE-TYPE F6W	LNFT	5,734	\$3.09
607100360	14	FARM FENCE-PANEL/SINGLE FW	EACH	1,445	\$149.27
607100362	14	FARM FENCE-PANEL/SINGLE FM	EACH	287	\$128.81
607100380	14	FARM FENCE-PANEL/DOUBLE FW	EACH	384	\$220.88
607100385	14	FARM FENCE-PANEL/DOUBLE FM	EACH	248	\$156.03
607100389	14	FENCE-WOOD-2 RAIL	LNFT	107	\$20.00
607100390	14	FENCE-PANEL/SNGL-SPECIAL DESIGN	EACH	17	\$267.65
607100395	14	FENCE-PANEL/DBL-SPECIAL DESIGN	EACH	9	\$400.00
607100430	14	FARM GATE-WIRE-TYPE G-2	LNFT	2,400	\$8.94
607100440	14	FARM GATE-METAL-TYPE G-3	LNFT	1,226	\$20.92
607100450	14	FENCE-PEDESTRIAN PASS	EACH	14	\$355.39
607100551	14	FENCE-TEMPORARY	LNFT	22,682	\$1.39
607100640	14	SNOW FENCE - 8 FT	LNFT	20,704	\$21.95
607100720	14	DEADMAN	EACH	347	\$43.10
607150015	14	REMOVE FENCE	LNFT	13,488	\$0.85
607150030	14	RESET CHAIN LINK FENCE	LNFT	92	\$20.00
607150125	14	RESET FENCE	LNFT	1,590.2	\$10.54
607150131	14	RESET GATE	EACH	3	\$1,199.67
608000010	14	TREE GRATE	EACH	35	\$2,750.00
608000020	14	SIDEWALK DRAIN	EACH	20	\$2,431.36
608000040	14	VAULT CLOSURE	LS	1	\$500,000.00
608010011	14	SIDEWALK-CONCRETE-HEATED	SQYD	37.7	\$750.00
608010016	14	PEDESTRIAN STAIRWAY	LS	2	\$2,000.00
608010018	14	SIDEWALK-SPECIAL DESIGN	SQYD	254	\$92.00
608010020	14	SIDEWALK-CONCRETE 4 IN	SQYD	41,823.9	\$102.62
608010050	14	SIDEWALK-CONCRETE 6 IN	SQYD	15,179	\$104.26
608010059	14	SIDEWALK-REINFORCED 4 IN	SQYD	19.8	\$1,400.00
608010060	14	SIDEWALK-REINFORCED 6 IN	SQYD	76.2	\$70.00
608010061	14	SIDEWALK-REINFORCED 7 IN	SQYD	403.9	\$156.00
608010090	14	CONCRETE 3 IN	SQYD	7,326.4	\$79.16

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
608010110	14	CONCRETE 6 IN	SQYD	601.9	\$111.71
608010112	14	DECORATIVE CONCRETE	SQYD	178.6	\$168.78
608010113	14	DECORATIVE CONCRETE - 3 IN	SQYD	1,866	\$59.00
608010125	14	DETEC WARNING DEVICES-TYPE 1	SQYD	1,154.6	\$429.84
609010010	14	CURB-CONCRETE	LNFT	3,288.8	\$28.58
609010013	14	PIN DOWN CURB	EACH	296	\$82.58
609010030	14	CURB-CONC MEDIAN TYPE A	LNFT	3,644.2	\$27.97
609010112	14	CURB 4 IN-CONCRETE	LNFT	8,987.9	\$15.01
609010121	14	CURB-SPECIAL DESIGN	LNFT	7,875.9	\$29.18
609010160	14	GUTTER-CONC VALLEY	SQYD	1,576.5	\$168.43
609010200	14	CURB AND GUTTER-CONC	LNFT	84,898.2	\$45.69
609010203	14	REMOVE CURB	LNFT	3,002.9	\$8.99
609010209	14	REMOVE MEDIAN CURB	LNFT	182	\$3.00
609010215	14	CURB MEDIAN-SPECIAL DESIGN COLOR	LNFT	1,168.1	\$33.41
610010100	14	TOPSOIL	CUYD	9,383	\$55.10
610100101	14	SEEDING AREA NO 1	ACRE	647.4	\$370.51
610100102	14	SEEDING AREA NO 2	ACRE	38.2	\$3,950.81
610100103	14	SEEDING AREA NO 3	ACRE	236.2	\$273.83
610100326	14	FERTILIZING AREA NO 1	ACRE	424.5	\$93.42
610100327	14	FERTILIZING AREA NO 2	ACRE	5.6	\$193.01
610100470	14	SODDING	SQYD	5,280.9	\$14.72
610100480	14	TURF REINF MAT-SYNTHETIC FIBER	SQYD	2,143	\$18.33
610100490	14	TURF REINF MAT-NATURAL FIBER	SQYD	12,367	\$7.14
610100555	14	CONDITION SEEDBED SURFACE	ACRE	887.1	\$92.03
610100557	14	REVEGETATION	ACRE	18.85	\$3,951.51
610100558	14	REVEGETATION	SQYD	5,609	\$23.08
610100559	14	REVEGETATION	LS	23	\$10,749.34
610100560	14	RIPRAP REVEGETATION	SQYD	5,010	\$22.45
610100561	14	EROSION CONTROL BLANKET-LONG-TERM	SQYD	23,242	\$4.26
610100563	14	WEED CONTROL MAT	SQYD	649	\$5.00
610100565	14	EROSION CONTROL BLANKET-HIGH-PERFORM	SQYD	38,193	\$4.38
610100566	14	EROSION CONTROL BLANKET-SHORT-TERM	SQYD	5,314	\$4.15
610100575	14	COIR EROSION CONTROL NET	SQYD	1,194	\$9.92
610100625	14	LANDSCAPING	LS	5	\$60,700.00
610100720	14	LANDSCAPE ROCK	CUYD	98	\$50.00
610220050	14	MULCH-COMPOST	ACRE	4.9	\$14,989.80
610220100	14	MULCH	ACRE	30.7	\$5,302.61
610400012	14	REVEGETATION-STREAMBANK	ACRE	0.19	\$25,000.00
610590028	14	TREE	EACH	41	\$1,439.02
611010016	14	CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)	EACH	9	\$10,731.45
611010025	14	CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)	EACH	4	\$12,887.75
611010030	14	CATTLE GUARD 30 FT-HEAVY DUTY (9.0 M)	EACH	4	\$30,000.00
611010032	14	CATTLE GUARD 32 FT-HEAVY DUTY (9.8 M)	EACH	1	\$23,167.76

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
611010200	14	REMOVE CATTLE GUARD	EACH	15	\$835.45
611010210	14	REMOVE AND SALVAGE CATTLE GUARD	EACH	4	\$1,500.00
611010300	14	RESET CATTLE GUARD	EACH	1	\$2,000.00
612020000	14	ANTI-GRAFFITI COATING	SQYD	358	\$20.00
613100030	14	RIPRAP-CLASS 1 RANDOM	CUYD	3,864.9	\$108.43
613100040	14	RIPRAP-CLASS 2 RANDOM	CUYD	6,713.7	\$113.70
613100050	14	RIPRAP-CLASS 3 RANDOM	CUYD	4,158.4	\$79.71
613100075	14	RIPRAP-GROUTED	SQYD	171.7	\$304.86
613100080	14	RIPRAP-INFILL	CUYD	458	\$74.75
613300050	14	BANK PROTECTION-TYPE 3	CUYD	174.8	\$178.30
613300060	14	BANK PROTECTION-TYPE 4	CUYD	270	\$97.67
613300100	14	FILTER MATERIAL	CUYD	399	\$100.00
613400010	14	SLOPE PROTECTION-CONCRETE	SQYD	596	\$150.00
613520000	14	BLOCK MATTRESS	SQYD	109	\$215.00
613520010	14	VEGETATED CONCRETE BLOCK MAT	SQYD	34	\$150.00
614010008	14	RETAINING WALL REPAIR	LS	1	\$22,000.00
614010009	14	RETAINING WALL	SQYD	223.7	\$568.75
614010015	14	SOIL NAIL RETAINING WALL	SQYD	35	\$1,650.00
614010025	14	VERIFICATION TEST-SOIL NAILS	EACH	8	\$6,100.00
614010030	14	PRODUCTION SOIL NAILS	LNFT	1,725	\$110.00
614010050	14	REINFORCED CONCRETE RETAINING WALL	SQFT	930	\$63.00
614011307	14	SHOTCRETE	CUYD	65	\$4,500.00
614011309	14	SHOTCRETE ANCHOR	LNFT	270	\$500.00
614100014	14	DESIGN, CONST RETAINING WALL	SQYD	20	\$1,300.00
614100018	14	DESIGN, CONSTRUCT REINFORCED SLOPE	LS	1	\$75,000.00
615010022	14	IRRIGATION DIVISION BOX-TYPE 3	EACH	3	\$7,000.00
615010034	14	REMOVE IRRIGATION STRUCTURE	EACH	15	\$733.33
615010035	14	INLET STRUCTURE	LS	1	\$33,925.00
615010060	14	IRRIGATION CANAL GATE-8 IN	EACH	2	\$1,350.00
615010062	14	IRRIGATION STRUCTURE	LS	1	\$7,475.00
615010063	14	IRRIGATION CLEANOUT	EACH	4	\$2,625.00
615010071	14	IRRIGATION CANAL GATE-12 IN (300 MM)	EACH	2	\$1,400.00
615010150	14	18 IN IRRIGATION STRUCTURE	EACH	10	\$1,500.00
615010155	14	24 IN IRRIGATION STRUCTURE	EACH	2	\$1,500.00
615010160	14	IRRIGATION ACCESS	EACH	8	\$250.00
615010580	14	TRASH GUARD	EACH	14	\$1,130.43
615010730	14	IRRIGATION DITCH	LNFT	593	\$71.29
615010737	14	VALVE-GATE 6 IN W/BOX	EACH	10	\$2,672.35
615010741	14	VALVE-GATE 8 IN W/BOX	EACH	21	\$2,598.49
615010749	14	VALVE-GATE 12 IN W/BOX	EACH	4	\$4,040.41
616323110	14	CONDUIT-STEEL 1 IN RIGID	LNFT	147	\$14.95
616323114	14	CONDUIT-STEEL 1 1/2 IN RIGID	LNFT	20	\$10.00
616343910	14	CONDUIT-PLASTIC 1 IN	LNFT	1,110	\$63.48

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
616343914	14	CONDUIT-PLASTIC 1 1/2 IN	LNFT	62,437	\$11.90
616343920	14	CONDUIT-PLASTIC 2 IN	LNFT	21,724	\$19.10
616343924	14	CONDUIT-PLASTIC 2 1/2 IN	LNFT	1,366	\$26.07
616343930	14	CONDUIT-PLASTIC 3 IN	LNFT	9,895	\$32.93
616343931	14	CONDUIT-PLASTIC 4 IN	LNFT	390	\$40.87
616782999	14	ADJUST PULL BOX	EACH	4	\$309.72
616783001	14	PULL BOX-CONCRETE TYPE 1	EACH	4	\$750.00
616783006	14	PULL BOX-COMPOSITE TYPE 1	EACH	36	\$502.47
616783007	14	PULL BOX-COMPOSITE TYPE 2	EACH	235	\$676.23
616783008	14	PULL BOX-COMPOSITE TYPE 3	EACH	96	\$825.54
616783009	14	PULL BOX-COMPOSITE TYPE 4	EACH	13	\$2,000.00
617000000	14	FOUNDATION-CONCRETE	CUYD	508.4	\$1,531.44
617000050	14	POLES-TREATED WOOD CLASS 4	LNFT	270	\$33.45
617000110	14	REVISE WEATHER MONITORING SYSTEM	LS	1	\$67,500.00
617033114	14	CABLE-COPPER 2AWG14-600V	LNFT	3,395	\$1.26
617033212	14	CABLE-COPPER 3AWG12-600V	LNFT	6,800	\$2.15
617033214	14	CABLE-COPPER 3AWG14-600V	LNFT	5,710	\$1.86
617033310	14	CABLE-COPPER 4AWG10-600V	LNFT	1,110	\$2.80
617033313	14	CABLE-COPPER 4AWG12-600V	LNFT	1,740	\$3.15
617033314	14	CABLE-COPPER 5AWG14-600V	LNFT	7,550	\$1.63
617033414	14	CABLE-COPPER 7AWG14-600V	LNFT	22,060	\$2.20
617033420	14	CABLE-COPPER 9AWG12-600V	LNFT	430	\$2.30
617033514	14	CABLE-COPPER 9AWG14-600V	LNFT	6,435	\$2.72
617033614	14	CABLE-COPPER 12AWG14-600V	LNFT	7,460	\$3.25
617033814	14	CABLE-COPPER 16AWG14-600V	LNFT	6,690	\$3.95
617086919	14	CABLE-COPPER 6 PAIR AWG 19 COM	LNFT	2,620	\$3.11
617090050	14	CABLE-COPPER COAXIAL 50 OHM 3/8 IN	LNFT	160	\$13.38
617099055	14	CABLE-COPPER COAXIAL 50 OHM 1/2 IN	LNFT	30	\$1.25
617123106	14	CONDUCTOR-COPPER AWG6-600V	LNFT	78,310	\$1.33
617123108	14	CONDUCTOR-COPPER AWG8-600V	LNFT	129,614	\$1.24
617123110	14	CONDUCTOR-COPPER AWG10-600V	LNFT	88,877	\$0.93
617123112	14	CONDUCTOR-COPPER AWG12-600V	LNFT	14,783	\$0.74
617123181	14	CONDUCTOR-COPPER 1/0 AWG-600 V	LNFT	2,050	\$5.00
617183056	14	STANDARD-STL TYPE 10-A-500-6	EACH	272	\$3,549.96
617233020	14	CONTROLLER-CAB PEDESTAL TYPE M	EACH	1	\$2,000.00
617233030	14	CONTROLLER-CAB PEDESTAL TYPE P	EACH	26	\$1,983.83
617233040	14	CONTROLLER-CAB PEDESTAL TYPE D	EACH	1	\$5,200.00
617233100	14	CONTROLLER-CAB PED-MODIFY	EACH	4	\$1,095.00
617303225	14	LUMINAIRE ASSEMBLY-250 W S.V.	EACH	12	\$335.00
617303300	14	HIGH EFFICACY LUMINAIRE LED	EACH	294	\$732.59
617303302	14	UNDERPASS LUMINAIRE LED	EACH	4	\$685.00
617333000	14	SERV ASSEMBLY-MODIFY	EACH	3	\$2,793.00
617333120	14	SERV ASSEMB-20 AMP	EACH	8	\$2,467.50

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
617333130	14	SERV ASSEMB-30 AMP	EACH	1	\$1,950.00
617333140	14	SERV ASSEMB-40 AMP	EACH	1	\$1,500.00
617333150	14	SERV ASSEMB-50 AMP	EACH	2	\$2,337.50
617333160	14	SERV ASSEMB-60 AMP	EACH	7	\$2,814.29
617333198	14	SERV ASSEMBLY-200 AMP	EACH	20	\$5,119.61
617343100	14	ENCLOSURE - NEMA TYPE 3R	EACH	2	\$3,500.00
617483110	14	SIG-TRAF 1 COL-1 WAY 12	EACH	30	\$778.97
617503130	14	SIG-TRAF 3 COL-1 WAY 12-12-12	EACH	268	\$1,339.91
617513125	14	SIG TRAF 4 COL 1 W 12-12-12-12	EACH	33	\$1,320.30
617523010	14	SOL SIG-TRAF 1 COLOR-1 WAY 12	EACH	7	\$859.00
617523127	14	SIG-TRAF 5 COL-1 W 12-12-12-12	EACH	4	\$2,000.00
617523201	14	SIG-TRAF 12 IN LED RETROFIT	EACH	7	\$440.00
617533000	14	SIG-TRAF-BACKPLATE-REFLECTIVE	EACH	194	\$158.59
617553020	14	SIG-PEDESTRIAN TYPE 2	EACH	258	\$1,020.13
617573070	14	RECTANGULAR RAPID FLASHING BEACON	EACH	6	\$12,785.00
617583000	14	SCHOOL CROSSING BEACON	EACH	1	\$9,805.00
617603120	14	CABINET CONTROLLER TYPE P	EACH	2	\$947.67
617605081	14	CONTRLR/TRAF-ACTUAT TYPE 8-A	EACH	35	\$1,251.68
617623270	14	BATTERY BACKUP SYSTEM	EACH	4	\$14,732.50
617673080	14	SIG STANDARD TYPE 1-80	EACH	70	\$982.06
617673100	14	SIG STANDARD TYPE 1-100	EACH	107	\$811.33
617673120	14	SIG STANDARD TYPE 1-120	EACH	2	\$1,180.00
617673140	14	SIG STANDARD TYPE 1-140	EACH	2	\$1,550.00
617673200	14	SIG STANDARD TYPE 1-200	EACH	50	\$1,086.87
617693502	14	SIG STANDARD TYPE 2-A-500-2	EACH	2	\$1,500.00
617693503	14	SIG STANDARD TYPE 2-A-500-3	EACH	5	\$14,000.00
617693504	14	SIG STANDARD TYPE 2-A-500-4	EACH	1	\$10,000.00
617693905	14	SIG STANDARD TYPE 2-A-900-5	EACH	4	\$14,000.00
617693906	14	SIG STANDARD TYPE 2-A-900-6	EACH	10	\$13,600.00
617693907	14	SIG STANDARD TYPE 2-A-900-7	EACH	3	\$13,666.67
617693908	14	SIG STANDARD TYPE 2-A-900-8	EACH	1	\$15,000.00
617695501	14	SIG STANDARD TYPE 2-A-500-1	EACH	1	\$1,380.00
617695503	14	SIG STANDARD TYPE 2-A-500-3	EACH	3	\$1,065.00
617695504	14	SIG STANDARD TYPE 2-A-500-4	EACH	3	\$1,065.00
617695525	14	SIG STANDARD TYPE 2-A-900-0	EACH	1	\$6,475.00
617695905	14	SIG STANDARD TYPE 2-A-900-5	EACH	2	\$3,090.00
617695906	14	SIG STANDARD TYPE 2-A-900-6	EACH	4	\$3,187.50
617695907	14	SIG STANDARD TYPE 2-A-900-7	EACH	2	\$1,360.00
617695908	14	SIG STANDARD TYPE 2-A-900-8	EACH	2	\$1,772.10
617695909	14	SIG STANDARD TYPE 2-A-900-9	EACH	1	\$1,450.00
617713052	14	SIG STANDARD TYPE 3-A-500-2	EACH	1	\$17,000.00
617713053	14	SIG STANDARD TYPE 3-A-500-3	EACH	2	\$17,000.00
617713054	14	SIG STANDARD TYPE 3-A-500-4	EACH	4	\$16,000.00

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
617713095	14	SIG STANDARD TYPE 3-A-900-5	EACH	4	\$15,000.00
617713096	14	SIG STANDARD TYPE 3-A-900-6	EACH	7	\$17,000.00
617713097	14	SIG STANDARD TYPE 3-A-900-7	EACH	4	\$17,000.00
617713098	14	SIG STANDARD TYPE 3-A-900-8	EACH	4	\$20,000.00
617715053	14	SIG STANDARD TYPE 3-A-500-3	EACH	1	\$1,450.00
617715054	14	SIG STANDARD TYPE 3-A-500-4	EACH	3	\$1,363.33
617715095	14	SIG STANDARD TYPE 3-A-900-5	EACH	1	\$1,450.00
617715096	14	SIG STANDARD TYPE 3-A-900-6	EACH	2	\$4,075.00
617715097	14	SIG STANDARD TYPE 3-A-900-7	EACH	1	\$1,600.00
617715098	14	SIG STANDARD TYPE 3-A-900-8	EACH	2	\$5,500.00
617715099	14	SIG STANDARD TYPE 3-A-900-9	EACH	1	\$1,600.00
617715100	14	SIG STANDARD TYPE 3-A-900-0	EACH	1	\$6,200.00
617725601	14	SIG STANDARD MODIFY	EACH	3	\$3,324.50
617733621	14	REMOVE AND RESET EXISTING POLE	EACH	2	\$1,933.25
617740000	14	ROADWAY TEMPERATURE SENSOR	EACH	3	\$25,700.00
617763101	14	DETECTOR LOOP	EACH	5	\$1,350.00
617763401	14	OVERHEIGHT DETECTOR	EACH	4	\$34,078.00
617763405	14	DETECTOR-VIDEO	EACH	1	\$10,000.00
617763410	14	RADAR VEHICLE DETECTION	EACH	54	\$11,182.17
617763500	14	DETECTOR-RADAR/PRESENCE	EACH	93	\$8,924.17
617763601	14	DETECTOR-LOOP SHLD CABLE	LNFT	1,500	\$1.40
617763700	14	ELECTRIC WILDLIFE DETERRENT MAT	EACH	2	\$159,900.00
617764010	14	REMOTE CAMERA SYSTEM	EACH	1	\$6,690.00
617781000	14	REMOVE AND SALVAGE MISC ELECTRICAL	LS	16	\$22,590.22
617781001	14	REMOVE AND SALVAGE MISC ELECTRICAL	LS	3	\$875.00
617783030	14	REMOVE AND RESET MISC ELECTRICAL	LS	3	\$1,551.67
617903100	14	CONTROL UNIT	EACH	4	\$4,257.50
617903250	14	PUSH BUTTON/PEDESTRIAN	EACH	4	\$750.00
617903255	14	PUSH BUTTON-PEDESTRIAN-TACTILE	EACH	238	\$1,416.26
617903459	14	BLANKOUT SIGN	EACH	3	\$5,400.00
617903462	14	CHANGEABLE MESSAGE SIGN	EACH	2	\$9,030.00
617903463	14	VARIABLE MESSAGE SIGN	EACH	6	\$8,299.33
617903510	14	ELECTRICAL MISCELLANEOUS	LS	1	\$2,000.00
617903540	14	YAGI ANTENNA-TYPE D	EACH	3	\$2,266.67
617903703	14	INNERDUCT SDR 13.5-3/4 IN	LNFT	26,300	\$16.75
617903706	14	INNERDUCT SDR 13.5-1 1/2 IN	LNFT	1,700	\$17.50
617903752	14	12 SM FIBER OPTIC CABLE (12 COUNT)	LNFT	17,700	\$3.00
617903801	14	FIBER OPTIC CABLE TESTING	LS	1	\$15,000.00
617903805	14	FIBER TERM/FUSION SPLICE/PATCH CORDS	EACH	100	\$135.00
617903810	14	FIBER CABLE TERM ENCLOSURES	EACH	11	\$800.00
617903820	14	SIG CABINET INTERFACE SWITCH-FIBER	EACH	11	\$2,000.00
618030005	14	TRAFFIC CONTROL DEVICES CB	UNIT	14,152,500	\$0.70
618030015	14	TRAFFIC CONTROL-FIXED	UNIT	25,500	\$1.00

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
618030055	14	TRAFFIC CONTROL-RAMP CROSSOVER	EACH	9	\$12,333.33
618030080	14	TRAFFIC CONTROL	LS	48	\$74,413.43
618030180	14	TRAFFIC CONTROL-CROSSOVER	EACH	20	\$15,766.50
618030190	14	TRAFFIC CONTROL-TWO WAY TRAF	MILE	51.2	\$8,308.85
618030210	14	CROSSOVER-MAINTAIN, REMOVE	EACH	2	\$112,000.00
618030240	14	RAMP CROSSOVER	EACH	4	\$190,736.44
618030250	14	CROSSOVER-CONST, MAINTAIN, REMOVE	EACH	2	\$341,746.50
618030260	14	CROSSOVER-CONST, MAINTAIN, CLOSE	EACH	2	\$205,721.30
618030280	14	CROSSOVER RECLAMATION	EACH	10	\$13,000.00
618030300	14	CROSSOVER-MAINTAIN, CLOSE	EACH	6	\$11,400.00
618030310	14	CROSSOVER-MEDIAN BARRIER RAIL	EACH	6	\$16,216.67
618100000	14	SINGLE USE SIGNS	SQFT	1,700.5	\$35.55
618100001	14	MOTORCYCLE ADVISORY SIGN	EACH	29	\$841.52
618100005	14	PORTABLE VARIABLE MESSAGE SIGN	EACH	3	\$4,000.00
618100007	14	TRAFFIC ACTUATED TEMPORARY SIGNALS	DAY	680	\$369.12
618100008	14	TRAFFIC ACTUATED TEMPORARY SIGNALS	LS	1	\$450,000.00
618110000	14	INSTALL, REMOVE CAMERA SYSTEM	LS	1	\$12,000.00
618110010	14	INSTALL, REMOVE CAMERA SYSTEM	EACH	1	\$3,000.00
618190100	14	TEMPORARY BARRIER RAIL	LNFT	11,687.5	\$40.12
618190110	14	RESET TEMP BARRIER RAIL	LNFT	10,396.5	\$10.93
619010058	14	SIGNS-ALUM SHEET INCR IV	SQFT	12,134.1	\$24.96
619010062	14	SIGNS-ALUM SHEET INCR XI	SQFT	1,135.3	\$30.47
619010086	14	SIGNS-ALUM REFL SHEET IV	SQFT	9,053.5	\$28.74
619010090	14	SIGNS-ALUM REFL SHEET XI	SQFT	25,401.3	\$27.40
619010200	14	RESET SIGNS	EACH	60	\$287.58
619010210	14	RESET SIGNS-GUIDE	EACH	27	\$665.19
619010230	14	REMOVE SIGN	EACH	3,612	\$54.05
619010240	14	REMOVE SIGN-GUIDE	EACH	315	\$256.94
619010300	14	POSTS-TUBULAR STEEL	LB	7,100	\$9.04
619010310	14	POSTS-STEEL U SIGN	LB	8,953	\$6.03
619010320	14	POSTS-STEEL STRUCTURAL SIGN	LB	21,591	\$5.87
619010340	14	POSTS-TUBULAR STEEL-SQ-PERF	LB	46,735	\$9.04
619010480	14	POLES-TREATED WOOD 4 IN	LNFT	19,766	\$11.02
619010490	14	POLES-TREATED WOOD 5 IN	LNFT	2,900	\$13.42
619010500	14	POLES-TREATED WOOD 6 IN	LNFT	124	\$17.94
619010521	14	OVERHEAD STR/METAL-CANTILEVER	EACH	7	\$22,578.86
619010526	14	REMOVE OVERHEAD STR/METAL-CANTILEVER	EACH	6	\$2,500.00
619010640	14	BARRICADES-TYPE B(3)	LNFT	16	\$109.50
619010720	14	FRANG SIGN POST BKWY - S3 X 5.7 (S75X8)	EACH	4	\$1,000.00
619010722	14	FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)	EACH	34	\$1,168.54
619010724	14	FRANG SIGN POST BKWY-S5 X 10 (S130X15)	EACH	18	\$1,240.00
619010726	14	FRANG SIGN POST BKWY-W4 X 13 (W100X19)	EACH	8	\$1,423.75
619010730	14	FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)	EACH	15	\$1,554.67

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
619010732	14	FRANG SIGN POST BKWY-W8 X 24(W200X34)	EACH	4	\$1,600.00
619010734	14	FRANG SIGN POST BKWY-W12 X 30(W300X43)	EACH	3	\$1,800.00
619010740	14	FRANG SIGN POST BKWY-3 IN RD (76 MM)	EACH	14	\$1,176.89
619010742	14	FRANG SIGN POST BKWY-3.5 IN RD (89MM)	EACH	10	\$1,215.88
619010744	14	FRANG SIGN POST BKWY-4 IN RD (100 MM)	EACH	10	\$856.00
619010770	14	SQ TUBLR SLIP BASE BKWY-3 IN (76MM)	EACH	84	\$620.48
619010800	14	PANEL DELINEATOR DESIGN A	EACH	1,049	\$41.59
619010810	14	PANEL DELINEATOR DESIGN C	EACH	123	\$57.93
619010820	14	PANEL DELINEATOR DESIGN F	EACH	169	\$54.65
619010825	14	PANEL DELINEATOR DESIGN G	EACH	6	\$61.00
619010830	14	PANEL DELINEATOR DESIGN H	EACH	219	\$50.77
619011001	14	DELINEATOR SNOWPOLE-DES A	EACH	859	\$50.48
619011002	14	DELINEATOR SNOWPOLE-DES F	EACH	115	\$55.75
619011004	14	DELINEATOR SNOWPOLE-DES C	EACH	246	\$58.65
619011006	14	DELINEATOR SNOWPOLE-DES G	EACH	14	\$55.00
619011010	14	DELINEATOR DES A	EACH	12,560	\$26.02
619011020	14	DELINEATOR DES B	EACH	137	\$27.37
619011030	14	DELINEATOR DES C	EACH	1,850	\$28.67
619011040	14	DELINEATOR DES D	EACH	765	\$32.07
619011060	14	DELINEATOR DES F	EACH	2,139	\$27.44
619011070	14	DELINEATOR DES G	EACH	424	\$26.74
619011080	14	DELINEATOR DES H	EACH	834	\$27.35
619011085	14	DELINEATOR DES BJ	EACH	204	\$30.43
619011087	14	DELINEATOR DES GJ	EACH	194	\$30.45
619011138	14	DELINEATION-LINEAR-WHITE-W-BEAM	EACH	1,985	\$19.61
619011139	14	DELINEATION-LINEAR-YELLOW-W-BEAM	EACH	104	\$21.00
619011155	14	TOP MOUNTED BARRIER WHITE DELINEATOR	EACH	8	\$17.50
619011158	14	TOP MOUNTED W-BEAM WHITE DELINEATOR	EACH	2	\$20.00
619011162	14	TOP MTD BARRIER DELIN-DBL FACE-YELLOW	EACH	20	\$25.00
619011165	14	TOP MTD BARRIER DELIN-DBL FACE-WHITE	EACH	4	\$28.00
619011177	14	DELINEATOR-FLEX DRIVABLE WH	EACH	3	\$81.00
619011179	14	DELINEATOR-FLEX SURF MTD WH	EACH	58	\$98.17
619011180	14	DELINEATOR-FLEX SURF MTD YLW	EACH	103	\$95.47
619011200	14	DELINEATION-LINEAR-BARRIER-WHITE	EACH	720	\$17.00
619011205	14	DELINEATION-LINEAR-BARRIER-YELLOW	EACH	1,524	\$27.24
619526065	14	RETRO-REFL STRIP-YL 4X60 (100X1500)	EACH	2	\$50.00
620010300	14	CURB MARKING-YELLOW PAINT	GAL	72	\$70.00
620010301	14	CURB MARKING-YELLOW EPOXY	GAL	1,782	\$236.68
620010310	14	CURB MARKING-BLUE PAINT	GAL	3	\$550.00
620011105	14	WORDS AND SYMBOLS-WHITE PAINT	GAL	1,490	\$215.95
620011110	14	WORDS AND SYMBOLS-YELLOW PAINT	GAL	607	\$181.81
620011200	14	WORDS AND SYMBOLS-WHITE PLASTIC	SQFT	495	\$16.00
620011260	14	WORDS AND SYMBOLS-WHITE EPOXY	GAL	1,263	\$344.94

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
620011265	14	WORDS AND SYMBOLS-YELLOW EPOXY	GAL	475	\$319.23
620011325	14	STRIPING-4 IN WHITE-HIGH PERF TAPE	LNFT	1,675	\$5.50
620011330	14	STRIPING-4 IN YELLOW-HIGH PERF TAPE	LNFT	1,788	\$5.50
620011335	14	STRIPING-6 IN WHITE-HIGH PERF TAPE	LNFT	1,354	\$7.80
620011340	14	STRIPING-6 IN YELLOW-HIGH PERF TAPE	LNFT	1,322	\$7.80
620011345	14	STRIPING-8 IN WHITE-HIGH PERF TAPE	LNFT	540	\$10.00
620011350	14	STRIPING-12 IN WHITE-HIGH PERF TAPE	LNFT	131	\$17.25
620011355	14	WORDS & SYMBOLS-WHITE-HIGH PERF TAPE	SQFT	123	\$20.25
620011360	14	WORDS & SYMBOLS-YELLOW-HIGH PERF	SQFT	96	\$20.25
620012950	14	TEMPORARY STRIPING	MILE	435.69	\$548.39
620012955	14	TEMPORARY STRIPING	LNFT	256,885	\$0.33
620013000	14	STRIPING-WHITE PAINT	GAL	23,394	\$30.63
620013955	14	REMOVE PAVEMENT MARKINGS	LNFT	34,223.4	\$0.99
620013960	14	STRIPING-WHITE EPOXY	GAL	20,909	\$63.77
620013970	14	STRIPE GROOVING	LNFT	6,810	\$8.56
620013975	14	STRIPE GROOVING	SQFT	219	\$20.25
620014000	14	STRIPING-YELLOW PAINT	GAL	15,268	\$30.89
620014960	14	STRIPING-YELLOW EPOXY	GAL	13,202	\$63.80
622010075	14	GEOGRID - BIAXIAL	SQYD	22,980	\$2.85
622010117	14	STRIP DRAIN	LNFT	1,680	\$21.79
622011022	14	SUBSURFACE DRAIN FILTER-HIGH SURV	SQYD	2,283	\$3.06
622011043	14	PERM EROSION CONTROL-HIGH SURV	SQYD	38,784	\$3.51
622011047	14	GEOSYNTHETIC CLAY LINER	SQYD	189	\$31.00
622011084	14	GEOTEXTILE STABILIZATION	SQYD	883,910	\$1.44
622011086	14	SEPARATION GEOTEXTILE - HIGH	SQYD	482,662.4	\$1.91
622011144	14	GEOMEMBRANE-LIQ/VAPBARRIER HVY	SQYD	255	\$25.00
622011172	14	GEOCOMPOSITE DRAIN	SQYD	58	\$18.00
622011173	14	GEOCOMPOSITE LINER	SQYD	689	\$16.00
622011175	14	EDGE DRAIN	LNFT	2,484	\$7.15
623000155	14	MAILBOX	EACH	77	\$251.66
623000180	14	MAILBOX-LARGE	EACH	1	\$220.00
623000190	14	RESET MAILBOX	EACH	4	\$375.00
999103000	14	DESIGN BUILD-AWARD	LS	5	\$5,481,775.56
999104030	14	MISCELLANEOUS WORK	UNIT	130,000	\$1.00
CMG104000	14	MISCELLANEOUS WORK	UNIT	50,000	\$1.00
CMG104100	14	MISCELLANEOUS ITEMS-HOUR	HOUR	100	\$125.00
CMG104200	14	CMG CONTINGENCY WORK	UNIT	159,445	\$1.00
CMG105000	14	CONTRACTOR SURVEY AND LAYOUT	LS	1	\$75,000.00
CMG108000	14	CRITICAL PATH SCHEDULE	LS	1	\$5,000.00
CMG109000	14	MOBILIZATION	LS	1	\$508,368.66
CMG202500	14	REMOVE DECK	SQYD	3,241.7	\$294.30
CMG202550	14	REMOVE GUARD ANGLE	LNFT	69.4	\$67.29
CMG203000	14	EXCAVATION-UNCLASSIFIED	CUYD	502	\$114.28

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
CMG208000	14	BMP ADMINISTRATION	LS	1	\$100,000.00
CMG208100	14	TEMPORARY EROSION CONTROL-FIXED	UNIT	500	\$1.00
CMG210000	14	TEST TRAILER-TRANSPORT, SETUP	MILE	380	\$47.18
CMG301050	14	CRUSHED AGGREGATE COURSE	CUYD	685	\$122.04
CMG301100	14	AGGREGATE TREATMENT	SQYD	1,298	\$2.20
CMG401000	14	COMMERCIAL MIX-1/2 IN-PG 64-28	TON	382	\$501.99
CMG402000	14	EMULSIFIED ASPHALT CHFRS-2P	TON	1.8	\$8,067.71
CMG402050	14	EMULSIFIED ASPHALT-FOG SEAL	GAL	82	\$10.93
CMG402100	14	EMULSIFIED ASPHALT-TACK COAT	GAL	130	\$12.74
CMG409000	14	COVER-TYPE 1	SQYD	1,080	\$19.88
CMG551000	14	CONCRETE-CLASS DECK	CUYD	85.2	\$1,721.43
CMG551010	14	CONCRETE-CLASS STRUCTURE	CUYD	19	\$1,956.95
CMG551020	14	CONCRETE-CLASS OVERLAY	CUYD	135.9	\$3,440.44
CMG551040	14	CONCRETE-CLASS JOINT	CUYD	83.7	\$2,469.56
CMG551100	14	CONTROLLED LOW STRENGTH MATERIAL	CUYD	48	\$423.88
CMG552000	14	TRANSVERSE DECK GROOVING	SQYD	3,523.9	\$7.93
CMG552050	14	REVISE STRUCTURE	LS	1	\$46,632.30
CMG552070	14	SCUPPER	EACH	36	\$2,113.19
CMG552100	14	EXPANSION JOINT-MODULAR	LNFT	64.6	\$3,524.01
CMG552200	14	SUPERSTRUCTURE JACKING	LS	1	\$207,040.62
CMG554100	14	PRECAST DECK PANEL	SQFT	31,158	\$112.42
CMG555000	14	REINFORCING STEEL	LB	3,026	\$7.18
CMG555050	14	REINFORCING STEEL-EPOXY COATED	LB	828	\$8.29
CMG555100	14	REINFORCING STEEL-CR-CLASS 1	LB	43,004	\$6.64
CMG556100	14	STRUCTURAL STEEL-MISC	LS	1	\$153,473.35
CMG556200	14	PAINT EXISTING STRUCTURAL STEEL	SQYD	1,828	\$288.85
CMG557010	14	REMOVE BRIDGE RAIL	LNFT	282.8	\$216.18
CMG557100	14	42 IN OPEN RAIL-BR	LNFT	2,102	\$330.37
CMG557150	14	42 IN OPEN RAIL PARAPET-BR	EACH	4	\$2,472.37
CMG561000	14	BRIDGE DECK MILLING	SQYD	503.1	\$128.28
CMG562000	14	CLASS A BRIDGE DECK REPAIR	SQYD	85	\$409.08
CMG562020	14	CLASS B BRIDGE DECK REPAIR	SQYD	2	\$2,486.95
CMG565100	14	ELASTOMERIC BEARING DEV-PTFE	EACH	8	\$27,123.39
CMG606000	14	REMOVE GUARDRAIL	LNFT	1,867.7	\$5.16
CMG606025	14	RESET TEMPORARY IMPACT ATTENUATOR	EACH	2	\$3,128.43
CMG606100	14	MGS GUARDRAIL	LNFT	9,045.5	\$44.71
CMG606200	14	MGS INTERSECTING RDWAY TERM SECTION	LNFT	75	\$95.97
CMG606300	14	MASH W-BEAM TERMINAL SECTION	EACH	9	\$5,341.72
CMG606325	14	MASH THRIE BEAM BR APPROACH SECTION	EACH	4	\$6,391.96
CMG606500	14	TEMPORARY IMPACT ATTENUATOR	EACH	4	\$11,163.85
CMG606650	14	GUARDRAIL END SECTION WIDENING	EACH	6	\$5,288.83
CMG610000	14	REVEGETATION	LS	1	\$4,302.78
CMG618000	14	TRAFFIC CONTROL DEVICES-CB	UNIT	190,000	\$0.87

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
 Construction Contracting Bureau
 Weighted Average Prices Catalog

Report Name:
 AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
CMG618100	14	SINGLE USE SIGNS	SQFT	590	\$119.14
CMG618150	14	INSTALL, REMOVE CAMERA SYSTEM	LS	1	\$8,964.12
CMG618200	14	TEMPORARY BARRIER RAIL	LNFT	1,380	\$81.06
CMG618225	14	RESET TEMPORARY BARRIER RAIL	LNFT	1,180	\$15.64
CMG619010	14	CHEVRON SIGN PANEL 24 X 30	EACH	70	\$224.10
CMG619100	14	SIGNS-ALUM REFL SHEET IV	SQFT	12.8	\$54.32
CMG619150	14	SIGNS-ALUM REFL SHEET XI	SQFT	446.5	\$50.70
CMG619170	14	DELINEATOR DES D	EACH	352	\$68.81
CMG619190	14	REMOVE SIGNS	EACH	7	\$90.54
CMG619200	14	REMOVE SIGNS-GUIDE	EACH	1	\$543.23
CMG619500	14	POLES-TREATED WOOD 4 IN	LNFT	787	\$23.54
CMG619600	14	POSTS-STEEL U SIGN	LB	20	\$14.49
CMG620000	14	STRIPING-WHITE PAINT	GAL	19	\$116.53
CMG620010	14	STRIPING-YELLOW PAINT	GAL	19	\$116.53
CMG620020	14	STRIPING-WHITE EPOXY	GAL	13	\$206.17
CMG620030	14	STRIPING-YELLOW EPOXY	GAL	13	\$206.17
CMG620100	14	TEMPORARY STRIPING	LNFT	137,500	\$0.41
CMG622100	14	SEPARATION GEOTEXTILE-HIGH	SQYD	1,549	\$6.14
CMG623100	14	TEMPORARY MAILBOXES	LS	1	\$78,346.95
JOC104000	14	MISCELLANEOUS WORK	UNIT	15,000	\$1.00
JOC107150	14	CONTAMINATED SOIL	UNIT	6,000	\$1.00
JOC109000	14	MOBILIZATION	LS	2	\$21,875.00
JOC202000	14	SHRUB CLEARING, REMOVAL, DISPOSAL	ACRE	0.95	\$5,300.00
JOC202050	14	SHRUB CLEARING, REMOVAL, DISPOSAL	EACH	1	\$300.00
JOC610650	14	TREE REMOVAL-CAT 1	EACH	6	\$400.00
JOC610655	14	TREE REMOVAL-CAT 2	EACH	1	\$1,200.00
JOC610660	14	TREE REMOVAL-CAT 3	EACH	1	\$2,000.00
JOC610665	14	TREE REMOVAL-CAT 4	EACH	1	\$2,200.00
JOC617000	14	FOUNDATION CONCRETE	CUYD	0.5	\$2,200.00
JOC617100	14	SIG STANDARD TYPE 1-200	EACH	1	\$2,580.00
JOC617150	14	SOLAR SIG-TRAF 1 COLOR-1 WAY 12	EACH	1	\$3,160.00
JOC618000	14	TRAFFIC CONTROL DEVICES-CB	UNIT	20,000	\$1.00
JOC618150	14	TRAFFIC CONTROL-LS	LS	1	\$40,000.00
JOC618175	14	TRAFFIC CONTROL-FIXED	UNIT	500	\$1.00
JOC619000	14	SIGNS-ALUM REFL SHEET IV	SQFT	100	\$22.50
JOC619048	14	SIGNS-ALUM REFL SHEET XI	SQFT	494.8	\$26.50
JOC619050	14	REMOVE SIGNS	EACH	1	\$35.00
JOC619090	14	POLES TREATED WOOD 4 IN	LNFT	702	\$9.50
JOC619095	14	POLES TREATED WOOD 5 IN	LNFT	100	\$10.00
JOC619110	14	DELINEATOR SNOWPOLE	EACH	100	\$58.00
JOC619120	14	DELINEATOR	EACH	2,353	\$25.00
JOC619140	14	TOP MTD DELIN-SGL	EACH	100	\$13.00
JOC619160	14	TOP MTD DELIN-DBL	EACH	100	\$14.50

* The weighted average unit price is the total bid amount divided by the total quantity



Montana Department of Transportation
Construction Contracting Bureau
Weighted Average Prices Catalog

Report Name:
AASHTOPRECON002

Date :

Item Number	Spec Book	Item Description	Unit of Measure	Total Quantity	Average Unit Price*
JOC619350	14	PANEL DELINEATOR	EACH	393	\$48.00
JOC619360	14	PANEL DELINEATOR SNOWPOLE	EACH	100	\$78.00
JOC619370	14	LINEAR DELINEATOR	EACH	100	\$24.50
JOC620013	14	STRIPING-WHITE EPOXY	GAL	218	\$175.00
JOC620014	14	STRIPING-YELLOW EPOXY	GAL	71	\$175.00

* The weighted average unit price is the total bid amount divided by the total quantity