



Montana Department of Transportation

2701 Prospect
PO Box 201001
Helena MT 59620-1001

Steve Bullock, Governor
Michael T. Tooley, Director

**MONTANA TRANSPORTATION COMMISSION
Agenda
August 26, 2021**

1. Letting: August 12, 2021

Call No	Project Number	UPN	Project Description	Working Days	Bid Amount	Contractor
201	NHPB-NHFP-IM 90-8(177)450	7972000	I-90 YELLOWSTONE R - BILLINGS	COMPLETION DATE	\$ 72,200,000.00	SLETTEN CONSTRUCTION COMPANY Great Falls, MT
202	HSIP 56(82)	8611000	SF 139 - CENTRAL & 56th ROUNDAABOUT	85 WORKING DAYS	\$ 1,885,319.43	RIVERSIDE CONTRACTING, INC. Missoula, MT
203	HSIP STWD(653)	9641000	SF 179 D5 SFTY IMPROVEMENTS	30 WORKING DAYS	\$ 173,420.00	MONTANA LINES, INC. – GFLS Great Falls, MT
204	CMDO 50- 2(96)48	10009000	SIGNALS - BIG SKY	20 WORKING DAYS	\$ 166,681.20	MONTANA LINES, INC. – GFLS Great Falls, MT
205	HSIP STWD(661)	9654000	SF 179 N-10 SAFETY IMPROVEMENTS	20 WORKING DAYS	\$ 71,007.00	MONTANA LINES, INC. – GFLS Great Falls, MT