STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| | GRADING AND RELATED ITEMS | A | | | |
| 041003000 | DETOUR-CONSTRUCT & MAINTAIN | L SUM | 4.000 | 201661.32 | 50415.330 |
| 041003010 | DETOUR-CONST MAINTAIN & REMOVE | L SUM | 2.000 | 143000.00 | 71500.000 |
| 101000000 | CLEARING AND GRUBBING | ACRE | 121.000 | 229700.00 | 1898.347 |
| 101000000 | CLEARING AND GRUBBING | L SUM | 5.000 | 18000.00 | 3600.000 |
| 102000000 | CLEARING | ACRE | 10.000 | 21000.00 | 2100.000 |
| 102000000 | CLEARING | L SUM | 4.000 | 75400.00 | 18850.000 |
| 103000000 | GRUBBING | ACRE | 4.000 | 2400.00 | 600.000 |
| 104000000 | CUT & DECK TREES | L SUM | 1.000 | 60000.00 | 60000.000 |
| 108010000 | REMOVE STRUCTURE | L SUM | 7.000 | 51194.89 | 7313.556 |
| 108010001 | REMOVE STRUCTURES | EACH | 3.000 | 22500.00 | 7500.000 |
| 108010001 | REMOVE STRUCTURES | L SUM | 4.000 | 69000.00 | 17250.000 |
| 108030000 | REMOVE PAVEMENT | SQ YD | 102629.000 | 179541.90 | 1.749 |
| 108030004 | REMOVE & STKPL OLD BITUM MAT | SQ YD | 12747.000 | 12747.00 | 1.000 |
| 108040000 | REMOVE SIDEWALK | SQ YD | 1152.000 | 2414.80 | 2.096 |
| 108051000 | REMOVE CURB & GUTTER | LN FT | 2073.000 | 4054.50 | 1.956 |
| 108070000 | REMOVE DROP INLETS | EACH | 2.000 | 300.00 | 150.000 |
| 108998000 | REMOVE MISCELLANEOUS ITEMS | EACH | 12.000 | 6000.00 | 500.000 |
| 108998000 | REMOVE MISCELLANEOUS ITEMS | L SUM | 3.000 | 14000.00 | 4666.667 |
| 108998001 | REMOVE MISCELLANEOUS ITEMS | L SUM | 1.000 | 29000.00 | 29000.000 |
| 108998003 | REMOVE MISCELLANEOUS & SALVAGE | L SUM | 1.000 | 750.00 | 750.000 |
| 111010000 | EXCAVATION-UNCLASS | CU YD | 6729292.000 | 11591380.54 | 1.723 |
| 111010010 | EXCAVATION-UNCLASS | CU YD | 8531.000 | 31991.25 | 3.750 |
| 111030000 | EXCAVATION-UNCLASS BORROW | CU YD | 1713136.000 | 4043076.10 | 2.360 |
| 111040000 | EXCAVATION-STREET | CU YD | 83734.000 | 442472.00 | 5.284 |
| 111050000 | EXCAVATION-SPECIAL BORROW | CU YD | 116406.000 | 453117.10 | 3.893 |
| 111060000 | EXCAVATION-SUBCUT | CU YD | 14265.000 | 69745.00 | 4.889 |
| 111102000 | EMBANKMENT IN PLACE | CU YD | 395761.000 | 1591729.67 | 4.022 |
| 112001000 | COMPACTION-ROADBED | CU YD | 8756748.000 | 2193684.65 | 0.251 |
| 113000000 | DRILL PRESPLITTING HOLES | LN FT | 47200.000 | 94400.00 | 2.000 |
| 121000000 | HAUL | MI YD | 3236704.000 | 631393.60 | 0.195 |
| 161001000 | GRADER-MOTOR | HOUR | 2935.000 | 199562.00 | 67.994 |
| 161002000 | DOZER | HOUR | 166.000 | 13535.00 | 81.536 |
| 161012000 | TEST TRAILER-TRANSPORT & SETUP | MILE | 428.000 | 8373.40 | 19.564 |
| 167001000 | OBLITERATE ROADWAY | SQ YD | 1580.000 | 5530.00 | 3.500 |
| 167001000 | OBLITERATE ROADWAY | STA | 198.000 | 32090.00 | 162.071 |
| 192000002 | EXISTING ROADBED PREPARATION | MILE | 8.700 | 43500.00 | 5000.000 |
| 251050001 | COVER MATERIAL 1/2 IN GR 2A | TON | 1589.000 | 40122.25 | 25.250 |
| 308000000 | SALVAGE EXISTING BIT SURF | SQ YD | 5311.000 | 6373.20 | 1.200 |
| 308000010 | COLD MILLING | SQ YD | 556186.000 | 760176.68 | 1.367 |
| 401030001 | CONCRETE-CLASS DD | CU YD | 5.300 | 2915.00 | 550.000 |
| 501105020 | SELECT ROCK APPROACH FILL | CU YD | 20932.000 | 408174.00 | 19.500 |
| 514000001 | RET WALL-RETAINED EARTH | SQ FT | 9683.000 | 182524.55 | 18.850 |
| 762010000 | SAWCUT-CONCRETE | LN FT | 235.000 | 940.00 | 4.000 |
| 921002000 | ADJUST VALVE BOXES | EACH | 2.000 | 600.00 | 300.000 |
| 922005008 | RESET LUMINAIRES | EACH | 3.000 | 6000.00 | 2000.000 |
| 941000110 | MISCELLANEOUS WORK | UNIT | 451500.000 | 451500.00 | 1.000 |
| 941490030 | CONST FABRIC-STABILIZATION | SQ YD | 8711.000 | 9582.10 | 1.100 |
| 941600002 | SPECIAL BACKFILL | CU YD | 19495.000 | 116970.00 | 6.000 |
| 941900015 | ELIMINATE STOCKPASS | EACH | 2.000 | 2400.00 | 1200.000 |
| 961000001 | CITY MONUMENT & BOX | EACH | 30.000 | 5550.00 | 185.000 |
| 961000005 | MONUMENT SEARCH | EACH | 15.000 | 4500.00 | 300.000 |
| | | | | 24,586,572.50 | |
| | DRAINAGE-INCLUDING MINOR STRUCTURES | B | | | |
| 020000001 | OPTIONAL PIPE NUMBER 1 | LN FT | 1052.000 | 19152.00 | 18.205 |
| 020000002 | OPTIONAL PIPE NUMBER 2 | LN FT | 6308.000 | 122074.00 | 19.352 |
| 020000003 | OPTIONAL PIPE NUMBER 3 | LN FT | 154.000 | 4538.00 | 29.468 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 020000004 | OPTIONAL PIPE NUMBER 4 | LN FT | 160.000 | 6810.00 | 42.563 |
| 020000005 | OPTIONAL PIPE NUMBER 5 | LN FT | 146.000 | 4638.00 | 31.767 |
| 020000006 | OPTIONAL PIPE NUMBER 6 | LN FT | 48.000 | 3840.00 | 80.000 |
| 020000007 | OPTIONAL PIPE NUMBER 7 | LN FT | 58.000 | 1856.00 | 32.000 |
| 020000011 | OPTIONAL PIPE NUMBER 1-A | LN FT | 120.000 | 2160.00 | 18.000 |
| 108051000 | REMOVE CURB & GUTTER | LN FT | 1205.000 | 1084.50 | 0.900 |
| 108071000 | REMOVE CURB INLETS | EACH | 2.000 | 800.00 | 400.000 |
| 108072001 | REMOVE SEEPAGE PIT | EACH | 10.000 | 5400.00 | 540.000 |
| 108110000 | REMOVE PIPE CULVERTS | LN FT | 42.000 | 126.00 | 3.000 |
| 108998000 | REMOVE MISCELLANEOUS ITEMS | L SUM | 1.000 | 1500.00 | 1500.000 |
| 111020000 | EXCAVATION-UNCLASS CHANNEL | CU YD | 790.000 | 3950.00 | 5.000 |
| 111050000 | EXCAVATION-SPECIAL BORROW | CU YD | 1572.000 | 9274.80 | 5.900 |
| 161011060 | BACKHOE 1/2-5/8 CU YD | HOUR | 80.000 | 12800.00 | 160.000 |
| 212400000 | SELECTED SURF 4 IN GR 1 | CU YD | 3210.000 | 12198.00 | 3.800 |
| 231300001 | BASE COURSE 3 IN GR 2 A | TON | 50.000 | 137.50 | 2.750 |
| 301000002 | PLANT MIX BIT SURF GR B | TON | 725.000 | 21750.00 | 30.000 |
| 401020000 | CONCRETE-CLASS AD | CU YD | 2.100 | 1260.00 | 600.000 |
| 401030000 | CONCRETE-CLASS DD | CU YD | 771.600 | 401480.00 | 520.321 |
| 401050000 | CONCRETE-CLASS D | CU YD | 8.500 | 2890.00 | 340.000 |
| 491118000 | BOX CULVERT EXTENSIONS | L SUM | 1.000 | 75000.00 | 75000.000 |
| 501015001 | RIPRAP-CLASS 1 RANDOM | CU YD | 51.000 | 2586.00 | 50.706 |
| 501015002 | RIPRAP-CLASS 2 RANDOM | CU YD | 605.000 | 22491.00 | 37.175 |
| 503004000 | BANK PROTECTION-TYPE 4 | CU YD | 62.000 | 3100.00 | 50.000 |
| 521005000 | EXCAVATION-CULVERT | CU YD | 54640.000 | 311350.48 | 5.698 |
| 521005000 | EXCAVATION-CULVERT | LN FT | 705.000 | 3525.00 | 5.000 |
| 521010000 | EXCAVATION-TRENCH | CU YD | 62108.000 | 390370.55 | 6.285 |
| 541005000 | BEDDING MATERIAL | CU YD | 9992.000 | 113390.48 | 11.348 |
| 541005005 | DRAIN AGGREGATE | CU YD | 16496.000 | 220403.00 | 13.361 |
| 541005006 | DRAIN AGGREGATE-MODIFIED | CU YD | 511.000 | 7000.70 | 13.700 |
| 541015002 | FILTER MATERIAL NO 2 | CU YD | 4246.000 | 42460.00 | 10.000 |
| 541020000 | CLAY MATERIAL | CU YD | 6924.000 | 25320.40 | 3.657 |
| 551000000 | RELAY PIPE CULVERT | LN FT | 4131.000 | 111717.00 | 27.044 |
| 561015060 | CSP 15 IN .064 | LN FT | 588.000 | 15632.24 | 26.585 |
| 561018060 | CSP 18 IN .064 | LN FT | 731.000 | 20631.00 | 28.223 |
| 561024060 | CSP 24 IN .064 | LN FT | 908.000 | 19516.00 | 21.493 |
| 561024061 | CSP 24 IN .064-A BIT | LN FT | 42.000 | 924.00 | 22.000 |
| 561030060 | CSP 30 IN .064 | LN FT | 14.000 | 490.00 | 35.000 |
| 561036060 | CSP 36 IN .064 | LN FT | 18.000 | 702.00 | 39.000 |
| 561048060 | CSP 48 IN .064 | LN FT | 4.000 | 800.00 | 200.000 |
| 561060061 | CSP 60 IN .064-A BIT | LN FT | 48.000 | 3600.00 | 75.000 |
| 561072130 | CSP 72 IN .138 | LN FT | 44.000 | 4840.00 | 110.000 |
| 561096071 | CSP 96 IN .079-A BIT | LN FT | 102.000 | 11220.00 | 110.000 |
| 561108101 | CSP 108 IN .109-A BIT | LN FT | 186.000 | 28830.00 | 155.000 |
| 561120100 | CSP 120 IN .109 | LN FT | 126.000 | 19530.00 | 155.000 |
| 561120101 | CSP 120 IN .109-A BIT | LN FT | 432.000 | 65960.00 | 152.685 |
| 562018060 | CSP IR 18 IN .064 | LN FT | 74.000 | 1776.00 | 24.000 |
| 562024061 | CSP IR 24 IN .064-A BIT | LN FT | 18.000 | 414.00 | 23.000 |
| 562024070 | CSP IR 24 IN .079 | LN FT | 206.000 | 3296.00 | 16.000 |
| 562030061 | CSP IR 30 IN .064-A BIT | LN FT | 222.000 | 5106.00 | 23.000 |
| 567012000 | EMBANKMENT PROTECTOR 12 IN | LN FT | 212.000 | 3180.00 | 15.000 |
| 567018000 | EMBANKMENT PROTECTOR 18 IN | LN FT | 178.000 | 3026.00 | 17.000 |
| 568012060 | CSP SLOTTED 12 IN .064 | LN FT | 400.000 | 19200.00 | 48.000 |
| 568018060 | CSP SLOTTED 18 IN .064 | LN FT | 80.000 | 8400.00 | 105.000 |
| 571028060 | CSP ARCH 28 IN .064 | LN FT | 200.000 | 6000.00 | 30.000 |
| 571128100 | CSP ARCH 128 IN .109 | LN FT | 60.000 | 18000.00 | 300.000 |
| 571128131 | CSP ARCH 128 IN .138-A BIT | LN FT | 336.000 | 64837.92 | 192.970 |
| 572028060 | CSP ARCH IR 28 IN .064 | LN FT | 92.000 | 3128.00 | 34.000 |
| 572042061 | CSP ARCH IR 42 IN .064-A BIT | LN FT | 84.000 | 2688.00 | 32.000 |
| 591084100 | SSPP 84 IN .109 | LN FT | 26.000 | 7540.00 | 290.000 |
| 591144104 | SSPP 144 IN .109-D BIT | LN FT | 308.000 | 72380.00 | 235.000 |
| 592087100 | SSPP ARCH 7 FT 3 IN .109 | LN FT | 92.000 | 10120.00 | 110.000 |
| 592170104 | SSPP ARCH 14 FT 2 IN .109-D BT | LN FT | 216.000 | 54000.00 | 250.000 |
| 592190100 | SSPP ARCH 15 FT 10 IN .109 | LN FT | 380.000 | 80180.00 | 211.000 |
| 592195104 | SSPP ARCH 16 FT 3 IN .109-D BT | LN FT | 100.000 | 28500.00 | 285.000 |
| 592195130 | SSPP ARCH 16 FT 3 IN .138 | LN FT | 128.000 | 35200.00 | 275.000 |
| 594166100 | ARCH VEH UNDPSS 166 IN .109 | LN FT | 80.000 | 13600.00 | 170.000 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 599231100 | SSPP-LG-SP HOR EL 20-1 .109 | LN FT | 120.000 | 58800.00 | 490.000 |
| 599279130 | SSPP-LG-SP-HOR EL 23-3 .138 | LN FT | 182.000 | 91000.00 | 500.000 |
| 601100100 | PIPE-POLYETHYLENE 1 IN | LN FT | 244.000 | 2684.00 | 11.000 |
| 601100200 | PIPE-POLYETHYLENE 2 IN | LN FT | 516.000 | 5418.00 | 10.500 |
| 601150300 | PIPE-PV CHLORIDE 3 IN | LN FT | 119.000 | 1428.00 | 12.000 |
| 601150301 | PIPE-PV CHLORIDE 3 IN PERF | LN FT | 261.000 | 3132.00 | 12.000 |
| 601150600 | PIPE-PV CHLORIDE 6 IN | LN FT | 402.000 | 2976.00 | 7.403 |
| 601150601 | PIPE-PV CHLORIDE 6 IN PERF | LN FT | 2142.000 | 74970.00 | 35.000 |
| 601151000 | PIPE-PV CHLORIDE 10 IN | LN FT | 20.000 | 200.00 | 10.000 |
| 621015020 | RCP 15 IN CLASS 2 | LN FT | 416.000 | 15872.00 | 38.154 |
| 621018020 | RCP 18 IN CLASS 2 | LN FT | 366.000 | 14298.00 | 39.066 |
| 621024020 | RCP 24 IN CLASS 2 | LN FT | 731.000 | 23548.00 | 32.213 |
| 621024030 | RCP 24 IN CLASS 3 | LN FT | 246.000 | 6396.00 | 26.000 |
| 621024040 | RCP 24 IN CLASS 4 | LN FT | 588.000 | 22876.00 | 38.905 |
| 621024050 | RCP 24 IN CLASS 5 | LN FT | 380.000 | 11780.00 | 31.000 |
| 621030020 | RCP 30 IN CLASS 2 | LN FT | 104.000 | 5852.00 | 56.269 |
| 621036020 | RCP 36 IN CLASS 2 | LN FT | 4030.000 | 249550.00 | 61.923 |
| 621036030 | RCP 36 IN CLASS 3 | LN FT | 20.000 | 1600.00 | 80.000 |
| 621036040 | RCP 36 IN CLASS 4 | LN FT | 146.000 | 7738.00 | 53.000 |
| 621042020 | RCP 42 IN CLASS 2 | LN FT | 90.000 | 5670.00 | 63.000 |
| 621048020 | RCP 48 IN CLASS 2 | LN FT | 208.000 | 14370.00 | 69.087 |
| 621054020 | RCP 54 IN CLASS 2 | LN FT | 90.000 | 7380.00 | 82.000 |
| 621054030 | RCP 54 IN CLASS 3 | LN FT | 138.000 | 12144.00 | 88.000 |
| 622012020 | RCP IRR 12 IN CLASS 2 | LN FT | 5120.000 | 129932.00 | 25.377 |
| 622012030 | RCP IRR 12 IN CLASS 3 | LN FT | 1198.000 | 32622.00 | 27.230 |
| 622015020 | RCP IRR 15 IN CLASS 2 | LN FT | 148.000 | 4736.00 | 32.000 |
| 622015030 | RCP IRR 15 IN CLASS 3 | LN FT | 596.000 | 20900.00 | 35.067 |
| 622018020 | RCP IRR 18 IN CLASS 2 | LN FT | 11484.000 | 299528.00 | 26.082 |
| 622018030 | RCP IRR 18 IN CLASS 3 | LN FT | 1230.000 | 27060.00 | 22.000 |
| 622021020 | RCP IRR 21 IN CLASS 2 | LN FT | 1584.000 | 40006.00 | 25.256 |
| 622024020 | RCP IRR 24 IN CLASS 2 | LN FT | 5749.000 | 183533.00 | 31.924 |
| 622024030 | RCP IRR 24 IN CLASS 3 | LN FT | 1940.000 | 53940.00 | 27.804 |
| 622024040 | RCP IRR 24 IN CLASS 4 | LN FT | 604.000 | 24160.00 | 40.000 |
| 622030020 | RCP IRR 30 IN CLASS 2 | LN FT | 1830.000 | 72277.00 | 39.496 |
| 622030030 | RCP IRR 30 IN CLASS 3 | LN FT | 2432.000 | 91200.00 | 37.500 |
| 622036020 | RCP IRR 36 IN CLASS 2 | LN FT | 2658.000 | 156084.00 | 58.722 |
| 622036030 | RCP IRR 36 IN CLASS 3 | LN FT | 720.000 | 46080.00 | 64.000 |
| 622042020 | RCP IRR 42 IN CLASS 2 | LN FT | 3902.000 | 284846.00 | 73.000 |
| 622048020 | RCP IRR 48 IN CLASS 2 | LN FT | 964.000 | 86760.00 | 90.000 |
| 623018020 | RCP SYPHON 18 IN CLASS 2 | LN FT | 154.000 | 5698.00 | 37.000 |
| 623024020 | RCP SYPHON 24 IN CLASS 2 | LN FT | 1416.000 | 70800.00 | 50.000 |
| 623024030 | RCP SYPHON 24 IN CLASS 3 | LN FT | 146.000 | 7300.00 | 50.000 |
| 623036020 | RCP SYPHON 36 IN CLASS 2 | LN FT | 148.000 | 12876.00 | 87.000 |
| 623042020 | RCP SYPHON 42 IN CLASS 2 | LN FT | 134.000 | 14740.00 | 110.000 |
| 623054020 | RCP SYPHON 54 IN CLASS 2 | LN FT | 148.000 | 22200.00 | 150.000 |
| 623054030 | RCP SYPHON 54 IN CLASS 3 | LN FT | 128.000 | 20480.00 | 160.000 |
| 631044000 | RCP ARCH 44 IN | LN FT | 266.000 | 18886.00 | 71.000 |
| 632029000 | RCP ARCH IRR 29 IN | LN FT | 94.000 | 4418.00 | 47.000 |
| 632044000 | RCP ARCH IRR 44 IN | LN FT | 176.000 | 12848.00 | 73.000 |
| 632051000 | RCP ARCH IRR 51 IN | LN FT | 100.000 | 9800.00 | 98.000 |
| 632088000 | RCP ARCH IRR 88 IN | LN FT | 82.000 | 19680.00 | 240.000 |
| 635106000 | PRE CAST REIN CONC BOX 10X6 | LN FT | 136.000 | 61200.00 | 450.000 |
| 635126000 | PRE CAST REIN CONC BOX 12X6 | LN FT | 122.000 | 26840.00 | 220.000 |
| 635603000 | REINF CONC BOX 6X3 | LN FT | 32.000 | 8800.00 | 275.000 |
| 660008000 | DRAINAGE PIPE 8 IN | LN FT | 170.000 | 2550.00 | 15.000 |
| 660010000 | DRAINAGE PIPE 10 IN | LN FT | 22.000 | 594.00 | 27.000 |
| 660012000 | DRAINAGE PIPE 12 IN | LN FT | 312.000 | 4888.00 | 15.667 |
| 660015000 | DRAINAGE PIPE 15 IN | LN FT | 1296.000 | 38038.00 | 29.350 |
| 660018000 | DRAINAGE PIPE 18 IN | LN FT | 18255.000 | 375929.00 | 20.593 |
| 660024000 | DRAINAGE PIPE 24 IN | LN FT | 20503.000 | 510769.50 | 24.912 |
| 660030000 | DRAINAGE PIPE 30 IN | LN FT | 2148.000 | 87390.00 | 40.684 |
| 660036000 | DRAINAGE PIPE 36 IN | LN FT | 3198.000 | 148560.00 | 46.454 |
| 660042000 | DRAINAGE PIPE 42 IN | LN FT | 744.000 | 29282.00 | 39.358 |
| 660048000 | DRAINAGE PIPE 48 IN | LN FT | 974.000 | 60372.00 | 61.984 |
| 660054000 | DRAINAGE PIPE 54 IN | LN FT | 596.000 | 42380.00 | 71.107 |
| 660060000 | DRAINAGE PIPE 60 IN | LN FT | 600.000 | 45528.00 | 75.880 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 660072000 | DRAINAGE PIPE 72 IN | LN FT | 570.000 | 81180.00 | 142.421 |
| 660078000 | DRAINAGE PIPE 78 IN | LN FT | 24.000 | 4800.00 | 200.000 |
| 660084000 | DRAINAGE PIPE 84 IN | LN FT | 250.000 | 23788.00 | 95.152 |
| 660090000 | DRAINAGE PIPE 90 IN | LN FT | 40.000 | 6600.00 | 165.000 |
| 660108000 | DRAINAGE PIPE 108 IN | LN FT | 156.000 | 18720.00 | 120.000 |
| 660144000 | DRAINAGE PIPE 144 IN | LN FT | 182.000 | 58240.00 | 320.000 |
| 660168000 | DRAINAGE PIPE 168 IN | LN FT | 220.000 | 68200.00 | 310.000 |
| 661022000 | DRAINAGE PIPE-ARCH 22 IN | LN FT | 24.000 | 624.00 | 26.000 |
| 661028000 | DRAINAGE PIPE-ARCH 28 IN | LN FT | 192.000 | 4248.00 | 22.125 |
| 661044000 | DRAINAGE PIPE ARCH 44 IN | LN FT | 630.000 | 40740.00 | 64.667 |
| 661058000 | DRAINAGE PIPE ARCH 58 IN | LN FT | 74.000 | 8880.00 | 120.000 |
| 661065000 | DRAINAGE PIPE ARCH 65 IN | LN FT | 136.000 | 8296.00 | 61.000 |
| 661073000 | DRAINAGE PIPE ARCH 73 IN | LN FT | 70.000 | 4200.00 | 60.000 |
| 661081000 | DRAINAGE PIPE ARCH 81 IN | LN FT | 82.000 | 6150.00 | 75.000 |
| 661171000 | DRAINAGE PIPE ARCH 171 IN | LN FT | 374.000 | 97240.00 | 260.000 |
| 661194000 | DRAINAGE PIPE ARCH 194 IN | LN FT | 140.000 | 46200.00 | 330.000 |
| 662012000 | DRAINAGE PIPE 12 IN IRR | LN FT | 380.000 | 13300.00 | 35.000 |
| 662018000 | DRAINAGE PIPE 18 IN IRR | LN FT | 3076.000 | 86090.00 | 27.988 |
| 662021000 | DRAINAGE PIPE 21 IN IRR | LN FT | 3128.000 | 117914.00 | 37.696 |
| 662024000 | DRAINAGE PIPE 24 IN IRR | LN FT | 2720.000 | 97506.00 | 35.848 |
| 662030000 | DRAINAGE PIPE 30 IN IRR | LN FT | 714.000 | 31976.00 | 44.784 |
| 662036000 | DRAINAGE PIPE 36 IN IRR | LN FT | 62.000 | 3720.00 | 60.000 |
| 662042000 | DRAINAGE PIPE 42 IN IRR | LN FT | 520.000 | 48310.00 | 92.904 |
| 662048000 | DRAINAGE PIPE 48 IN IRR | LN FT | 12.000 | 960.00 | 80.000 |
| 663022000 | DRAINAGE PIPE ARCH 22 IN IRR | LN FT | 66.000 | 1848.00 | 28.000 |
| 663073000 | DRAINAGE PIPE ARCH 73 IN IRR | LN FT | 324.000 | 23004.00 | 71.000 |
| 691008065 | CSP UNDERDRAIN 8 IN .064-A BT | LN FT | 328.000 | 8200.00 | 25.000 |
| 697004000 | CORR PLASTIC UNDERDRAIN 4 IN | LN FT | 12134.000 | 117096.00 | 9.650 |
| 697006000 | CORR PLASTIC UNDERDRAIN 6 IN | LN FT | 690.000 | 4500.00 | 6.522 |
| 697006001 | CORR PLASTIC PIPE-6 IN | LN FT | 234.000 | 2808.00 | 12.000 |
| 697008000 | CORR PLASTIC UNDERDRAIN 8 IN | LN FT | 24.000 | 360.00 | 15.000 |
| 697008001 | CORR PLASTIC PIPE-8 IN | LN FT | 97.000 | 1455.00 | 15.000 |
| 697010001 | CORR PLASTIC PIPE-10 IN | LN FT | 52.000 | 1040.00 | 20.000 |
| 697012000 | CORR PLASTIC UNDERDRAIN 12 IN | LN FT | 478.000 | 5258.00 | 11.000 |
| 697012001 | CORR PLASTIC PIPE-12 IN | LN FT | 108.000 | 1188.00 | 11.000 |
| 731005120 | HEAD GATE-METAL 12 IN | EACH | 1.000 | 600.00 | 600.000 |
| 731005150 | HEAD GATE-METAL 15 IN | EACH | 2.000 | 1600.00 | 800.000 |
| 731005180 | HEAD GATE-METAL 18 IN | EACH | 5.000 | 5000.00 | 1000.000 |
| 731005240 | HEAD GATE-METAL 24 IN | EACH | 2.000 | 2200.00 | 1100.000 |
| 731005360 | HEAD GATE-METAL 36 IN | EACH | 1.000 | 2000.00 | 2000.000 |
| 731009150 | TURNOUT GATE-METAL 15 IN | EACH | 14.000 | 3640.00 | 260.000 |
| 731009180 | TURNOUT GATE-METAL 18 IN | EACH | 2.000 | 740.00 | 370.000 |
| 731035000 | TURNOUT-CONSTANT HEAD ORIFICE | L SUM | 1.000 | 7500.00 | 7500.000 |
| 731060180 | TRASHGUARD 18 IN | EACH | 9.000 | 2520.00 | 280.000 |
| 731060210 | TRASHGUARD 21 IN | EACH | 5.000 | 1450.00 | 290.000 |
| 731060240 | TRASHGUARD 24 IN | EACH | 2.000 | 850.00 | 425.000 |
| 731060300 | TRASHGUARD 30 IN | EACH | 2.000 | 585.00 | 292.500 |
| 731060420 | TRASHGUARD 42 IN | EACH | 2.000 | 650.00 | 325.000 |
| 743004052 | PRES PIPE-DUCTILE 4 IN CL 52 | LN FT | 98.000 | 3528.00 | 36.000 |
| 743006052 | PRES PIPE-DUCTILE 6 IN CL 52 | LN FT | 386.000 | 8730.00 | 22.617 |
| 743008052 | PRES PIPE-DUCTILE 8 IN CL 52 | LN FT | 20.000 | 400.00 | 20.000 |
| 743010052 | PRES PIPE-DUCTILE 10 IN CL 52 | LN FT | 40.000 | 2300.00 | 57.500 |
| 743012052 | PRES PIPE-DUCTILE 12 IN CL 52 | LN FT | 576.000 | 14400.00 | 25.000 |
| 744004152 | TRANSITION COUPLING 4 IN | EACH | 12.000 | 1440.00 | 120.000 |
| 744006152 | TRANSITION COUPLING 6 IN | EACH | 7.000 | 1200.00 | 171.429 |
| 744008152 | TRANSITION COUPLING 8 IN | EACH | 2.000 | 340.00 | 170.000 |
| 744010152 | TRANSITION COUPLING 10 IN | EACH | 4.000 | 500.00 | 125.000 |
| 745001044 | REDUCER-CAST IRON 6-4 IN | EACH | 4.000 | 800.00 | 200.000 |
| 745001068 | REDUCER-CAST IRON 12-6 IN | EACH | 4.000 | 1200.00 | 300.000 |
| 745004045 | BEND-CAST IR 4 IN 45 DEG | EACH | 16.000 | 1920.00 | 120.000 |
| 745006011 | BEND-CAST IRON 6 IN 11 1/4 DEG | EACH | 2.000 | 500.00 | 250.000 |
| 745006022 | BEND-CAST IRON 6 IN 22 1/2 DEG | EACH | 3.000 | 750.00 | 250.000 |
| 745006045 | BEND-CAST IRON 6 IN 45 DEG | EACH | 14.000 | 2200.00 | 157.143 |
| 745006090 | BEND-CAST IRON 6 IN 90 DEG | EACH | 1.000 | 220.00 | 220.000 |
| 745008045 | BEND-CAST IRON 8 IN 45 DEG | EACH | 4.000 | 1400.00 | 350.000 |
| 745010045 | BEND-CAST IRON 10 IN 45 DEG | EACH | 8.000 | 2200.00 | 275.000 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 745012011 | BEND-CAST IR 12 IN 11 1/4 DEG | EACH | 4.000 | 1600.00 | 400.000 |
| 745012022 | BEND-CAST IR 12 IN 22 1/2 DEG | EACH | 4.000 | 1600.00 | 400.000 |
| 745060006 | SOLID SLEEVE-6 IN | EACH | 2.000 | 240.00 | 120.000 |
| 745100040 | TEE-CAST IRON 6X6X6 IN | EACH | 1.000 | 300.00 | 300.000 |
| 745150061 | VALVE-GATE 6 IN | EACH | 5.000 | 3000.00 | 600.000 |
| 745152000 | VALVE-BLOWOFF | EACH | 1.000 | 600.00 | 600.000 |
| 745200060 | END PLUG 6 IN | EACH | 1.000 | 150.00 | 150.000 |
| 752102010 | GUTTER-CONC VALLEY 6 IN | LN FT | 112.000 | 2520.00 | 22.500 |
| 752102010 | GUTTER-CONC VALLEY 6 IN | SQ YD | 163.000 | 3586.00 | 22.000 |
| 753100010 | CURB AND GUTTER-CONC | LN FT | 98373.000 | 623424.40 | 6.337 |
| 762040000 | CONCRETE 4 IN | SQ YD | 20.000 | 440.00 | 22.000 |
| 762060000 | CONCRETE 6 IN | SQ YD | 384.000 | 10752.00 | 28.000 |
| 771000481 | MANHOLE-48 IN TYPE 1 | EACH | 5.000 | 8000.00 | 1600.000 |
| 771000483 | MANHOLE-48 IN TYPE 3 | EACH | 47.000 | 70525.00 | 1500.532 |
| 771000543 | MANHOLE-54 IN TYPE 3 | EACH | 1.000 | 2200.00 | 2200.000 |
| 771000603 | MANHOLE-60 IN TYPE 3 | EACH | 16.000 | 36500.00 | 2281.250 |
| 771000663 | MANHOLE-66 IN TYPE 3 | EACH | 1.000 | 3200.00 | 3200.000 |
| 771000723 | MANHOLE-72 IN TYPE 3 | EACH | 3.000 | 9600.00 | 3200.000 |
| 771003480 | COMPOSITE TEE MANHOLE 48 IN | EACH | 7.000 | 14000.00 | 2000.000 |
| 771004420 | MANHOLE-TEE SECTION 42 IN | EACH | 6.000 | 18000.00 | 3000.000 |
| 771004480 | MANHOLE-TEE SECTION 48 IN | EACH | 3.000 | 9600.00 | 3200.000 |
| 772010001 | INLET-STD DROP-TYPE 1 | EACH | 86.000 | 93450.00 | 1086.628 |
| 772010002 | INLET STD DROP-TYPE 2 | EACH | 2.000 | 4000.00 | 2000.000 |
| 772010003 | INLET-STD DROP-TYPE 3 | EACH | 3.000 | 4700.00 | 1566.667 |
| 772010013 | INLET-MOD DROP TYPE 3 | EACH | 5.000 | 6000.00 | 1200.000 |
| 772010100 | INLET-DROP-SPECIAL DESIGN | EACH | 1.000 | 500.00 | 500.000 |
| 772020000 | INLET-CURB | EACH | 6.000 | 9900.00 | 1650.000 |
| 772020001 | INLET-CURB TYPE 1 | EACH | 37.000 | 53650.00 | 1450.000 |
| 772020002 | INLET-CURB TYPE 2 | EACH | 5.000 | 6000.00 | 1200.000 |
| 772020003 | INLET-CURB TYPE 3 | EACH | 12.000 | 16800.00 | 1400.000 |
| 772021020 | REPLACE STORM DRAIN INLET | EACH | 1.000 | 1500.00 | 1500.000 |
| 772025420 | INLET-TEE SECTION 42 IN | EACH | 2.000 | 6000.00 | 3000.000 |
| 773000480 | CATCH BASIN 48 IN | EACH | 36.000 | 28800.00 | 800.000 |
| 774000122 | INLET COVER 12 IN TYPE 2 | EACH | 1.000 | 1500.00 | 1500.000 |
| 774000241 | INLET COVER 24 IN TYPE 1 | EACH | 26.000 | 18450.00 | 709.615 |
| 774000242 | INLET COVER 24 IN TYPE 2 | EACH | 23.000 | 24300.00 | 1056.522 |
| 774000243 | INLET COVER 24 IN TYPE 3 | EACH | 15.000 | 16800.00 | 1120.000 |
| 774005001 | METAL GRATED CONC TROUGH | LN FT | 504.000 | 70560.00 | 140.000 |
| 775000001 | COMB MANHOLE & DROP INLET | EACH | 4.000 | 8000.00 | 2000.000 |
| 775000048 | COMB MANHOLE & DROP INLET-48IN | EACH | 6.000 | 7200.00 | 1200.000 |
| 775000065 | MANHOLE-ROOF SLAB-FRAME&GRATE | EACH | 1.000 | 2000.00 | 2000.000 |
| 775000072 | COMB MANHOLE & DROP INLET-72IN | EACH | 3.000 | 7500.00 | 2500.000 |
| 775000084 | COMB MANHOLE & DROP INLET-84IN | EACH | 1.000 | 6000.00 | 6000.000 |
| 775090000 | SEEPAGE PIT | EACH | 56.000 | 51520.00 | 920.000 |
| 781120600 | PIPE-WELDED STEEL 6 IN | LN FT | 416.000 | 6073.60 | 14.600 |
| 781121000 | PIPE-WELDED STEEL 10 IN | LN FT | 45.000 | 1350.00 | 30.000 |
| 781121200 | PIPE-WELDED STEEL 12 IN | LN FT | 13.000 | 845.00 | 65.000 |
| 781122000 | PIPE-WELDED STEEL 20 IN | LN FT | 424.000 | 29680.00 | 70.000 |
| 783020013 | INSULATION-3 IN | SQ FT | 265.000 | 927.50 | 3.500 |
| 921001000 | ADJUST MANHOLES | EACH | 66.000 | 16435.00 | 249.015 |
| 921001003 | ADJUST SEEPAGE PIT | EACH | 25.000 | 4000.00 | 160.000 |
| 921002000 | ADJUST VALVE BOXES | EACH | 62.000 | 6750.00 | 108.871 |
| 921002002 | ADJUST CURB STOP & BOX | EACH | 6.000 | 900.00 | 150.000 |
| 921003001 | ADJUST WATER MAIN | L SUM | 2.000 | 2500.00 | 1250.000 |
| 921003002 | ADJUST WATER SERVICE LINE | EACH | 12.000 | 1200.00 | 100.000 |
| 921009003 | ADJUST SEWER SERVICE | EACH | 1.000 | 400.00 | 400.000 |
| 922001000 | RESET FIRE HYDRANT | EACH | 5.000 | 7200.00 | 1440.000 |
| 922006002 | RESET DROP INLET | EACH | 2.000 | 950.00 | 475.000 |
| 922006011 | RESET LAMPHOLE | EACH | 3.000 | 450.00 | 150.000 |
| 922007000 | RESET WATER SHUTOFFS | EACH | 35.000 | 8600.00 | 245.714 |
| 922007002 | RESET VALVE BOXES | EACH | 3.000 | 400.00 | 133.333 |
| 924000011 | MODIFY DRAIN CHUTE | L SUM | 1.000 | 1200.00 | 1200.000 |
| 941000130 | SELECT BACKFILL | CU YD | 20.000 | 260.00 | 13.000 |
| 941000139 | TRASH GUARD | EACH | 1.000 | 450.00 | 450.000 |
| 941001138 | WATER SYSTEM CHANGE OVER | L SUM | 1.000 | 1500.00 | 1500.000 |
| 941001141 | CUT & PLUG WATER MAIN | EACH | 4.000 | 2400.00 | 600.000 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 941001142 | WATER SYSTEM CHANGE OVER | L SUM | 1.000 | 1500.00 | 1500.000 |
| 941001200 | WATER SERVICE | L SUM | 1.000 | 300.00 | 300.000 |
| 941003025 | LOG DROP | EACH | 4.000 | 8000.00 | 2000.000 |
| 941003044 | BAFFLES-CULVERT | L SUM | 1.000 | 3000.00 | 3000.000 |
| 941003045 | HABITAT STRUCTURES | EACH | 11.000 | 4400.00 | 400.000 |
| 941110815 | ASBESTOS PRES PIPE 8 IN C150 | LN FT | 364.000 | 7280.00 | 20.000 |
| 941393048 | CATCH BASIN 48 IN | EACH | 2.000 | 3600.00 | 1800.000 |
| 941490010 | CONST FABRIC-UNDERGRD DRAINAGE | SQ YD | 28681.000 | 75400.40 | 2.629 |
| 941490210 | CONSTRUCTION FABRIC-IMPERVIOUS | LN FT | 5400.000 | 40500.00 | 7.500 |
| 941490210 | CONSTRUCTION FABRIC-IMPERVIOUS | SQ YD | 1675.000 | 16750.00 | 10.000 |
| 941500500 | ROCK FILL MATERIAL | CU YD | 5084.000 | 20336.00 | 4.000 |
| 941500605 | SPECIAL BACKFILL | CU YD | 2877.000 | 28770.00 | 10.000 |
| 941600002 | SPECIAL BACKFILL | CU YD | 2669.000 | 13345.00 | 5.000 |
| 941600018 | GRATE 18 INCH | EACH | 2.000 | 600.00 | 300.000 |
| 941600024 | GRATE-24 IN | EACH | 2.000 | 310.00 | 155.000 |
| 941600030 | GRATE-30 IN | EACH | 1.000 | 420.00 | 420.000 |
| 941600036 | GRATE-36 IN | EACH | 1.000 | 600.00 | 600.000 |
| 941603150 | PIPE END SFTY TR'MT 15 IN | EACH | 68.000 | 21305.00 | 313.309 |
| 941603151 | PIPE END SFTY TR'MT 15 IN W/AP | EACH | 42.000 | 18020.00 | 429.048 |
| 941603180 | PIPE END SFTY TR'MT 18 IN | EACH | 16.000 | 5220.00 | 326.250 |
| 941603181 | PIPE END SFTY TR'MT 18 IN W/AP | EACH | 10.000 | 4500.00 | 450.000 |
| 941603240 | PIPE END SFTY TR'MT 24 IN | EACH | 8.000 | 2800.00 | 350.000 |
| 941603241 | PIPE END SFTY TR'MT 24 IN W/AP | EACH | 5.000 | 3100.00 | 620.000 |
| 941800070 | EXTRUDED INSULATICN BOARD | SQ FT | 120.000 | 480.00 | 4.000 |
| 941900005 | CLEAN CULVERT PIPE | LN FT | 4711.000 | 19330.15 | 4.103 |
| 941900009 | CONCRETE UNDERPASS-REINFORCED | LN FT | 10.000 | 2500.00 | 250.000 |
| 941900014 | SUBSURFACE DRAINAGE | L SUM | 1.000 | 400.00 | 400.000 |
| | | | | 9,238,080.12 | |
| | FOUNDATION COURSES | C | | | |
| 111030000 | EXCAVATION-UNCLASS BCRROW | CU YD | 2250.000 | 5625.00 | 2.500 |
| 161012000 | TEST TRAILER-TRANSPORT & SETUP | MILE | 136.000 | 1360.00 | 10.000 |
| 165001000 | ROAD LEVELER OPERATION | HOUR | 138.000 | 8370.00 | 60.652 |
| 212150000 | SELECTED SURF 1 1/2 IN GR 5 | TON | 79669.000 | 359800.60 | 4.516 |
| 212200000 | SELECTED SURF 2 IN GR 4 | TON | 3343.000 | 23401.00 | 7.000 |
| 212300000 | SELECTED SURF 3 IN GR 2 | TON | 39629.000 | 228915.50 | 5.776 |
| 221000000 | PORTLAND CEMENT | TON | 4802.000 | 368900.00 | 76.822 |
| 226060000 | BASE-CEMENT TREATED - 0.60 FT | SQ YD | 95114.000 | 332899.00 | 3.500 |
| 226100000 | BASE-CEMENT TREATED - 1.00 FT | SQ YD | 117810.000 | 471240.00 | 4.000 |
| 231100001 | BASE COURSE 1 IN GR 6 A | TON | 18144.000 | 139440.60 | 7.685 |
| 231150001 | BASE COURSE 1 1/2 IN GR 5 A | CU YD | 4971.000 | 72079.50 | 14.500 |
| 231150001 | BASE COURSE 1 1/2 IN GR 5 A | TON | 2056541.000 | 9528369.54 | 4.633 |
| 231150002 | BASE COURSE 1 1/2 IN GR 2 B | TON | 14568.000 | 72840.00 | 5.000 |
| 231300001 | BASE COURSE 3 IN GR 2 A | TON | 593037.000 | 2172181.15 | 3.663 |
| 241050001 | TOP SURF 1/2 IN GR 4 A | TON | 1846.000 | 11186.76 | 6.060 |
| 241075001 | TOP SURF 3/4 IN GR 2 A | CU YD | 764.000 | 15603.00 | 20.423 |
| 241075001 | TOP SURF 3/4 IN GR 2 A | TON | 438882.000 | 2353538.41 | 5.363 |
| 241075002 | TOP SURF 3/4 IN GR 3 B | TON | 9581.000 | 49590.50 | 5.176 |
| 302150000 | PLANT MIX BIT BASE-1 1/2 IN G1 | TON | 371.000 | 9089.50 | 24.500 |
| 308000010 | COLD MILLING | SQ YD | 5275.000 | 33474.40 | 6.346 |
| 312007002 | LIQUID ASPHALT MC-70 | TON | 26.000 | 5018.00 | 193.000 |
| 941000110 | MISCELLANEOUS WORK | UNIT | 1500.000 | 1500.00 | 1.000 |
| 941394100 | SHOULDER MATERIAL | TON | 948.000 | 8532.00 | 9.000 |
| 941394101 | SHOULDER GRAVEL | TON | 18446.000 | 92531.10 | 5.016 |
| 941490030 | CONST FABRIC-STABILIZATION | SQ YD | 39721.000 | 71497.80 | 1.800 |
| 941900105 | BLUETOP STAKING | CR MI | 321.320 | 467344.50 | 1454.452 |
| | | | | 16,904,327.86 | |
| | RIDING SURFACES | D | | | |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 108030004 | REMOVE & STKPL OLD BITUM MAT | SQ YD | 21359.000 | 27766.70 | 1.300 |
| 161012000 | TEST TRAILER-TRANSPORT & SETUP | MILE | 1350.000 | 22212.50 | 16.454 |
| 161012010 | POWER & BLOCKING FOR TEST TRL | L SUM | 3.000 | 2100.00 | 700.000 |
| 201000000 | BINDER | CU YD | 881.000 | 4977.00 | 5.649 |
| 201000000 | BINDER | TON | 13540.000 | 726.84 | 0.054 |
| 231150001 | BASE COURSE 1 1/2 IN GR 5 A | TON | 29911.000 | 155180.10 | 5.188 |
| 241075001 | TOP SURF 3/4 IN GR 2 A | TON | 17220.000 | 91023.25 | 5.286 |
| 241075002 | TOP SURF 3/4 IN GR 3 B | TON | 134290.000 | 682196.80 | 5.080 |
| 241100002 | TOP SURF 1 IN GR 2 B | TON | 294.000 | 4410.00 | 15.000 |
| 245000000 | BLOTTER MATERIAL | TON | 2705.000 | 25569.80 | 9.453 |
| 245038001 | BLOTTER MATL 3/8 IN GR 5 A | TON | 3710.000 | 39993.00 | 10.780 |
| 245075001 | BLOTTER MATL 3/4 IN GR 2 A | TON | 940.000 | 11952.41 | 12.715 |
| 251050001 | COVER MATERIAL 1/2 IN GR 2A | TON | 159865.000 | 3737965.47 | 23.382 |
| 301000002 | PLANT MIX BIT SURF GR B | TON | 2021124.000 | 23387952.49 | 11.572 |
| 301000003 | PLANT MIX BIT SURF GR C | TON | 15140.000 | 302280.00 | 19.966 |
| 302100000 | PLANT MIX BIT BASE-1 IN G2 | TON | 3878.000 | 52353.00 | 13.500 |
| 302150000 | PLANT MIX BIT BASE-1 1/2 IN G1 | TON | 148962.000 | 1616237.70 | 10.850 |
| 302153000 | RECYCLED PLANT MIX SURFACE | TON | 44520.000 | 534240.00 | 12.000 |
| 302156000 | RECYCLED BITUM PAVE-HOT | TON | 24727.000 | 334340.00 | 13.521 |
| 302156020 | RECYCLED BITUM PAVE-COLD | SQ YD | 118254.000 | 242420.70 | 2.050 |
| 303000000 | MINERAL FILLER | TON | 1267.000 | 15842.50 | 12.504 |
| 303000100 | MINERAL FILLER-FURNISH | UNIT | 417731.000 | 417731.00 | 1.000 |
| 303000200 | MINERAL FILLER-HANDLING | TON | 12443.000 | 40959.00 | 3.292 |
| 304000000 | HYDRATED LIME IN BITUM MIX | TON | 2247.000 | 69029.00 | 30.721 |
| 304000100 | HYDRATED LIME-FURNISH | TON | 109909.000 | 109909.00 | 1.000 |
| 304000100 | HYDRATED LIME-FURNISH | UNIT | 1892567.000 | 1892567.00 | 1.000 |
| 304000200 | HYDRATED LIME-HANDLING | TON | 17772.000 | 117784.00 | 6.628 |
| 308000010 | COLD MILLING | SQ YD | 588708.000 | 613806.49 | 1.043 |
| 308000030 | SCARIFY EXISTING ROADWAY | MILE | 6.200 | 12400.00 | 2000.000 |
| 311008500 | ASPHALT CEMENT 85-100 | TON | 136355.000 | 23976240.00 | 175.837 |
| 311012000 | ASPHALT CEMENT 120-150 | TON | 8520.000 | 1555154.00 | 182.530 |
| 311020000 | ASPHALT CEMENT 200-300 | TON | 2692.000 | 452880.00 | 168.232 |
| 311400000 | ASPHALT CEMENT 400-700 | TON | 239.000 | 53297.00 | 223.000 |
| 312007002 | LIQUID ASPHALT MC-70 | TON | 4270.000 | 937654.00 | 219.591 |
| 312025002 | LIQUID ASPHALT MC-250 | TON | 68.000 | 17785.40 | 261.550 |
| 312080002 | LIQUID ASPHALT MC-800 | TON | 221.000 | 47615.00 | 215.452 |
| 312300002 | LIQUID ASHPALT MC-3000 | TON | 332.000 | 89070.00 | 268.283 |
| 312300003 | LIQUID ASPHALT RC-3000 | TON | 52.000 | 13000.00 | 250.000 |
| 313002001 | EMULSIFIED ASPHALT SS-1 | GAL | 1224122.000 | 676681.86 | 0.553 |
| 313012001 | EMULSIFIED ASPHALT CSS-1 | GAL | 94105.000 | 941.05 | 0.010 |
| 313016003 | EMULSIFIED ASPHALT CRS-2 | TON | 21473.000 | 3443910.00 | 160.383 |
| 313017003 | EMULSIFIED ASPHALT CRS-1 | TON | 113.000 | 25142.50 | 222.500 |
| 313017010 | EMULSIFIED ASPHALT-HIGH FLOAT | TON | 52.000 | 13000.00 | 250.000 |
| 314000220 | RECYCLING AGENT-EMULSION | GAL | 158796.000 | 222314.40 | 1.400 |
| 331000170 | PROCESS BIT MAT 0.17 FT | SQ YD | 7051.000 | 2467.85 | 0.350 |
| 331000200 | PROCESS BIT MAT 0.20 FT | SQ YD | 2213.000 | 5532.50 | 2.500 |
| 332000000 | ROAD MIX BITUMINOUS SURFACING | SQ YD | 1903.000 | 11418.00 | 6.000 |
| 351000000 | OPEN GRADED FRICTION COURSE | TON | 205559.000 | 3348019.96 | 16.287 |
| 391080000 | PORT CEM CONC PAVE 8 IN | CU YD | 125407.000 | 6440690.49 | 51.358 |
| 391080000 | PORT CEM CONC PAVE 8 IN | SQ YD | 395.000 | 18685.00 | 47.304 |
| 391090000 | PORT CEM CONC PAVE 9 IN | SQ YD | 28240.000 | 762480.00 | 27.000 |
| 394000000 | APPROACH SLAB-CONCRETE | SQ YD | 3750.000 | 503550.00 | 134.280 |
| 491120007 | RAISE BRIDGE APPROACH SLAB | EACH | 13.000 | 59654.00 | 4588.769 |
| 923000020 | RAISE BRIDGE APPROACH SLAB | EACH | 23.000 | 128000.00 | 5565.217 |
| 941900107 | CONSTRUCTION SURVEY CONTROL | L SUM | 1.000 | 100000.00 | 100000.000 |
| | | | | 77,471,108.76 | |
| | ROADSIDE DEVELOPMENT | E | | | |
| 108080000 | REMOVE MANHOLES | EACH | 5.000 | 1250.00 | 250.000 |
| 108170000 | REMOVE FIRE HYDRANT | EACH | 8.000 | 4000.00 | 500.000 |
| 143810033 | OLIVE-RUSSIAN 3-4 FT BR | EACH | 120.000 | 12000.00 | 100.000 |
| 144220063 | ASH-GREEN 6-8 FT BR | EACH | 121.000 | 12100.00 | 100.000 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 146220022 | PINE-PONDEROSA 2-3 FT B&B | EACH | 43.000 | 4300.00 | 100.000 |
| 146630063 | COTTONWOOD-BLACK 6-8 FT BR | EACH | 34.000 | 3400.00 | 100.000 |
| 151036000 | BARRIER-ROCK & POLE | L SUM | 1.000 | 11000.00 | 11000.000 |
| 155001000 | SPRINKLING SYSTEM | L SUM | 1.000 | 10000.00 | 10000.000 |
| 155001001 | SPRINKLING SYSTEM | L SUM | 1.000 | 13000.00 | 13000.000 |
| 155001100 | IRRIGATION SYSTEM | L SUM | 1.000 | 24000.00 | 24000.000 |
| 179300000 | PLANT MATERIAL | L SUM | 1.000 | 9000.00 | 9000.000 |
| 179300001 | PLANT MATERIAL | L SUM | 1.000 | 10000.00 | 10000.000 |
| 401020000 | CONCRETE-CLASS AD | CU YD | 10.600 | 6360.00 | 600.000 |
| 481025000 | PEDESTRIAN RAIL | LN FT | 847.000 | 21810.25 | 25.750 |
| 521010000 | EXCAVATION-TRENCH | CU YD | 6172.000 | 35721.75 | 5.788 |
| 601150600 | PIPE-PV CHLORIDE 6 IN | LN FT | 519.000 | 4152.00 | 8.000 |
| 601150800 | PIPE-PV CHLORIDE 8 IN | LN FT | 250.000 | 12500.00 | 50.000 |
| 601151200 | PIPE-PV CHLORIDE 12 IN | LN FT | 132.000 | 3300.00 | 25.000 |
| 743004051 | PRES PIPE-DUCTILE 4 IN CL 51 | LN FT | 5.000 | 225.00 | 45.000 |
| 743006051 | PRESPIPE-DUCTILE 6 IN CL 51 | LN FT | 331.000 | 15226.00 | 46.000 |
| 743008051 | PRES PIPE-DUCTILE 8 IN CL 51 | LN FT | 3758.000 | 180384.00 | 48.000 |
| 743012052 | PRES PIPE-DUCTILE 12 IN CL 52 | LN FT | 1767.000 | 91884.00 | 52.000 |
| 745001050 | REDUCER-CAST IRON 8-6 IN | EACH | 9.000 | 1350.00 | 150.000 |
| 745001054 | REDUCER-CAST IRON 8-4 IN | EACH | 1.000 | 140.00 | 140.000 |
| 745001069 | REDUCER-CAST IRON 12-8 IN | EACH | 2.000 | 500.00 | 250.000 |
| 745006022 | BEND-CAST IRON 6 IN 22 1/2 DEG | EACH | 10.000 | 1400.00 | 140.000 |
| 745006090 | BEND-CAST IRON 6 IN 90 DEG | EACH | 1.000 | 150.00 | 150.000 |
| 745008022 | BEND-CAST IR 8 IN 22 1/2 DEG | EACH | 3.000 | 600.00 | 200.000 |
| 745008045 | BEND-CAST IRON 8 IN 45 DEG | EACH | 1.000 | 200.00 | 200.000 |
| 745008090 | BEND-CAST IRON 8 IN 90 DEG | EACH | 2.000 | 420.00 | 210.000 |
| 745012011 | BEND-CAST IR 12 IN 11 1/4 DEG | EACH | 3.000 | 900.00 | 300.000 |
| 745012022 | BEND-CAST IR 12 IN 22 1/2 DEG | EACH | 5.000 | 1500.00 | 300.000 |
| 745012045 | BEND-CAST IRON 12 IN 45 DEG | EACH | 2.000 | 600.00 | 300.000 |
| 745012090 | BEND-CAST IRON 12 IN 90 DEG | EACH | 1.000 | 320.00 | 320.000 |
| 745050050 | CROSS-CAST IRON 8X8X8X8 IN | EACH | 1.000 | 350.00 | 350.000 |
| 745060007 | SOLID SLEEVE-8 IN | EACH | 2.000 | 250.00 | 125.000 |
| 745060008 | SOLID SLEEVE-12 IN | EACH | 1.000 | 300.00 | 300.000 |
| 745070002 | TEE-CAST IRON TAPPING 10X8 IN | EACH | 1.000 | 2000.00 | 2000.000 |
| 745100030 | TEE-CAST IRON 12X12X6 IN | EACH | 6.000 | 2300.00 | 383.333 |
| 745100031 | TEE-CAST IRON 12X12X8 IN | EACH | 1.000 | 420.00 | 420.000 |
| 745100033 | TEE-CAST IRON 12X12X12 IN | EACH | 2.000 | 1000.00 | 500.000 |
| 745100040 | TEE-CAST IRON 6X6X6 IN | EACH | 2.000 | 400.00 | 200.000 |
| 745100045 | TEE-CAST IRON 8X8X4 IN | EACH | 1.000 | 275.00 | 275.000 |
| 745100050 | TEE-CAST IRON 8X8X6 IN | EACH | 9.000 | 2520.00 | 280.000 |
| 745100060 | TEE-CAST IRON 8X8X8 IN | EACH | 4.000 | 1140.00 | 285.000 |
| 745150041 | VALVE-GATE 4 IN | EACH | 1.000 | 400.00 | 400.000 |
| 745150061 | VALVE-GATE 6 IN | EACH | 14.000 | 6150.00 | 439.286 |
| 745150081 | VALVE-GATE 8 IN | EACH | 20.000 | 10000.00 | 500.000 |
| 745150121 | VALVE-GATE 12 IN | EACH | 8.000 | 7400.00 | 925.000 |
| 745200080 | END PLUG 8 IN | EACH | 1.000 | 100.00 | 100.000 |
| 745200120 | END PLUG 12 IN | EACH | 2.000 | 435.00 | 217.500 |
| 761040000 | SIDEWALK-CONCRETE 4 IN | SQ YD | 18025.000 | 301853.50 | 16.746 |
| 761060000 | SIDEWALK-CONCRETE 6 IN | SQ YD | 1590.000 | 39678.00 | 24.955 |
| 762010000 | SAWCUT-CONCRETE | LN FT | 376.000 | 752.00 | 2.000 |
| 771000481 | MANHOLE-48 IN TYPE 1 | EACH | 6.000 | 9600.00 | 1600.000 |
| 771000483 | MANHOLE-48 IN TYPE 3 | EACH | 2.000 | 3000.00 | 1500.000 |
| 781122400 | PIPE-WELDED STEEL 24 IN | LN FT | 122.000 | 11590.00 | 95.000 |
| 871000075 | LEVERTRONIC SCALE | L SUM | 1.000 | 25000.00 | 25000.000 |
| 921001000 | ADJUST MANHOLES | EACH | 1.000 | 150.00 | 150.000 |
| 921002000 | ADJUST VALVE BOXES | EACH | 1.000 | 150.00 | 150.000 |
| 922001000 | RESET FIRE HYDRANT | EACH | 2.000 | 1000.00 | 500.000 |
| 941000145 | HISTORICAL MARKER | EACH | 1.000 | 10000.00 | 10000.000 |
| 941001109 | CONN-SANITARY SEWER | EACH | 5.000 | 1500.00 | 300.000 |
| 941001138 | WATER SYSTEM CHANGE OVER | L SUM | 1.000 | 2000.00 | 2000.000 |
| 941001142 | WATER SYSTEM CHANGE OVER | L SUM | 1.000 | 2000.00 | 2000.000 |
| 941001155 | WATER TAP | EACH | 51.000 | 5100.00 | 100.000 |
| 941001200 | WATER SERVICE | LN FT | 1226.000 | 16551.00 | 13.500 |
| 941001215 | WATER SERVICE 1 1/2 IN | L SUM | 1.000 | 5000.00 | 5000.000 |
| 941001400 | CURB BOX & STOP | EACH | 51.000 | 5100.00 | 100.000 |
| 941002061 | TRANSITION COUPLING | EACH | 21.000 | 3255.00 | 155.000 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 941020001 | WEIGH STATION-SINGLE | L SUM | 1.000 | 70000.00 | 70000.000 |
| 941020005 | WEIGH STA-SCALE PIT | L SUM | 1.000 | 10000.00 | 10000.000 |
| 941100130 | REFINISH WALL-SIDEWALK-RAIL | L SUM | 1.000 | 6500.00 | 6500.000 |
| 941393012 | PUMP STATION-STORM WATER | L SUM | 1.000 | 275000.00 | 275000.000 |
| 941400000 | FIRE HYDRANT | EACH | 1.000 | 2000.00 | 2000.000 |
| 941400021 | INSTALL FIRE HYDRANT | EACH | 11.000 | 7700.00 | 700.000 |
| 941803000 | POST BARRICADE | L SUM | 1.000 | 4000.00 | 4000.000 |
| | | | | 1,347,612.50 | |
| | EROSION CONTROL | F | | | |
| 111103000 | TOPSOIL-SALVAGING AND PLACING | CU YD | 257834.000 | 517961.65 | 2.009 |
| 171000000 | TOPSOIL | CU YD | 2899.000 | 28990.00 | 10.000 |
| 171200000 | TOPSOIL & SEEDING | L SUM | 2.000 | 2500.00 | 1250.000 |
| 172000000 | SEEDING | LB | 18911.000 | 120392.40 | 6.366 |
| 172000001 | SEEDING-LAWN | LB | 125.000 | 15000.00 | 120.000 |
| 172004000 | TOPSOIL-SEEDING-FERTILIZER | L SUM | 1.000 | 600.00 | 600.000 |
| 172004001 | TOPSOIL-SEEDING-FERTILIZER | L SUM | 1.000 | 600.00 | 600.000 |
| 172005000 | SEEDING & FERTILIZING | L SUM | 17.000 | 27075.00 | 1592.647 |
| 172005001 | SEEDING & FERTILIZING | L SUM | 1.000 | 1200.00 | 1200.000 |
| 173000000 | FERTILIZING | LB | 97647.000 | 123147.85 | 1.261 |
| 174004000 | MULCH-WOOD CELLULOSE FIBER | ACRE | 104.400 | 59193.00 | 566.983 |
| 175000000 | CONDITION SEEDBED SURFACE | HOUR | 1086.000 | 32840.00 | 30.239 |
| 176000000 | SOD-TURF | SQ YD | 10330.000 | 23242.50 | 2.250 |
| 178000000 | TEMPORARY EROSION CONTROL | UNIT | 307000.000 | 307000.00 | 1.000 |
| 179008001 | STRAW-BALES | EACH | 1175.000 | 3075.00 | 2.617 |
| 401010000 | CONCRETE-CLASS A | CU YD | 10.400 | 2080.00 | 200.000 |
| 401070000 | CONCRETE-CLASS AC-DC | CU YD | 46.000 | 21490.00 | 467.174 |
| 469020000 | PILE-STEEL SHEET | L SUM | 1.000 | 28700.00 | 28700.000 |
| 501015001 | RIPRAP-CLASS 1 RANDOM | CU YD | 2850.000 | 76118.00 | 26.708 |
| 501015002 | RIPRAP-CLASS 2 RANDOM | CU YD | 6729.000 | 148160.00 | 22.018 |
| 501015003 | RIPRAP-CLASS 3 RANDOM | CU YD | 1447.000 | 45336.00 | 31.331 |
| 501030000 | RIPRAP-GROUTED | SQ YD | 1110.000 | 27750.00 | 25.000 |
| 503003000 | BANK PROTECTION-TYPE 3 | CU YD | 269.000 | 10445.00 | 38.829 |
| 503004000 | BANK PROTECTION-TYPE 4 | CU YD | 5.000 | 200.00 | 40.000 |
| 503100000 | SLOPE PROTECTION-CONCRETE | SQ YD | 2615.000 | 47065.00 | 17.998 |
| 503101000 | SAND-GRAVEL CUSHION | CU YD | 546.000 | 19202.40 | 35.169 |
| 521005000 | EXCAVATION-CULVERT | CU YD | 9075.000 | 50143.50 | 5.525 |
| 567012000 | EMBANKMENT PROTECTOR 12 IN | LN FT | 3172.000 | 47157.00 | 14.867 |
| 567018000 | EMBANKMENT PROTECTOR 18 IN | LN FT | 126.000 | 2948.00 | 23.397 |
| 751200010 | CURB-BITUMINOUS | LN FT | 36765.000 | 132250.35 | 3.597 |
| 752102010 | GUTTER-CONC VALLEY 6 IN | SQ YD | 24.000 | 960.00 | 40.000 |
| 922010000 | RESET CATTLE GUARD | EACH | 1.000 | 2000.00 | 2000.000 |
| 922015000 | RESET EMBANKMENT PROTECTOR | LN FT | 131.000 | 432.30 | 3.300 |
| 941003048 | WILLOW CLUMPS | EACH | 12.000 | 1320.00 | 110.000 |
| 941030015 | TEMPORARY BERM | LN FT | 5180.000 | 5180.00 | 1.000 |
| 941490010 | CONST FABRIC-UNDERGRD DRAINAGE | SQ YD | 27077.000 | 40710.20 | 1.503 |
| 941490020 | CONST FABRIC-EMB EROSION CONTR | SQ YD | 17490.000 | 37873.40 | 2.165 |
| 941490030 | CONST FABRIC-STABILIZATION | SQ YD | 89868.000 | 100665.50 | 1.120 |
| | | | | 2,111,004.05 | |
| | TRAFFIC CONTROL | G | | | |
| 041003000 | DETOUR-CONSTRUCT & MAINTAIN | L SUM | 1.000 | 11000.00 | 11000.000 |
| 041003001 | DETOURS-CONSTRUCT & MAINTAIN | L SUM | 2.000 | 150000.00 | 75000.000 |
| 041003010 | DETOUR-CONST MAINTAIN & REMOVE | L SUM | 1.000 | 36000.00 | 36000.000 |
| 042001000 | TRAFFIC CONTROL-DEVICES | UNIT | 2689522.000 | 2253386.35 | 0.838 |
| 042002000 | TRAFFIC CONTROL-FLAGGING | HOUR | 126113.000 | 2273522.60 | 18.028 |
| 042002000 | TRAFFIC CONTROL-FLAGGING | UNIT | 1821.000 | 91.05 | 0.050 |
| 042003000 | TRAFFIC CONTROL-PILOT CAR | HOUR | 20022.000 | 507367.00 | 25.340 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 108050000 | REMOVE CURB | LN FT | 2847.000 | 2847.00 | 1.000 |
| 108050003 | REMOVE MEDIAN CURB | LN FT | 898.000 | 2283.00 | 2.542 |
| 108060000 | REMOVE GUARD RAIL | LN FT | 59351.000 | 83610.34 | 1.409 |
| 108060010 | REMOVE CABLE GUARDRAIL | LN FT | 150.000 | 450.00 | 3.000 |
| 108061000 | REMOVE MEDIAN GUARD RAIL | LN FT | 9606.000 | 24015.00 | 2.500 |
| 108061001 | REMOVE CONC MEDIAN RAIL | LN FT | 200.000 | 1450.00 | 7.250 |
| 108090000 | REMOVE SIGNS | EACH | 1826.000 | 54401.00 | 29.792 |
| 108091000 | REMOVE SIGNS-GUIDE | EACH | 221.000 | 11759.00 | 53.208 |
| 108093000 | REMOVE DELINEATORS | EACH | 138.000 | 853.00 | 6.181 |
| 108093000 | REMOVE DELINEATORS | L SUM | 2.000 | 1600.00 | 800.000 |
| 108165000 | REMOVE GUIDE POSTS | EACH | 175.000 | 700.00 | 4.000 |
| 108998000 | REMOVE MISCELLANEOUS ITEMS | L SUM | 1.000 | 1000.00 | 1000.000 |
| 108998007 | REMOVE 4 IN STRIPING | LN FT | 190000.000 | 50350.00 | 0.265 |
| 108998010 | REMOVE PAINT STRIPING | LN FT | 500.000 | 650.00 | 1.300 |
| 111102000 | EMBANKMENT IN PLACE | CU YD | 280.000 | 2590.00 | 9.250 |
| 401050000 | CONCRETE-CLASS D | CU YD | 367.940 | 158587.20 | 431.014 |
| 491150000 | REVISE BRIDGE RAIL | LN FT | 4518.000 | 130173.20 | 28.812 |
| 491150010 | REVISE BRIDGE RAIL-SINGLE BEAM | LN FT | 881.000 | 15894.50 | 18.041 |
| 491150020 | REVISE BRIDGE RAIL-DOUBLE BEAM | LN FT | 142.000 | 2709.20 | 19.079 |
| 491150025 | REVISE BR RAIL-CONC BARRIER | LN FT | 1258.000 | 45288.00 | 36.000 |
| 751101011 | CURB-CONC MEDIAN TYPE A | LN FT | 9903.000 | 67725.00 | 6.839 |
| 751101012 | CURB-CONC MEDIAN TYPE B | LN FT | 1987.000 | 17734.50 | 8.925 |
| 751101015 | CURB-CONC MEDIAN EXTRUDED | LN FT | 14373.000 | 45993.60 | 3.200 |
| 762030000 | CONCRETE 3 IN | SQ YD | 3996.000 | 47952.00 | 12.000 |
| 831360100 | LIGHTING BRACKET 10 FT | EACH | 1.000 | 200.00 | 200.000 |
| 831410250 | LUMINAIRE ASSEMBLY-250 W S.V. | EACH | 1.000 | 500.00 | 500.000 |
| 841301000 | STANDARD | EACH | 1.000 | 750.00 | 750.000 |
| 842013110 | SIG-TRAF 3 COL-1 WAY 12-8-8 | EACH | 14.000 | 1148.00 | 82.000 |
| 842013140 | SIG-TRAF 3 COL-1 WAY 8-8-8 | EACH | 11.000 | 938.00 | 85.273 |
| 842110041 | CONTLR/SS-TRAF-ACTUAT TYPE 4 A | EACH | 5.000 | 1675.00 | 335.000 |
| 842120263 | CONTROLLER/PRE-TIMED TYPE 26 | EACH | 1.000 | 300.00 | 300.000 |
| 842202501 | SIG STANDARD TYPE 2-A-500-1 | EACH | 1.000 | 600.00 | 600.000 |
| 842202502 | SIG STANDARD TYPE 2-A-500-2 | EACH | 2.000 | 1300.00 | 650.000 |
| 842202503 | SIG STANDARD TYPE 2-A-500-3 | EACH | 3.000 | 2100.00 | 700.000 |
| 842202905 | SIG STANDARD TYPE 2-A-900-5 | EACH | 4.000 | 1490.00 | 372.500 |
| 842203053 | SIG STANDARD TYPE 3-A-500-3 | EACH | 2.000 | 1600.00 | 800.000 |
| 842203095 | SIG STANDARD TYPE 3-A-900-5 | EACH | 3.000 | 1170.00 | 390.000 |
| 842203096 | SIG STANDARD TYPE 3-A-900-6 | EACH | 1.000 | 500.00 | 500.000 |
| 842203097 | SIG STANDARD TYPE 3-A-900-7 | EACH | 1.000 | 1200.00 | 1200.000 |
| 842900250 | PUSH BUTTON/PEDESTRIAN | EACH | 12.000 | 800.00 | 66.667 |
| 851011001 | CONDUIT-STEEL 1 IN RIGID | LN FT | 41715.000 | 108191.00 | 2.594 |
| 851011501 | CONDUIT-STEEL 1 1/2 IN RIGID | LN FT | 2278.000 | 13988.25 | 6.141 |
| 851012001 | CONDUIT-STEEL 2 IN RIGID | LN FT | 7980.000 | 35575.50 | 4.458 |
| 851012501 | CONDUIT-STEEL 2 1/2 IN RIGID | LN FT | 497.000 | 2284.50 | 4.597 |
| 851101500 | CONDUIT-PLASTIC 1 1/2 IN | LN FT | 7390.000 | 13788.50 | 1.866 |
| 851102000 | CONDUIT-PLASTIC 2 IN | LN FT | 2780.000 | 3058.00 | 1.100 |
| 853010001 | PULL BOX-METAL TYPE 1 | EACH | 8.000 | 8000.00 | 1000.000 |
| 853010882 | PULL BOX-METAL 8"X8"X8" | EACH | 30.000 | 10200.00 | 340.000 |
| 853100000 | PULL BOX-PLASTIC | EACH | 55.000 | 9900.00 | 180.000 |
| 853200001 | PULL BOX-CONCRETE TYPE 1 | EACH | 34.000 | 4500.00 | 132.353 |
| 853200002 | PULL BOX-CONCRETE TYPE 2 | EACH | 1.000 | 100.00 | 100.000 |
| 871000081 | ELEC CONTROLS-WEIGH HOUSE | L SUM | 1.000 | 3000.00 | 3000.000 |
| 871101403 | CABLE-COPPER 3AWG14-600V | LN FT | 920.000 | 920.00 | 1.000 |
| 871101405 | CABLE-COPPER 5AWG14-600V | LN FT | 495.000 | 247.50 | 0.500 |
| 871101407 | CABLE-COPPER 7AWG14-600V | LN FT | 5505.000 | 3838.50 | 0.697 |
| 871101409 | CABLE-COPPER 9AWG14-600V | LN FT | 1050.000 | 1465.00 | 1.395 |
| 871101412 | CABLE-COPPER 12AWG14-600V | LN FT | 3875.000 | 5617.25 | 1.450 |
| 871101415 | CABLE-COPPER 15AWG14-600V | LN FT | 2625.000 | 3745.00 | 1.427 |
| 871101416 | CABLE-COPPER 16AWG14-600V | LN FT | 700.000 | 1295.00 | 1.850 |
| 871120602 | CABLE-ALUM ACSR 2 AWG6-600V | LN FT | 135.000 | 270.00 | 2.000 |
| 871200600 | CONDUCTOR-COPPER AWG6-600V | LN FT | 27455.000 | 13248.50 | 0.483 |
| 871200602 | CONDUCTOR-COPPER AWG6-BARE | LN FT | 3960.000 | 1188.00 | 0.300 |
| 871200800 | CONDUCTOR-COPPER AWG8-600V | LN FT | 62970.000 | 24229.80 | 0.385 |
| 871201000 | CONDUCTOR-COPPER AWG10-600V | LN FT | 58870.000 | 19419.60 | 0.330 |
| 871201200 | CONDUCTOR-COPPER AWG12-600V | LN FT | 4260.000 | 1373.80 | 0.322 |
| 871301030 | STANDARD-STL TYPE 10-A-300 | EACH | 3.000 | 2100.00 | 700.000 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 871301051 | STANDARD-STL TYPE 10-A-500-1 | EACH | 5.000 | 4500.00 | 900.000 |
| 871301053 | STANDARD-STL TYPE 10-A-500-3 | EACH | 28.000 | 27150.00 | 969.643 |
| 871301054 | STANDARD-STL TYPE 10-A-500-4 | EACH | 7.000 | 6200.00 | 885.714 |
| 871301055 | STANDARD-STL TYPE 10-A-500-5 | EACH | 100.000 | 121730.00 | 1217.300 |
| 871301056 | STANDARD-STL TYPE 10-A-500-6 | EACH | 23.000 | 26950.00 | 1171.739 |
| 871315450 | STANDARD-ALUM TYPE 10-A-450-SL | EACH | 26.000 | 26000.00 | 1000.000 |
| 871320040 | CONTROLLER-CAB PEDESTAL TYPE D | EACH | 11.000 | 5290.00 | 480.909 |
| 871340002 | GUY & ANCHOR ASSEMBLY-NO 2 | EACH | 1.000 | 350.00 | 350.000 |
| 871410200 | LUMINAIRE ASSEMBLY-200 W S.V. | EACH | 3.000 | 1200.00 | 400.000 |
| 871410250 | LUMINAIRE ASSEMBLY-250 W S.V. | EACH | 72.000 | 17920.00 | 248.889 |
| 871410400 | LUMINAIRE ASSEMBLY-400 W S.V. | EACH | 139.000 | 32460.00 | 233.525 |
| 871425400 | LUMIN ASSY-400W INTER HPSV | EACH | 3.000 | 2700.00 | 900.000 |
| 871500000 | ELEC SERV ASSEMBLY MODIFY | EACH | 1.000 | 500.00 | 500.000 |
| 871500020 | ELEC SERV ASSEMBLY TYPE B | EACH | 5.000 | 2400.00 | 480.000 |
| 871520101 | SERV & CONTR ASSEMB-10 AMP | EACH | 1.000 | 500.00 | 500.000 |
| 871520151 | SERV & CONTR ASSEMB-15 AMP | EACH | 1.000 | 700.00 | 700.000 |
| 871520201 | SERV & CONTR ASSEMB-20 AMP | EACH | 8.000 | 3905.00 | 488.125 |
| 871520203 | SERV & CONTR ASSEMB-20 AMP WFT | EACH | 1.000 | 950.00 | 950.000 |
| 871520301 | SERV & CONTR ASSEMB-30 AMP | EACH | 17.000 | 10380.00 | 610.588 |
| 871520401 | SERV & CONTR ASSEMB-40 AMP | EACH | 3.000 | 1860.00 | 620.000 |
| 871540010 | PHOTO ELECTRIC CONTROL | EACH | 37.000 | 3481.00 | 94.081 |
| 871701100 | SIGN LIGHTING MV 100W | EACH | 1.000 | 820.00 | 820.000 |
| 871701175 | INSTALLATION MV SIGN LIGHTING | EACH | 2.000 | 980.00 | 490.000 |
| 872000150 | INSTALLATION-FLASHER | L SUM | 1.000 | 5500.00 | 5500.000 |
| 872011101 | SIG-TRAF 1 COLOR-1 WAY 8 | EACH | 4.000 | 1060.00 | 265.000 |
| 872011110 | SIG-TRAF 1 COLOR-1 WAY 12 | EACH | 1.000 | 300.00 | 300.000 |
| 872012100 | SIG-TRAF 2 COLOR 1 WAY 8-8 | EACH | 1.000 | 250.00 | 250.000 |
| 872012110 | SIG-TRAF 2 COLOR 1 WAY 12-12 | EACH | 1.000 | 370.00 | 370.000 |
| 872013110 | SIG-TRAF 3 COL-1 WAY 12-8-8 | EACH | 17.000 | 7460.00 | 438.824 |
| 872013120 | SIG-TRAF 3 COL-1 WAY 12-8-12 | EACH | 19.000 | 11420.00 | 601.053 |
| 872013130 | SIG-TRAF 3 COL-1 WAY 12-12-12 | EACH | 29.000 | 15780.00 | 544.138 |
| 872013140 | SIG-TRAF 3 COL-1 WAY 8-8-8 | EACH | 12.000 | 4910.00 | 409.167 |
| 872013150 | SIG-TRAF 3 COL-1 WAY 8-8-12 | EACH | 3.000 | 1482.00 | 494.000 |
| 872014115 | SIG-TRAF 4 COL-1 W 12-8-12-12 | EACH | 2.000 | 2260.00 | 1130.000 |
| 872014125 | SIG-TRAF 5 COL 1 W 12-8-8-12 | EACH | 2.000 | 1680.00 | 840.000 |
| 872014127 | SIG-TRAF 5 COL 1 W 12-12-12-12 | EACH | 1.000 | 900.00 | 900.000 |
| 872015130 | SIG-TRAF5COL-1W 12-12-12-12-12 | EACH | 1.000 | 650.00 | 650.000 |
| 872020010 | SIG-PEDESTRIAN TYPE 1 | EACH | 40.000 | 19640.00 | 491.000 |
| 872020020 | SIG-PEDESTRIAN TYPE 2 | EACH | 68.000 | 25960.00 | 381.765 |
| 872110081 | CONTLR/SS-TRAF-ACTUAT TYPE 8-A | EACH | 2.000 | 15200.00 | 7600.000 |
| 872120250 | CONTROLLER/PRE-TIMED TYPE 25 | EACH | 3.000 | 20100.00 | 6700.000 |
| 872201100 | SIG STANDARD TYPE 1-100 | EACH | 3.000 | 1280.00 | 426.667 |
| 872201120 | SIG STANDARD TYPE 1-120 | EACH | 8.000 | 5010.00 | 626.250 |
| 872202501 | SIG STANDARD TYPE 2-A-500-1 | EACH | 1.000 | 2200.00 | 2200.000 |
| 872202502 | SIG STANDARD TYPE 2-A-500-2 | EACH | 2.000 | 5100.00 | 2550.000 |
| 872202503 | SIG STANDARD TYPE 2-A-500-3 | EACH | 6.000 | 16575.00 | 2762.500 |
| 872202504 | SIG STANDARD TYPE 2-A-500-4 | EACH | 5.000 | 14000.00 | 2800.000 |
| 872202905 | SIG STANDARD TYPE 2-A-900-5 | EACH | 6.000 | 25700.00 | 4283.333 |
| 872202906 | SIG STANDARD TYPE 2-A-900-6 | EACH | 6.000 | 22600.00 | 3766.667 |
| 872202907 | SIG STANDARD TYPE 2-A-900-7 | EACH | 2.000 | 8800.00 | 4400.000 |
| 872203052 | SIG STANDARD TYPE 3-A-500-2 | EACH | 1.000 | 4100.00 | 4100.000 |
| 872203053 | SIG STANDARD TYPE 3-A-500-3 | EACH | 1.000 | 2750.00 | 2750.000 |
| 872203054 | SIG STANDARD TYPE 3-A-500-4 | EACH | 5.000 | 16200.00 | 3240.000 |
| 872203095 | SIG STANDARD TYPE 3-A-900-5 | EACH | 5.000 | 27500.00 | 5500.000 |
| 872203096 | SIG STANDARD TYPE 3-A-900-6 | EACH | 4.000 | 18500.00 | 4625.000 |
| 872203097 | SIGNAL STANDARD TY 3-A-900-7 | EACH | 1.000 | 5700.00 | 5700.000 |
| 872203621 | REMOVE & RESET EXIST. POLES | EACH | 8.000 | 4940.00 | 617.500 |
| 872203621 | REMOVE & RESET EXIST. POLES | L SUM | 1.000 | 800.00 | 800.000 |
| 872203622 | REMOVE & RESET EXISTING POLES | EACH | 1.000 | 350.00 | 350.000 |
| 872410010 | DETECTOR/LOOP | EACH | 104.000 | 27920.00 | 268.462 |
| 872410010 | DETECTOR/LOOP | L SUM | 1.000 | 11500.00 | 11500.000 |
| 872410013 | DETECTOR/LOOP-QUADRUPOLE | EACH | 95.000 | 31540.00 | 332.000 |
| 872410015 | DETECTOR/LOOP SHLD CABLE | LN FT | 9775.000 | 6507.50 | 0.666 |
| 872410021 | DETECTOR/LOOP AMPL | EACH | 8.000 | 1080.00 | 135.000 |
| 872410028 | DETECTOR/LOOP AMPL-4 CHANNEL | EACH | 1.000 | 500.00 | 500.000 |
| 872412000 | OVERHEIGHT DETECTOR | EACH | 1.000 | 4000.00 | 4000.000 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 872420000 | REMOVAL AND SALVAGE | EACH | 3.000 | 2760.00 | 920.000 |
| 872420000 | REMOVAL AND SALVAGE | L SUM | 5.000 | 8930.00 | 1786.000 |
| 872420001 | REMOVAL AND SALVAGE | EACH | 1.000 | 1550.00 | 1550.000 |
| 872420001 | REMOVAL AND SALVAGE | L SUM | 3.000 | 4600.00 | 1533.333 |
| 872420002 | REMOVAL AND SALVAGE | EACH | 1.000 | 1550.00 | 1550.000 |
| 872420002 | REMOVAL AND SALVAGE | L SUM | 2.000 | 2500.00 | 1250.000 |
| 872420010 | REMOVE & RESET MISC ITEMS | L SUM | 2.000 | 2000.00 | 1000.000 |
| 872420011 | REMOVE & RESET MISC ITEMS | L SUM | 1.000 | 1500.00 | 1500.000 |
| 872420021 | REMOVE & RESET PED FLASHER | L SUM | 1.000 | 500.00 | 500.000 |
| 872900250 | PUSH BUTTON/PEDESTRIAN | EACH | 54.000 | 8490.00 | 157.222 |
| 872900463 | CHANGEABLE MESSAGE SIGN | EACH | 3.000 | 9000.00 | 3000.000 |
| 872900463 | CHANGEABLE MESSAGE SIGN | L SUM | 1.000 | 6000.00 | 6000.000 |
| 872900501 | EMER PRE-EMPTION SYSTEM | EACH | 5.000 | 18100.00 | 3620.000 |
| 872900502 | EMER PRE-EMPTION DET CABLE | LN FT | 280.000 | 280.00 | 1.000 |
| 872900603 | COORDINAT UNIT-TYPE A-3 DIAL | EACH | 2.000 | 2400.00 | 1200.000 |
| 881000101 | SIGNS-SHEET ALUMINUM OVERLAY | SQ FT | 3310.000 | 47677.10 | 14.404 |
| 881000110 | SIGNS-ALUMINUM SHEET INCREMENT | SQ FT | 9603.000 | 161438.40 | 16.811 |
| 881000121 | SIGNS-SHEET ALUM,REFL SHEET A | SQ FT | 16447.000 | 186327.20 | 11.329 |
| 882000200 | POSTS-TUBULAR STEEL | LB | 32822.000 | 102993.95 | 3.138 |
| 882000210 | POSTS-STEEL U SIGN | LB | 9385.000 | 25882.15 | 2.758 |
| 882000212 | POSTS-STEEL U SIGN | LB | 198.000 | 752.40 | 3.800 |
| 882000220 | POSTS-STEEL STRUCTURAL SIGN | LB | 35260.000 | 83724.98 | 2.375 |
| 882000230 | POSTS-TREATED TIMBER | LN FT | 1696.000 | 8664.00 | 5.108 |
| 882000303 | POLES-TREATED TIMBER CLASS 3 | LN FT | 179.000 | 1611.00 | 9.000 |
| 882000304 | POLES-TREATED TIMBER CLASS 4 | LN FT | 979.000 | 10404.50 | 10.628 |
| 882000315 | POLES-SNOW | LN FT | 500.000 | 2500.00 | 5.000 |
| 882000316 | SNOW POLE REFLECTORS-WHITE | EACH | 701.000 | 3505.00 | 5.000 |
| 882000317 | SNOW POLE REFLECTORS-YELLOW | EACH | 117.000 | 585.00 | 5.000 |
| 882000430 | POLES-TREATED TIMBER-BARN 3 IN | LN FT | 7320.000 | 32622.40 | 4.457 |
| 882000431 | POLES-TREATED TIMBER-BARN 3 IN | LN FT | 84.000 | 504.00 | 6.000 |
| 882000440 | POLES-TREATED TIMBER-BARN 4 IN | LN FT | 7137.000 | 34537.80 | 4.839 |
| 882000450 | POLES-TREATED TIMBER-BARN 5 IN | LN FT | 2508.000 | 17100.10 | 6.818 |
| 882000460 | POLES-TREATED TIMBER-BARN 6 IN | LN FT | 2653.000 | 19678.40 | 7.417 |
| 883000111 | OVERHEAD STR/METAL-CANTILEVER | L SUM | 1.000 | 6800.00 | 6800.000 |
| 883000116 | OVERHEAD STR METAL CANT-REVISE | L SUM | 1.000 | 500.00 | 500.000 |
| 883000131 | OVERHEAD STR/METAL-BRIDGE | L SUM | 1.000 | 25000.00 | 25000.000 |
| 883000164 | OVERHEAD MOUNT BRACKETS-REVISE | L SUM | 1.000 | 500.00 | 500.000 |
| 883000330 | BARRICADES-TYPE B (3) | LN FT | 48.000 | 1854.00 | 38.625 |
| 883000502 | RETROFIT BREAKAWAY | EACH | 4.000 | 4200.00 | 1050.000 |
| 883000503 | RETROFIT BREAKAWAY-WOOD POSTS | EACH | 1.000 | 200.00 | 200.000 |
| 883000504 | RETROFIT BREAKAWAY-STEEL POSTS | EACH | 2.000 | 3000.00 | 1500.000 |
| 883000700 | 55 GALLON DRUM | EACH | 62.000 | 4650.00 | 75.000 |
| 891070000 | STRIPING-YELLOW PAINT | GAL | 37882.000 | 350356.60 | 9.249 |
| 891070001 | STRIPING-WHITE PAINT | GAL | 71103.000 | 669000.40 | 9.409 |
| 891071000 | CURB MARKING-YELLOW | GAL | 816.000 | 14719.50 | 18.039 |
| 891075001 | WORDS & SYMBOLS-WHITE PAINT | GAL | 151.000 | 3995.00 | 26.457 |
| 891081040 | STRIPING-WH PLASTIC 4 IN | LN FT | 23114.000 | 24320.05 | 1.052 |
| 891081046 | STRIPING-WH PLASTIC 4 IN-0.06 | LN FT | 4457.000 | 7526.85 | 1.689 |
| 891081049 | STRIPING-WH PLASTIC 4 IN-0.09 | LN FT | 6000.000 | 13287.60 | 2.215 |
| 891081080 | STRIPING-WH PLASTIC 8 IN | LN FT | 12156.000 | 45822.50 | 3.770 |
| 891081086 | STRIPING-WH PLASTIC 8 IN-0.06 | LN FT | 5448.000 | 16898.85 | 3.102 |
| 891081089 | STRIPING-WH PLASTIC 8 IN-0.09 | LN FT | 4361.000 | 17996.70 | 4.127 |
| 891081240 | STRIPING-WH PLASTIC 24 IN | LN FT | 3135.000 | 26842.00 | 8.562 |
| 891081246 | STRIPING-WH PLASTIC 24 IN-0.06 | LN FT | 1185.000 | 10965.00 | 9.253 |
| 891081249 | STRIPING-WH PLASTIC 24 IN-0.09 | LN FT | 460.000 | 6328.50 | 13.758 |
| 891082040 | STRIPING-YLW PLASTIC 4 IN | LN FT | 64500.000 | 59927.40 | 0.929 |
| 891082046 | STRIPING-YLW PLASTIC 4 IN-0.06 | LN FT | 7217.000 | 12617.05 | 1.748 |
| 891082049 | STRIPING-YLW PLASTIC 4 IN-0.09 | LN FT | 9183.000 | 19840.60 | 2.161 |
| 891082080 | STRIPING-YLW PLASTIC 8 IN | LN FT | 8542.000 | 20805.65 | 2.436 |
| 891082086 | STRIPING-YLW PLASTIC 8 IN-0.06 | LN FT | 174.000 | 667.50 | 3.836 |
| 891082089 | STRIPING-YLW PLASTIC 8 IN-0.09 | LN FT | 9811.000 | 35455.40 | 3.614 |
| 891082240 | STRIPING-YLW PLASTIC 24 IN | LN FT | 928.000 | 3944.00 | 4.250 |
| 891082249 | STRIPING-YLW PLASTIC24 IN-0.09 | LN FT | 1044.000 | 12088.00 | 11.579 |
| 891085000 | WORDS & SYMBOLS-PLASTIC | SQ FT | 377.000 | 4710.00 | 12.493 |
| 891086000 | WORDS/SYMBOLS-WH PLASTC | SQ FT | 6318.000 | 71482.25 | 11.314 |
| 891086006 | WORDS/SYMBOLS-WH PLASTIC -0.06 | SQ FT | 1001.000 | 10210.00 | 10.200 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 891086009 | WORDS/SYMBOLS-WH PLASTIC -0.09 | SQ FT | 2336.000 | 30710.00 | 13.146 |
| 891090000 | STRIPING-YELLOW EPOXY | GAL | 185.000 | 18777.50 | 101.500 |
| 891090001 | STRIPING-WHITE EPOXY | GAL | 260.000 | 26325.00 | 101.250 |
| 891091040 | STRIPING-YELLOW EPOXY-4 IN | GAL | 245.000 | 10620.75 | 43.350 |
| 891091041 | STRIPING-WHITE EPOXY-4 IN | GAL | 305.000 | 13221.75 | 43.350 |
| 901000040 | GUARD RAIL POST-8 FT | EACH | 734.000 | 13028.50 | 17.750 |
| 901106150 | GUARD RAIL-END ANCHOR-BREAKWAY | EACH | 6.000 | 3600.00 | 600.000 |
| 901106160 | GUARD RAIL-END ANCHOR 5FT RAD | EACH | 43.000 | 33400.00 | 776.744 |
| 901106200 | GUARD RAIL-END ANCHOR | EACH | 688.000 | 335738.00 | 487.991 |
| 901106201 | GUARD RAIL-STEEL BEAM UNIT | LN FT | 125.000 | 331.25 | 2.650 |
| 901106210 | GUARD RAIL-TEMPORARY | LN FT | 178.000 | 2136.00 | 12.000 |
| 901106251 | GUARD RAIL-STEEL | LN FT | 100779.000 | 825973.48 | 8.196 |
| 901106252 | GUARDRAIL-STEEL-INSTALL | LN FT | 68207.000 | 376512.75 | 5.520 |
| 901106253 | GUARDRAIL-STEEL-FURNISH | LN FT | 200.000 | 800.00 | 4.000 |
| 901106255 | GUARD RAIL-STEEL/WOOD POSTS | LN FT | 31076.000 | 233958.90 | 7.529 |
| 901150101 | GUARD RAIL-STL/BR APPR-TY 1 | UNIT | 45.000 | 32308.00 | 717.956 |
| 901150105 | GUARD RAIL-STL/BR APPR-WOOD T1 | UNIT | 10.000 | 5000.00 | 500.000 |
| 901150201 | GUARD RAIL-STL/BR APPR-TY 2 | UNIT | 83.000 | 65390.00 | 787.831 |
| 901150205 | GUARD RAIL-STL/BR APPR-WOOD T2 | UNIT | 4.000 | 2300.00 | 575.000 |
| 901150305 | GUARD RAIL-STL/BR APPR-WOOD T3 | UNIT | 2.000 | 1000.00 | 500.000 |
| 901151103 | GUARD RAIL-ROCKFALL BARRIER | LN FT | 863.000 | 12168.30 | 14.100 |
| 901300007 | GUARD RAIL-CABLE | LN FT | 4466.000 | 37252.00 | 8.341 |
| 901300107 | GUARD RAIL-CABLE/END ANCHOR | LN FT | 924.000 | 26082.00 | 28.227 |
| 902120000 | CONNECTION-CONC/MTL MED RAIL | EACH | 1.000 | 550.00 | 550.000 |
| 902400008 | MEDIAN RAIL-CONC/PRECAST | LN FT | 23010.000 | 410630.00 | 17.846 |
| 903070000 | GUIDE POSTS-FLEXIBLE | EACH | 4.000 | 140.00 | 35.000 |
| 903070000 | GUIDE POSTS-FLEXIBLE | L SUM | 1.000 | 50000.00 | 50000.000 |
| 904000001 | DELINEATOR REFLECTOR DES A | EACH | 6329.000 | 73183.45 | 11.563 |
| 904000002 | DELINEATOR REFLECTOR DES B | EACH | 721.000 | 7743.90 | 10.740 |
| 904000003 | DELINEATOR REFLECTOR DES C | EACH | 228.000 | 3109.00 | 13.636 |
| 904000004 | DELINEATOR REFLECTOR DES D | EACH | 566.000 | 8214.00 | 14.512 |
| 904000006 | DELINEATOR REFLECTOR DES F | EACH | 568.000 | 6838.50 | 12.040 |
| 904000007 | DELINEATOR REFLECTOR DES G | EACH | 516.000 | 6158.80 | 11.936 |
| 904000008 | DELINEATOR REFLECTOR DES H | EACH | 792.000 | 8047.00 | 10.160 |
| 904000011 | DELINEATOR REFLECTOR DESIGN A | EACH | 2.000 | 16.00 | 8.000 |
| 904000017 | DELINEATOR REFLECTOR DESIGN G | EACH | 1330.000 | 3990.00 | 3.000 |
| 904000018 | DELINEATOR REFLECTOR DES H | EACH | 33.000 | 297.00 | 9.000 |
| 904000201 | REFLECTIVE WASHER-GUARD RAIL | EACH | 147.000 | 735.00 | 5.000 |
| 904000401 | REFL BARRIER DELIN-WHITE | EACH | 112.000 | 401.00 | 3.580 |
| 904000402 | REFL BARRIER DELIN-YELLOW | EACH | 307.000 | 614.00 | 2.000 |
| 904000410 | TOP MT MED BARRIER DELINEATOR | EACH | 292.000 | 1756.00 | 6.014 |
| 904001000 | DELINEATOR POST-FLEXIBLE | EACH | 80.000 | 2960.00 | 37.000 |
| 904001001 | DELINEATOR-FLEXIBLE DES A | EACH | 90.000 | 1980.00 | 22.000 |
| 904001004 | DELINEATOR-FLEXIBLE DES D | EACH | 6.000 | 150.00 | 25.000 |
| 904001006 | DELINEATOR-FLEXIBLE DES F | EACH | 58.000 | 1450.00 | 25.000 |
| 921001000 | ADJUST MANHOLES | EACH | 2.000 | 700.00 | 350.000 |
| 922004000 | RESET GUARD RAIL | LN FT | 29819.000 | 201839.50 | 6.769 |
| 922004002 | RESET MEDIAN BARRIER RAIL | LN FT | 2300.000 | 7475.00 | 3.250 |
| 922004003 | RESET CONC MEDIAN RAIL | LN FT | 10195.000 | 20196.00 | 1.981 |
| 922005000 | RESET SIGNS | EACH | 118.000 | 7361.70 | 62.387 |
| 922005001 | RESET SIGNS-GUIDE | EACH | 24.000 | 3390.00 | 141.250 |
| 922005003 | RESET DRUM | EACH | 3.000 | 210.00 | 70.000 |
| 922005007 | RESET FLASHER | L SUM | 1.000 | 4000.00 | 4000.000 |
| 922005008 | RESET LUMINAIRES | L SUM | 1.000 | 4000.00 | 4000.000 |
| 922008000 | RESET CURBS | LN FT | 2330.000 | 3025.00 | 1.298 |
| 922011000 | RESET MILE POSTS | EACH | 6.000 | 210.00 | 35.000 |
| 923000000 | RAISE GUARD RAIL | LN FT | 96706.000 | 169487.80 | 1.753 |
| 924000000 | REVISE GUARD RAIL | LN FT | 6925.000 | 2077.50 | 0.300 |
| 924000001 | REVISE GUARDRAIL TERM SEC NO 1 | EACH | 32.000 | 9055.00 | 282.969 |
| 924000003 | REVISE GUARDRAIL TERM SEC NO 3 | EACH | 23.000 | 8425.00 | 366.304 |
| 924000007 | REVISE GD RAIL TERM SECT-LAYDN | EACH | 32.000 | 3650.00 | 114.063 |
| 941000110 | MISCELLANEOUS WORK | L SUM | 2.000 | 2621.00 | 1310.500 |
| 941000111 | MISCELLANEOUS WORK | L SUM | 1.000 | 4500.00 | 4500.000 |
| 941000145 | HISTORICAL MARKER | EACH | 1.000 | 2000.00 | 2000.000 |
| 941010020 | DETOUR-CONSTRUCT & MAINTAIN | L SUM | 1.000 | 25000.00 | 25000.000 |
| 941400115 | CONCRETE MEDIAN CAP | SQ YD | 264.000 | 2640.00 | 10.000 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 941600003 | SALVAGE&REPLACE SURF MATERIAL | TON | 239.000 | 3585.00 | 15.000 |
| 941750001 | IMPACT ATTENUATOR-REM & SALV | L SUM | 1.000 | 2000.00 | 2000.000 |
| 941800025 | METAL GLARESCREEN | LN FT | 2970.000 | 29700.00 | 10.000 |
| 941802000 | BOLLARDS | L SUM | 1.000 | 1100.00 | 1100.000 |
| | | | | 12,539,823.85 | |
| | FENCING | H | | | |
| 042002000 | TRAFFIC CONTROL-FLAGGING | HOUR | 332.000 | 3320.00 | 10.000 |
| 042003000 | TRAFFIC CONTROL-PILOT CAR | HOUR | 332.000 | 3984.00 | 12.000 |
| 108190000 | REMOVE CATTLE GUARD | EACH | 11.000 | 9000.00 | 818.182 |
| 108195000 | REMOVE FENCE | ROD | 36.000 | 360.00 | 10.000 |
| 161002000 | DOZER | HOUR | 624.000 | 48205.00 | 77.252 |
| 801000601 | FENCE-CHAIN LINK 6 FT TYPE 1 | LN FT | 3385.000 | 35635.20 | 10.527 |
| 801001001 | FENCE-CHAIN LINK 10 FT TYPE 1 | LN FT | 126.000 | 2268.00 | 18.000 |
| 802001601 | PANEL-SINGLE 6 FT TYPE 1 | EACH | 11.000 | 1019.00 | 92.636 |
| 802001811 | PANEL-SINGLE 10 FT TYPE 1 | EACH | 2.000 | 320.00 | 160.000 |
| 802002601 | PANEL-DOUBLE 6 FT TYPE 1 | EACH | 9.000 | 1160.00 | 128.889 |
| 803000124 | GATE-CHAIN LINK 12 FT TYPE 4 | EACH | 2.000 | 470.00 | 235.000 |
| 804000001 | MOVE & RESET FENCE-CHAIN LINK | LN FT | 500.000 | 4500.00 | 9.000 |
| 811003010 | FENCE-TYPE CW | ROD | 2213.000 | 40014.00 | 18.081 |
| 811003020 | FENCE-TYPE CM | ROD | 2839.000 | 53941.00 | 19.000 |
| 811005020 | FENCE-TYPE CB5M | ROD | 1146.000 | 19080.90 | 16.650 |
| 812001010 | FENCE-PANEL SINGLE CW | EACH | 329.000 | 20280.00 | 61.641 |
| 812002010 | FENCE-PANEL DOUBLE CW | EACH | 79.000 | 6495.00 | 82.215 |
| 812003010 | CORNER PANEL CW | EACH | 70.000 | 9344.00 | 133.486 |
| 814001010 | FARM FENCE-TYPE F1W | ROD | 5.000 | 72.50 | 14.500 |
| 814001011 | FARM FENCE-TYPE F1W | ROD | 35.000 | 560.00 | 16.000 |
| 814002009 | FARM FENCE-TYPE F2W | ROD | 1665.000 | 30258.05 | 18.173 |
| 814002010 | FARM FENCE-TYPE F2W | ROD | 548.000 | 8620.00 | 15.730 |
| 814002013 | FARM FENCE TYPE F2W AND F2M | ROD | 43.000 | 688.00 | 16.000 |
| 814002020 | FARM FENCE-TYPE F2M | ROD | 1527.000 | 28592.00 | 18.724 |
| 814002021 | FARM FENCE-TYPE F2M | ROD | 889.000 | 14934.50 | 16.799 |
| 814002022 | FARM FENCE-TYPE F2M | ROD | 35.000 | 525.00 | 15.000 |
| 814003010 | FARM FENCE-TYPE F3W | ROD | 4174.000 | 42084.00 | 10.082 |
| 814003012 | FARM FENCE TYPE F3W AND F3M | ROD | 91.000 | 1092.00 | 12.000 |
| 814003020 | FARM FENCE-TYPE F3M | ROD | 493.000 | 5394.00 | 10.941 |
| 814004010 | FARM FENCE-TYPE F4W | ROD | 10269.000 | 150375.61 | 14.644 |
| 814004011 | FARM FENCE-TYPE F4W AND F4M | ROD | 424.000 | 5512.00 | 13.000 |
| 814004012 | FARM FENCE-TYPE F4W | ROD | 112.000 | 1512.00 | 13.500 |
| 814004020 | FARM FENCE-TYPE F4M | ROD | 10080.000 | 121115.50 | 12.015 |
| 814005010 | FARM FENCE-TYPE F5W | ROD | 363.000 | 5059.00 | 13.937 |
| 814005011 | FARM FENCE-TYPE F5W | ROD | 42.000 | 714.00 | 17.000 |
| 814005020 | FARM FENCE-TYPE F5M | ROD | 846.000 | 11220.00 | 13.262 |
| 814006010 | FARM FENCE-TYPE F6W | ROD | 116.000 | 1727.00 | 14.888 |
| 814006020 | FARM FENCE-TYPE F6M | ROD | 10.000 | 135.00 | 13.500 |
| 815001010 | FARM FENCE-PANEL/SINGLE FW | EACH | 1797.000 | 114122.16 | 63.507 |
| 815002010 | FARM FENCE-PANEL/DOUBLE FW | EACH | 577.000 | 47326.52 | 82.022 |
| 815003010 | CORNER PANEL FW | EACH | 312.000 | 34689.97 | 111.186 |
| 816000002 | FARM GATE-WIRE TYPE G-2 | LN FT | 5346.000 | 31713.48 | 5.932 |
| 816000003 | FARM GATE-METAL TYPE G-3 | LN FT | 234.000 | 3108.00 | 13.282 |
| 818000001 | DEADMAN | EACH | 300.000 | 6292.70 | 20.976 |
| 818000006 | FENCE-REMOVE | ROD | 21.000 | 105.00 | 5.000 |
| 818000007 | MOVE & RESET FENCE | LN FT | 600.000 | 5400.00 | 9.000 |
| 818000007 | MOVE & RESET FENCE | ROD | 1114.000 | 20351.00 | 18.268 |
| 818000008 | FENCING-TEMPORARY | EACH | 450.000 | 3465.00 | 7.700 |
| 818000008 | FENCING-TEMPORARY | ROD | 4281.000 | 44320.30 | 10.353 |
| 818000009 | FENCE-SPECIAL DESIGN | ROD | 92.000 | 1840.00 | 20.000 |
| 818000020 | MOVE & RESET GATE | EACH | 1.000 | 270.00 | 270.000 |
| 818000020 | MOVE & RESET GATE | LN FT | 50.000 | 600.00 | 12.000 |
| 821020000 | CATTLE GUARD 20 FT | EACH | 2.000 | 8400.00 | 4200.000 |
| 821024000 | CATTLE GUARD 24 FT | EACH | 1.000 | 5300.00 | 5300.000 |
| 921010000 | ADJUST CATTLE GUARD | EACH | 2.000 | 3000.00 | 1500.000 |

| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 922010000 | RESET CATTLE GUARD | EACH | 16.000 | 30900.00 | 1931.250 |
| 922010003 | RESET G-2 GATE | LN FT | 32.000 | 256.00 | 8.000 |
| | | | | 1,051,046.39 | |
| | MAINTENANCE STOCKPILE | I | | | |
| 091000000 | MOBILIZATION | L SUM | 11.000 | 478158.00 | 43468.909 |
| 092000000 | CONTRACT BOND | L SUM | 1.000 | 11000.00 | 11000.000 |
| 121020000 | HAUL AGGREGATE | TONMI | 2485300.000 | 401697.00 | 0.162 |
| 215000000 | PIT RUN SURFACING | TON | 3000.000 | 3000.00 | 1.000 |
| 264050001 | STKPL TOP SURF 1/2 IN GR 4 A | TON | 283000.000 | 1026325.00 | 3.627 |
| 264050002 | STKL TOP SURF 1/2 IN GR 4 A | TON | 329000.000 | 1564900.00 | 4.757 |
| 265050031 | STKPL COVER MATL 1/2 IN GR 3 A | TON | 15000.000 | 147810.00 | 9.854 |
| 491135101 | PAINT STRUCTURE | L SUM | 1.000 | 94475.00 | 94475.000 |
| 491135102 | PAINT RAIL | L SUM | 1.000 | 16000.00 | 16000.000 |
| | | | | 3,743,365.00 | |
| | MISCELLANEOUS ITEMS | J | | | |
| 091000000 | MOBILIZATION | L SUM | 96.000 | 10058765.92 | 104778.812 |
| 092000000 | CONTRACT BOND | L SUM | 67.000 | 841957.18 | 12566.525 |
| 941000110 | MISCELLANEOUS WORK | UNIT | 47000.000 | 47000.00 | 1.000 |
| | | | | 10,947,723.10 | |
| | BRIDGES-MAJOR STRUCTURES OVER 20 FT. | N | | | |
| 042004000 | MAINTAIN TRAFFIC | L SUM | 1.000 | 40000.00 | 40000.000 |
| 108010000 | REMOVE STRUCTURE | L SUM | 7.000 | 546500.00 | 78071.429 |
| 108010001 | REMOVE STRUCTURES | L SUM | 2.000 | 34000.00 | 17000.000 |
| 108010002 | REMOVE STRUCTURE | L SUM | 2.000 | 22000.00 | 11000.000 |
| 108064000 | REMOVE ABUTMENT | L SUM | 2.000 | 13500.00 | 6750.000 |
| 401020000 | CONCRETE-CLASS AD | CU YD | 5823.800 | 1437089.40 | 246.761 |
| 401080000 | CONCRETE-CLASS BD | CU YD | 6091.100 | 1601209.23 | 262.877 |
| 404000000 | SEAL CONCRETE | CU YD | 1884.700 | 198333.50 | 105.233 |
| 411003003 | REMOVE DECK | L SUM | 1.000 | 30000.00 | 30000.000 |
| 420037000 | PRESTRESSED BEAM-TYPE A 37 FT | EACH | 4.000 | 13200.00 | 3300.000 |
| 420045000 | PRESTRESSED BEAM-TYPE A 45 FT | EACH | 13.000 | 64250.00 | 4942.308 |
| 420051000 | PRESTRESSED BEAM-TYPE A 51 FT | EACH | 4.000 | 14800.00 | 3700.000 |
| 420055000 | PRESTRESSED BEAM-TYPE A 55 FT | EACH | 8.000 | 43975.00 | 5496.875 |
| 420070000 | PRESTRESSED BEAM-TYPE A 70 FT | EACH | 7.000 | 45185.00 | 6455.000 |
| 420075000 | PRESTRESSED BEAM-TYPE A 75 FT | EACH | 4.000 | 30000.00 | 7500.000 |
| 421030000 | PRESTRESSED BEAM-TYPE 1 30 FT | EACH | 4.000 | 15600.00 | 3900.000 |
| 421040000 | PRESTRESSED BEAM-TYPE 1 40 FT | EACH | 25.000 | 115000.00 | 4600.000 |
| 421045000 | PRESTRESSED BEAM-TYPE 1 45 FT | EACH | 14.000 | 59800.00 | 4271.429 |
| 421050000 | PRESTRESSED BEAM-TYPE 1 50 FT | EACH | 14.000 | 77000.00 | 5500.000 |
| 424070000 | PRESTRESSED BEAM-TYPE 4 70 FT | EACH | 3.000 | 27300.00 | 9100.000 |
| 425065000 | PRESTRESSED BEAM-BULB TEE 65FT | EACH | 4.000 | 46000.00 | 11500.000 |
| 429120000 | PRESTRESSED BEAM-TYPE 10 120FT | EACH | 6.000 | 111000.00 | 18500.000 |
| 431001000 | STRUCTURAL STEEL | L SUM | 16.000 | 4224164.70 | 264010.294 |
| 443001000 | REVISE TIMBER STRUCTURE | L SUM | 1.000 | 4000.00 | 4000.000 |
| 451000001 | STRUCTURE EXCAVATION TYPE 1 | CU YD | 5928.000 | 82299.00 | 13.883 |
| 451000002 | STRUCTURE EXCAVATION TYPE 2 | CU YD | 5595.000 | 110250.00 | 19.705 |
| 452000000 | SHORING & CRIBS | L SUM | 5.000 | 943500.00 | 188700.000 |
| 461010140 | TEST PILE-UNTRTD TMBR 14 IN | L SUM | 1.000 | 10000.00 | 10000.000 |
| 461020120 | TEST PILE-TRTD TMBR 12 IN | L SUM | 6.000 | 31500.00 | 5250.000 |
| 461030000 | TEST PILE-STEEL | L SUM | 1.000 | 8000.00 | 8000.000 |
| 461030120 | TEST PILE-STEEL-H 12 IN | L SUM | 1.000 | 29000.00 | 29000.000 |

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1985 THRU DEC 1985

01/25/86



| ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | TOTAL COST | AVERAGE PRICE |
|---|---|---|---|---|---|
| 461033000 | TEST PILE-STEEL PIPE | L SUM | 1.000 | 9000.00 | 9000.000 |
| 462010140 | FURNISH UNTRTD TMBR PILE 14 IN | LN FT | 4940.000 | 22230.00 | 4.500 |
| 462020120 | FURNISH TRTD TMBR PILE 12 IN | LN FT | 6278.000 | 46118.00 | 7.346 |
| 462030120 | FURNISH STL BEARING PILE 12 IN | LN FT | 570.000 | 9690.00 | 17.000 |
| 462030420 | FURN STL BRG PILE HP 10 X 42 | LN FT | 3737.000 | 40888.50 | 10.942 |
| 462030530 | FURN STL BRG PILE HP 12 X 53 | LN FT | 498.000 | 8964.00 | 18.000 |
| 462030730 | FURN STL BRG PILE HP 14 X 73 | LN FT | 459.000 | 8775.00 | 19.118 |
| 462033120 | FURNISH STEEL PIPE PILE 12 IN | LN FT | 528.000 | 10720.00 | 20.303 |
| 462033140 | FURNISH STEEL PIPE PILE 14 IN | LN FT | 400.000 | 9000.00 | 22.500 |
| 462033160 | FURNISH STEEL PIPE PILE 16 IN | LN FT | 2116.000 | 49571.00 | 23.427 |
| 463010140 | DRIVE UNTRTD TMBR PILE 14 IN | LN FT | 4394.000 | 9666.80 | 2.200 |
| 463020120 | DRIVE TRTD TMBR PILE 12 IN | LN FT | 5835.000 | 17798.10 | 3.050 |
| 463030120 | DRIVE STL BEARING PILE 12 IN | LN FT | 532.000 | 2128.00 | 4.000 |
| 463030420 | DRIVE STL BRG PILE HP 10 X 42 | LN FT | 3185.000 | 25617.10 | 8.043 |
| 463030530 | DRIVE STL BRG PILE HP 12 X 53 | LN FT | 474.000 | 2370.00 | 5.000 |
| 463030730 | DRIVE STL BRG PILE HP 14 X 73 | LN FT | 437.000 | 2679.90 | 6.132 |
| 463033120 | DRIVE STEEL PIPE PILE 12 IN | LN FT | 412.000 | 2406.00 | 5.840 |
| 463033140 | DRIVE STEEL PIPE PILE 14 IN | LN FT | 330.000 | 3300.00 | 10.000 |
| 463033160 | DRIVE STEEL PIPE PILE 16 IN | LN FT | 1154.500 | 10984.50 | 9.515 |
| 469010000 | PILE-PREBORE HOLES | LN FT | 207.000 | 2100.00 | 10.145 |
| 471000000 | REINFORCING STEEL | LB | 1185763.000 | 511427.15 | 0.431 |
| 471000001 | REINFORCING STEEL-EPOXY COATED | LB | 637468.000 | 365329.95 | 0.573 |
| 481001000 | BRIDGE RAIL-STEEL | LN FT | 737.500 | 31175.00 | 42.271 |
| 481001120 | BRIDGE RAIL-DOUBLE RAIL | LN FT | 768.000 | 33024.00 | 43.000 |
| 481025000 | PEDESTRIAN RAIL | LN FT | 725.000 | 19575.00 | 27.000 |
| 481030000 | HAND RAIL | LN FT | 1121.580 | 18487.80 | 16.484 |
| 491001020 | BRIDGE DRAINS-STEEL STRUCTURE | EACH | 92.000 | 5520.00 | 60.000 |
| 491010000 | DRAINAGE SYSTEM | L SUM | 1.000 | 10000.00 | 10000.000 |
| 491015000 | PERVIOUS BACKFILL MATERIAL | CU YD | 420.000 | 9190.00 | 21.881 |
| 491025000 | DECK WATERPROOFING | L SUM | 1.000 | 39000.00 | 39000.000 |
| 491054000 | TAPERED CONC CURB SECTION | EACH | 30.000 | 8700.00 | 290.000 |
| 491110000 | SEALS-NEOPRENE COMPRESSION | L SUM | 1.000 | 3000.00 | 3000.000 |
| 491110000 | SEALS-NEOPRENE COMPRESSION | LN FT | 85.600 | 2568.00 | 30.000 |
| 491115200 | DECK GROOVING | SQ FT | 53000.000 | 45050.00 | 0.850 |
| 491117000 | BRIDGE WIDENING | L SUM | 1.000 | 6000.00 | 6000.000 |
| 491120000 | REVISE STRUCTURE | L SUM | 4.000 | 196000.00 | 49000.000 |
| 491120008 | RAISE BRIDGE ENDS | EACH | 2.000 | 22000.00 | 11000.000 |
| 491120020 | TEMPORARY BRIDGE | L SUM | 1.000 | 280000.00 | 280000.000 |
| 491120025 | TEMPORARY CONSTRUCTION | L SUM | 1.000 | 51000.00 | 51000.000 |
| 491120030 | DRILLED SHAFT | LN FT | 307.500 | 187575.00 | 610.000 |
| 491125013 | UTILITY DUCT | L SUM | 1.000 | 7000.00 | 7000.000 |
| 491135000 | PROTECTIVE COAT | SQ YD | 12517.000 | 13496.00 | 1.078 |
| 491135101 | PAINT STRUCTURE | L SUM | 1.000 | 52000.00 | 52000.000 |
| 491135102 | PAINT RAIL | LN FT | 350.000 | 700.00 | 2.000 |
| 491146000 | MOVE STRUCTURE | L SUM | 1.000 | 12000.00 | 12000.000 |
| 491150000 | REVISE BRIDGE RAIL | LN FT | 2285.000 | 37168.00 | 16.266 |
| 491150010 | REVISE BRIDGE RAIL-SINGLE BEAM | LN FT | 200.000 | 4000.00 | 20.000 |
| 491150011 | REVISE BRIDGE RAIL-SINGLE RAIL | LN FT | 534.000 | 9996.00 | 18.719 |
| 491150020 | REVISE BRIDGE RAIL-DOUBLE BEAM | LN FT | 460.000 | 7808.95 | 16.976 |
| 491150021 | REVISE BRIDGE RAIL-DOUBLE RAIL | LN FT | 1026.000 | 17181.00 | 16.746 |
| 491160000 | ELASTOMERIC EXPANSION JOINT | L SUM | 2.000 | 12000.00 | 6000.000 |
| 491160001 | ELASTOMERIC BEARING DEVICES | L SUM | 1.000 | 25000.00 | 25000.000 |
| 491160002 | ELASTOMERIC BEARING DEV-FIXED | EACH | 8.000 | 4260.00 | 532.500 |
| 491160003 | ELASTOMERIC BEARING DEV-EXPAN | EACH | 28.000 | 21840.00 | 780.000 |
| 491194000 | PRECAST BACKWALL PANEL | L SUM | 1.000 | 3000.00 | 3000.000 |
| 501015002 | RIPRAP-CLASS 2 RANDOM | CU YD | 520.000 | 16600.00 | 31.923 |
| 902400008 | MEDIAN RAIL-CONC/PRECAST | LN FT | 640.000 | 16600.00 | 25.938 |
| 941000110 | MISCELLANEOUS WORK | UNIT | 5000.000 | 5000.00 | 1.000 |
| 941000130 | SELECT BACKFILL | CU YD | 540.000 | 6480.00 | 12.000 |
| 941010041 | DETOUR BRIDGE | L SUM | 1.000 | 85000.00 | 85000.000 |
| 941490020 | CONST FABRIC-EMB EROSION CONTR | SQ YD | 294.000 | 882.00 | 3.000 |
| 941490030 | CONST FABRIC-STABILIZATION | SQ YD | 398.000 | 796.00 | 2.000 |
| 941900106 | BRIDGE SURVEY CONTROLS | L SUM | 14.000 | 95375.00 | 6812.500 |

12,621,267.58

172,561,931.71