MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
** NOT IN TABLE **			*				
109200000	MOBILIZATION	1	0.33	L SUM	51067.50	154750.00	217009.45
203080100	TOPSOIL-SALVAGING & PLACING	1	246.00	CU YD	1107.00	4.50	9.25
301020526	TOP SURF 3/4 IN GR 3B	1	698.00	CU YD	7747.80	11.10	16.73
303070605	STKPL SANDING MATL	1	3750.00	CU YD	45000.00	12.00	13.51
					104,922.30		
GRADING AND RELATED ITEMS			A				
050110010	TRAINING PROGRAM	1	2500.00	HOUR	50000.00	20.00	7.80
104030010	MISCELLANEOUS WORK	153	1146001.00	UNIT	1147500.00	1.00	1.00
104040040	DETOUR - CONST, MAINTAIN & REM	9	8.00	L SUM	226152.00	28269.00	29807.75
104040105	MEDIAN CROSSOVER MAINT.& REM	1	2.00	EACH	5800.00	2900.00	9091.66
201110000	CLEARING	1	1.00	L SUM	2000.00	2000.00	8166.67
201110005	CLEARING	2	48.00	ACRE	129240.00	2692.50	2425.97
201120000	GRUBBING	2	17.00	ACRE	11100.00	652.94	845.09
201130000	CLEARING AND GRUBBING	3	3.00	L SUM	10500.00	3500.00	3294.44
201130005	CLEARING & GRUBBING	2	86.80	ACRE	38840.00	447.46	787.09
202020020	REMOVE TREES	1	1.00	L SUM	5000.00	5000.00	11333.33
202020025	REMOVE TREES	1	2.00	EACH	1200.00	600.00	450.00
202020040	REMOVE STRUCTURE	7	7.00	L SUM	79280.00	11325.71	16665.52
202020041	REMOVE STRUCTURE	1	1.00	L SUM	2000.00	2000.00	4833.33
202020050	REMOVE STRUCTURES	8	8.00	L SUM	187750.00	23468.75	27320.75
202020055	REMOVE STRUCT & OBSTRUCTIONS	1	1.00	L SUM	35000.00	35000.00	42500.00
202020130	REMOVE PAVEMENT	8	14953.30	SQ YD	37602.93	2.51	2.79
202020340	REMOVE BITUMINOUS CURB	3	6172.00	LN FT	7018.50	1.13	1.49
202020349	REMOVE CONCRETE MEDIAN CAP	1	214.00	SQ YD	856.00	4.00	4.00
202020354	REMOVE SIDEWALK	5	1656.00	SQ YD	13156.00	7.94	9.25
202020360	REMOVE MEDIAN CURB	2	400.00	LN FT	2995.00	7.48	7.68
202020370	REMOVE CURB & GUTTER	3	5139.00	LN FT	14034.00	2.73	3.25
202020381	REMOVE CONC FOUNDATION & FLTWK	1	1.00	L SUM	3000.00	3000.00	2625.00
202020405	REMOVE TRAFFIC ISLAND SURF	1	857.00	CU YD	5999.00	7.00	7.50
202020462	REMOVE BOX CULVERT	1	1.00	L SUM	2500.00	2500.00	2500.00
202020465	REMOVE IRRIGATION STRUCTURE	1	1.00	EACH	1200.00	1200.00	1250.00
202020468	REMOVE DRAINAGE STRUCTURES	1	3.00	EACH	750.00	250.00	275.00
202020540	REMOVE MISCELLANEOUS ITEMS	2	2.00	L SUM	5600.00	2800.00	1550.00
202020557	REMOVE & RESET SIGN BRIDGE	1	1.00	L SUM	13500.00	13500.00	13941.70
203020100	EXCAVATION-UNCLASSIFIED	32	4040199.00	CU YD	6554901.15	1.62	1.80
203020175	EXCAVATION-UNCLASS CHANNEL	2	9279.00	CU YD	32440.50	3.49	4.62
203020200	EXCAVATION-UNCLASS BORROW	20	781407.00	CU YD	1982607.98	2.53	2.69
203020225	EXCAVATION-STREET	5	50888.00	CU YD	222562.05	4.37	4.83
203020250	EXCAVATION-SPECIAL BORROW	8	831359.00	CU YD	2431672.88	2.92	3.24
203020275	EXCAVATION-MUCK	2	6020.00	CU YD	45500.00	7.55	5.60
203020278	EXCAVATION-DIGOUTS	6	33683.00	CU YD	121642.50	3.61	3.94
203020280	DIGOUT REPLACEMENT	1	5273.00	CU YD	27683.25	5.25	5.91
203020310	SPECIAL BORROW	4	46399.00	CU YD	155954.20	3.36	3.26
203020375	EMBANKMENT IN PLACE	26	186173.00	CU YD	693237.23	3.72	3.88
203080100	TOPSOIL-SALVAGING & PLACING	2	1261.00	CU YD	4168.00	3.30	6.51
205010000	COMPACTION-ROADBED	7	2072852.00	CU YD	570361.93	0.27	0.25
207010100	BACKFILL MATERIAL	1	962.00	CU YD	12025.00	12.50	12.35
207010625	SELECT BACKFILL	1	7382.00	CU YD	73820.00	10.00	7.63
208010020	CONTAMINATED SOIL	2	100000.00	UNIT	100000.00	1.00	1.00
208010030	REGULATED WASTE DISPOSAL	1	50000.00	UNIT	50000.00	1.00	1.00
210020000	GRADER-MOTOR	23	2167.00	HOUR	130099.00	60.03	63.14
210020010	DOZER	3	83.00	HOUR	8705.00	104.87	88.93
210020150	BACKHOE 3/8-1/2 CU YD	1	5.00	HOUR	400.00	80.00	90.00
210020155	BACKHOE	1	40.00	HOUR	1600.00	40.00	70.00
210200000	OBLITERATE ROADWAY	15	192.20	STA	46391.65	241.37	252.81
211010150	DESIGN & CONSTRUCT MSE WALLS	1	1.00	L SUM	70000.00	70000.00	75000.00
301020450	SPECIAL BACKFILL	1	212.00	CU YD	7420.00	35.00	20.16
311010230	HYDRATED LIME	1	175.00	TON	17237.50	98.50	99.25
311010240	PROCESS LIME TREATED SUBGRADE	2	28262.00	SQ YD	25982.75	0.91	1.71
501010540	CONCRETE MEDIAN CAP	1	451.00	SQ YD	6314.00	14.00	14.00
551020060	CONCRETE-CLASS D	1	3.50	CU YD	1225.00	350.00	350.00
561020210	SILANE SEALER	1	285.00	SQ YD	855.00	3.00	3.08
603017050	UTILITY EXPLORATION	1	400.00	CU YD	4000.00	10.00	10.25

TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

	ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
	609010030	CURB-CONC MEDIAN TYPE A	1	425.00	LN FT	6800.00	16.00	15.33
	611010024	CATTLE GUARD 24 FT	1	1.00	EACH	5000.00	5000.00	5666.67
	611010200	REMOVE CATTLE GUARD	1	1.00	EACH	500.00	500.00	833.33
	622011072	GEOTEXTILE-SEP/STAB-MED N-WOVE	1	178.00	SQ YD	534.00	3.00	2.83
	622011073	GEOTEXTILE-SEP/STAB-MED	3	105841.00	SQ YD	52920.50	0.50	0.50
	622011084	GEOTEXTILE-SEP/STAB-HIGH	1	7230.00	SQ YD	9037.50	1.25	1.66
A1	203020225	EXCAVATION-STREET	1	23136.00	CU YD	166579.20	7.20	8.10
A1	205010000	COMPACTION-ROADBED	1	21786.00	CU YD	9803.70	0.45	0.47
A2	211010120	REINFORCED EMBANKMENT	1	3753.10	SQ YD	146370.90	39.00	37.35
A2	211010150	DESIGN & CONSTRUCT MSE WALLS	1	1.00	L SUM	211500.00	211500.00	193045.00
						16,047,425.80		
		DRAINAGE-INCLUDING MINOR STRUCTURES		B				
	202020358	PLUG & ABANDON WELLS	1	1.00	EACH	600.00	600.00	1700.00
	202020361	REMOVE PIN DOWN CURB	1	316.00	LN FT	790.00	2.50	3.00
	202020370	REMOVE CURB & GUTTER	2	892.00	LN FT	4566.50	5.11	5.00
	202020465	REMOVE IRRIGATION STRUCTURE	1	3.00	EACH	1800.00	600.00	866.66
	202020468	REMOVE DRAINAGE STRUCTURES	1	4.00	EACH	668.00	167.00	453.16
	203080100	TOPSOIL-SALVAGING & PLACING	2	8261.00	CU YD	24777.30	2.99	2.64
	207010010	EXCAVATION-CULVERT	31	53870.00	CU YD	290924.60	5.40	5.13
	207010020	EXCAVATION-TRENCH	10	20400.00	CU YD	73835.21	3.61	4.02
	207010100	BACKFILL MATERIAL	1	134.00	CU YD	2948.00	22.00	16.38
	207010200	BEDDING MATERIAL	25	21000.00	CU YD	257127.10	12.24	12.30
	207010300	FOUNDATION MATERIAL	5	2338.00	CU YD	33676.00	14.40	14.40
	207010625	SELECT BACKFILL	1	5100.00	CU YD	38250.00	7.50	9.75
	209010100	STRUCTURE EXCAVATION TYPE 1	1	350.00	CU YD	1750.00	5.00	5.00
	551020020	CONCRETE-CLASS AD	1	41.90	CU YD	14665.00	350.00	350.00
	551020030	CONCRETE-CLASS DD	26	574.90	CU YD	351161.88	610.82	586.08
	555010100	REINFORCING STEEL	1	6823.00	LB	4093.80	0.60	0.60
	561030010	ANGLE-3 IN X 2 IN X 1/2 IN	1	168.00	LN FT	9408.00	56.00	46.00
	561030020	PLATE-5 7/8 IN X 1/4 IN	1	208.00	LN FT	9984.00	48.00	39.33
	561030030	TOP PIPE PLATE	1	2.00	EACH	2800.00	1400.00	2800.00
	561030040	SIDE PIPE PLATE	1	1.00	EACH	1350.00	1350.00	2783.33
	561030050	WELD CRACKS AT BOLTS	1	400.00	EACH	7200.00	18.00	24.33
	601011030	VALVE-WATER	1	1.00	EACH	300.00	300.00	1433.33
	601011090	COCK-CORPORATION 3/4 IN	1	15.00	EACH	1320.00	88.00	304.33
	601011110	COCK-CORPORATION 1 IN	1	2.00	EACH	188.00	94.00	419.66
	601011130	COCK-CORPORATION 1 1/2 IN	1	3.00	EACH	396.00	132.00	489.00
	601011890	RIGID INSULATION	1	1310.00	LN FT	13755.00	10.50	13.25
	601012023	RECONNECT WATER SERVICE	1	29.00	EACH	6670.00	230.00	240.00
	601012035	ABANDON SERVICE	1	6.00	EACH	1368.00	228.00	266.00
	601012041	WATER SERVICE-COPPER 3/4 IN	1	322.00	LN FT	7084.00	22.00	11.16
	601012051	WATER SERVICE-COPPER 1 IN	1	98.00	LN FT	1715.00	17.50	11.33
	601012071	WATER SERVICE-COPPER 1 1/2 IN	1	147.00	LN FT	2352.00	16.00	13.33
	601012105	CURB STOP & BOX 3\4 IN	1	8.00	EACH	720.00	90.00	193.33
	601012110	CURB STOP & BOX 1 IN	1	1.00	EACH	108.00	108.00	216.00
	601012115	CURB STOP & BOX 1 1/2 IN	1	2.00	EACH	330.00	165.00	261.66
	601013130	FIRE HYDRANT	2	29.00	EACH	48300.00	1665.51	1675.28
	601014010	CONNECTION-TYPE 1	1	16.00	EACH	10400.00	650.00	675.00
	601014020	CONNECTION-TYPE 2	1	4.00	EACH	5040.00	1260.00	1280.00
	601014025	CONNECTION-OTHER	1	20.00	EACH	19400.00	970.00	985.00
	601016010	EXPLORATION-SMALL CREW	1	60.00	HOUR	5460.00	91.00	93.00
	601016020	EXPLORATION-MAINLINE CREW	1	60.00	HOUR	11520.00	192.00	196.00
	601016110	PAVEMENT RESTORATION	1	360.00	LN FT	9000.00	25.00	28.00
	601016115	PAVEMENT RESTORATION	1	135.00	SQ YD	2295.00	17.00	25.66
	601016120	GRAVELED SURFACE RESTORATION	1	390.00	LN FT	3120.00	8.00	9.50
	601016200	SUBEXCAVATION & TYPE 2 BEDDING	1	1160.00	CU YD	10730.00	9.25	16.12
	602010010	REMOVE PIPE CULVERTS	10	2096.00	LN FT	25908.75	12.36	11.75
	602010020	REMOVE PIPE CULVERTS&SALVAGE	1	3458.00	LN FT	38038.00	11.00	8.66
	602010030	RELAY PIPE CULVERT	12	756.00	LN FT	29340.12	38.80	36.74
	603010032	DRAINAGE PIPE 12 IN	2	820.00	LN FT	12300.00	15.00	19.33
	603010036	DRAINAGE PIPE 15 IN	1	524.00	LN FT	26200.00	50.00	49.00
	603010040	DRAINAGE PIPE 18 IN	24	25706.00	LN FT	534055.30	20.77	21.79
	603010048	DRAINAGE PIPE 24 IN	20	13582.00	LN FT	406811.30	29.95	29.08
	603010056	DRAINAGE PIPE 30 IN	7	2180.00	LN FT	76064.00	34.89	36.10
	603010064	DRAINAGE PIPE 42 IN	4	720.00	LN FT	33082.00	45.94	52.46
	603010066	DRAINAGE PIPE 36 IN	13	2920.00	LN FT	119576.00	40.95	46.44

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
603010068	DRAINAGE PIPE 48 IN	3	834.00	LN FT	47060.00	56.42	59.87
603010072	DRAINAGE PIPE 54 IN	2	432.00	LN FT	33912.00	78.50	76.74
603010076	DRAINAGE PIPE 60 IN	2	502.00	LN FT	32500.00	64.74	81.74
603010080	DRAINAGE PIPE 66 IN	1	288.00	LN FT	23040.00	80.00	91.59
603010084	DRAINAGE PIPE 72 IN	3	498.00	LN FT	38250.00	76.80	94.18
603010092	DRAINAGE PIPE 84 IN	3	788.00	LN FT	77092.00	97.83	118.13
603010100	DRAINAGE PIPE 96 IN	1	204.00	LN FT	27948.00	137.00	147.33
603010104	DRAINAGE PIPE 102 IN	1	116.00	LN FT	14384.00	124.00	134.16
603010108	DRAINAGE PIPE 108 IN	1	104.00	LN FT	17888.00	172.00	165.66
603010140	DRAINAGE PIPE ARCH 22 IN	1	554.00	LN FT	11080.00	20.00	23.29
603010148	DRAINAGE PIPE ARCH 28 IN	3	704.00	LN FT	22640.00	32.15	35.04
603010168	DRAINAGE PIPE ARCH 43 IN	1	88.00	LN FT	5104.00	58.00	53.41
603010176	DRAINAGE PIPE ARCH 51 IN	2	372.00	LN FT	23436.00	63.00	69.05
603010180	DRAINAGE PIPE ARCH 58 IN	1	116.00	LN FT	9280.00	80.00	82.72
603010214	DRAINAGE PIPE ARCH 128 IN	1	126.00	LN FT	19782.00	157.00	185.66
603010268	DRAINAGE PIPE 18 IN IRR	2	882.00	LN FT	20238.00	22.94	24.00
603010276	DRAINAGE PIPE 24 IN IRR	3	1324.00	LN FT	37700.00	28.47	32.49
603010284	DRAINAGE PIPE 30 IN IRR	6	932.00	LN FT	35590.00	38.18	38.57
603010288	DRAINAGE PIPE 36 IN IRR	3	1108.00	LN FT	52848.00	47.69	47.56
603010296	DRAINAGE PIPE 48 IN IRR	3	552.00	LN FT	45108.00	81.71	83.35
603010300	DRAINAGE PIPE 54 IN IRR	1	282.00		23406.00	83.00	73.37
603010308	DRAINAGE PIPE 18 IN SYPHON	1	1436.00	LN FT	43080.00	30.00	31.79
603010310	DRAINAGE PIPE 24 IN SYPHON	1	172.00	LN FT	7568.00	44.00	47.71
603010316	DRAINAGE PIPE 42 IN SYPHON	1	28.00	LN FT	3528.00	126.00	129.51
603010318	DRAINAGE PIPE 48 IN SYPHON	1	154.00	LN FT	16940.00	110.00	111.63
603010372	DRAINAGE PIPE ARCH 44 IN IRR	1	144.00	LN FT	13248.00	92.00	95.33
603010376	DRAINAGE PIPE ARCH 51 IN IRR	1	132.00	LN FT	10164.00	77.00	84.63
603010390	DRAINAGE PIPE ARCH 66 IN IRR	2	136.00	LN FT	10560.00	77.64	79.87
603010512	CSP 12 IN 0.064	2	184.00	LN FT	4110.00	22.33	30.71
603010518	CSP 15 IN 0.064	1	48.00	LN FT	1200.00	25.00	23.83
603010522	CSP 18 IN 0.064	7	2597.00	LN FT	63018.00	24.26	24.13
603010532	CSP 24 IN 0.064	6	2088.00	LN FT	79732.00	38.18	27.58
603010538	CSP 24 IN 0.079-A BIT	1	74.00	LN FT	3700.00	50.00	52.00
603010554	CSP 30 IN 0.064	1	60.00	LN FT	3240.00	54.00	41.00
603010574	CSP 36 IN 0.064	1	164.00	LN FT	9184.00	56.00	50.66
603010584	CSP 36 IN 0.109	1	14.00	LN FT	1050.00	75.00	78.00
603010610	CSP 48 IN 0.064	2	406.00	LN FT	28420.00	70.00	61.85
603010670	CSP 72 IN 0.064	1	134.00	LN FT	16750.00	125.00	114.83
603010696	CSP 84 IN 0.109	1	238.00	LN FT	22610.00	95.00	109.45
603010703	CSP 90 IN. 0.064	1	60.00	LN FT	9000.00	150.00	152.66
603010726	CSP 120 IN 0.109	2	230.00	LN FT	42136.00	183.20	194.40
603010730	CSP 120 IN 0.138	1	112.00	LN FT	18480.00	165.00	171.92
603010734	CSP 126 IN 0.138	1	72.00	LN FT	14400.00	200.00	203.32
603010742	CSP IR 12 IN 0.064	1	88.00	LN FT	2728.00	31.00	31.00
603010748	CSP IR 18 IN 0.064	1	40.00	LN FT	940.00	23.50	38.50
603010749	CSP IR 18 IN 0.064-COATED	1	926.00	LN FT	17594.00	19.00	23.62
603010754	CSP IR 24 IN 0.064	1	10.00	LN FT	750.00	75.00	89.16
603010770	CSP IR 30 IN 0.064	1	4.00	LN FT	364.00	91.00	78.66
603010774	CSP IR 30 IN 0.079	1	110.00	LN FT	6600.00	60.00	56.00
603010802	CSP IR 48 IN 0.064-COATED	1	12.00	LN FT	3264.00	272.00	257.33
603010820	CSP IR 66 IN 0.109	1	2072.00	LN FT	244496.00	118.00	118.00
603010920	CSP SLOTTED 12 IN 0.064	2	120.00	LN FT	7600.00	63.33	68.33
603010930	CSP SLOTTED 18 IN 0.064	1	60.00	LN FT	3720.00	62.00	70.66
603010955	CSP ARCH 21 IN 0.064	1	340.00	LN FT	12240.00	36.00	24.00
603011115	CSP ARCH 57 IN 0.109	1	18.00	LN FT	3150.00	175.00	183.66
603011120	CSP ARCH 57 IN 0.109-A BIT	1	94.00	LN FT	7520.00	80.00	80.00
603011320	CSP ARCH IR 22 IN 0.064	1	52.00	LN FT	1144.00	22.00	26.50
603011472	CSP ARCH IR 73 IN 0.109	1	476.00	LN FT	52836.00	111.00	111.00
603011730	SSPP 120 IN 0.138	1	28.00	LN FT	11200.00	400.00	373.33
603011862	SSPP 162 IN .168	1	176.00	LN FT	61600.00	350.00	395.00
603012163	SSPP ARCH 12 FT 8 IN .109-BIT	1	148.00	LN FT	39960.00	270.00	288.33
603012197	SSPP ARCH 13 FT 6 IN .109	1	124.00	LN FT	40052.00	323.00	341.00
603012224	SSPP ARCH 14FT 5 IN .109	1	134.00	LN FT	46900.00	350.00	318.33
603012230	SSPP ARCH 14FT 10IN .138- BIT	1	188.00	LN FT	87232.00	464.00	440.78
603012245	SSPP ARCH 15FT 4IN .138- BIT	1	120.00	LN FT	53760.00	448.00	438.91
603012259	SSPP ARCH 15 FT 7IN. .168-BIT	1	74.00	LN FT	26344.00	356.00	375.33
603012356	SSPP FILL MATERIAL	1	192.00	CU YD	5760.00	30.00	20.66
603012500	RCP 12 IN CLASS 2	2	658.00	LN FT	16156.00	24.55	26.00
603012520	RCP 15 IN CLASS 2	1	108.00	LN FT	4320.00	40.00	36.66

TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
603012530	RCP 18 IN CLASS 2	2	1234.00	LN FT	51440.00	41.68	44.49
603012535	RCP 18 IN CLASS 3	1	42.00	LN FT	1890.00	45.00	42.00
603012555	RCP 24 IN CLASS 2	6	876.00	LN FT	32871.00	37.52	39.76
603012565	RCP 24 IN CLASS 3	2	132.00	LN FT	6600.00	50.00	51.90
603012575	RCP 24 IN CLASS 4	1	74.00	LN FT	2812.00	38.00	42.66
603012615	RCP 30 IN CLASS 3	1	34.00	LN FT	2040.00	60.00	73.00
603012645	RCP 36 IN CLASS 2	1	8.00	LN FT	800.00	100.00	82.50
603012660	RCP 36 IN CLASS 4	1	40.00	LN FT	3160.00	79.00	77.33
603012765	RCP 72 IN CLASS 2	1	20.00	LN FT	5500.00	275.00	225.00
603012800	RCP IRR 12 IN CLASS 2	3	2498.00	LN FT	53960.00	21.60	24.06
603012805	RCP IRR 12 IN CLASS 3	2	1916.00	LN FT	35460.00	18.50	20.16
603012810	RCP IRR 12 IN CLASS 4	1	62.00	LN FT	868.00	14.00	14.50
603012820	RCP IRR 15 IN CLASS 2	1	40.00	LN FT	800.00	20.00	31.00
603012835	RCP IRR 18 IN CLASS 2	3	1230.00	LN FT	23860.00	19.39	26.22
603012840	RCP IRR 18 IN CLASS 3	2	1098.00	LN FT	26266.00	23.92	25.12
603012845	RCP IRR 18 IN CLASS 4	1	84.00	LN FT	1428.00	17.00	18.00
603012875	RCP IRR 24 IN CLASS 2	5	4638.00	LN FT	130774.00	28.19	31.15
603012910	RCP IRR 30 IN CLASS 2	1	128.00	LN FT	4736.00	37.00	38.00
603012915	RCP IRR 30 IN CLASS 3	1	1204.00	LN FT	40033.00	33.25	35.12
603012935	RCP IRR 36 IN CLASS 2	3	4012.00	LN FT	211901.00	52.81	55.60
603012955	RCP IRR 42 IN CLASS 2	2	279.00	LN FT	32030.00	114.80	105.33
603012970	RCP IRR 48 IN CLASS 2	1	98.00	LN FT	10780.00	110.00	102.79
603013005	RCP IRR 60 IN CLASS 2	2	1120.00	LN FT	152890.00	136.50	139.17
603013040	RCP SYPHON 18 IN CLASS 2	1	392.00	LN FT	14112.00	36.00	35.00
603013075	RCP SYPHON 36 IN CLASS 2	1	210.00	LN FT	19530.00	93.00	72.66
603013250	RCP ARCH 73 IN CL 3	1	20.00	LN FT	4000.00	200.00	180.00
603013270	RCP ARCH IRR 22 IN CL 3	1	450.00	LN FT	19350.00	43.00	41.66
603013280	RCP ARCH IRR 29 IN CL 3	3	190.00	LN FT	7998.00	42.09	48.72
603013320	RCP ARCH IRR 65 IN CL 3	1	144.00	LN FT	30960.00	215.00	224.33
603013325	RCP ARCH IRR 73 INCL 3	2	216.00	LN FT	32280.00	149.44	179.81
603013332	RCP ARCH IRR 102 IN CL. 3	1	308.00	LN FT	107800.00	350.00	326.66
603013337	PRE CAST CONCRETE BOX 8 X 4	1	156.00	LN FT	49920.00	320.00	320.00
603013349	REINF CONC BOX 18 IN X 48 IN	1	80.00	LN FT	17600.00	220.00	215.00
603013350	REINF CONC BOX 6X3	1	162.00	LN FT	42444.00	262.00	284.82
603013351	REINF CONC BOX 9X6	1	216.00	LN FT	79056.00	366.00	389.31
603013355	BOX CULVERT TREATMENT	1	1.00	L SUM	3500.00	3500.00	2200.00
603013365	CONCRETE UNDERPASS-REINFORCED	1	156.00	LN FT	53040.00	340.00	365.93
603013455	PIPE-PV CHLORIDE 4 IN	5	1217.00	LN FT	9150.00	7.51	6.88
603013460	PIPE-PV CHLORIDE 6 IN	2	118.00	LN FT	1338.00	11.33	16.31
603013465	PIPE-PV CHLORIDE 8 IN	3	1107.00	LN FT	22615.00	20.42	22.89
603013470	PIPE-PV CHLORIDE 10 IN	1	50.00	LN FT	1400.00	28.00	31.50
603013475	PIPE-PV CHLORIDE 12 IN	4	2180.00	LN FT	58154.00	26.67	29.71
603013490	CORR PLASTIC PIPE-4 IN	2	853.00	LN FT	4730.50	5.54	5.62
603013492	CORR PLASTIC PIPE-4 IN PERF.	2	3200.00	LN FT	18970.00	5.92	6.14
603013512	CORR PLASTIC PIPE-12 IN. PERF.	1	388.00	LN FT	3492.00	9.00	13.91
603013520	CORR PLASTIC PIPE-18 IN	1	74.00	LN FT	4292.00	58.00	31.33
603013600	SLIPLINE PIPE-7.125 IN	1	88.00	LN FT	2332.00	26.50	27.25
603013665	PRES PIPE-DUCTILE 4 IN CL51	1	120.00	LN FT	2520.00	21.00	19.50
603013670	PRES PIPE-DUCTILE 4 IN CL52	1	80.00	LN FT	1600.00	20.00	21.50
603013680	PRES PIPE-DUCTILE 6 IN CL52	1	518.00	LN FT	9324.00	18.00	20.00
603013690	PRES PIPE-DUCTILE 8 IN CL51	1	702.00	LN FT	23166.00	33.00	36.00
603013695	PRES PIPE-DUCTILE 8 IN CL52	1	1818.00	LN FT	54540.00	30.00	32.00
603013726	PRES PIPE-DUCTILE 12 IN CL 51	1	54.00	LN FT	2106.00	39.00	43.00
603013730	PRES PIPE-DUCTILE 12 IN CL52	1	700.00	LN FT	22400.00	32.00	35.00
603013745	PRES PIPE-DUCTILE 14 IN CL52	1	120.00	LN FT	4200.00	35.00	38.00
603013760	PRES PIPE-DUCTILE 18 IN CL51	1	30.00	LN FT	1500.00	50.00	54.00
603013765	PRES PIPE-DUCTILE 20 IN CL51	1	1803.00	LN FT	102771.00	57.00	58.66
603013771	WATER MAIN 6 IN	1	245.00	LN FT	10290.00	42.00	35.00
603013772	WATER MAIN 8 IN	1	1785.00	LN FT	49980.00	28.00	28.40
603013773	WATER MAIN 12 IN	1	210.00	LN FT	9030.00	43.00	41.33
603013829	CAST IRON FITTINGS	1	12139.00	LB	24278.00	2.00	2.00
603013884	REDUCER-D.I. 8-4 IN	1	7.00	EACH	875.00	125.00	128.50
603013886	REDUCER-D.I. 8-6 IN	1	20.00	EACH	2600.00	130.00	133.50
603013906	REDUCER-D.I. 12-6 IN	1	4.00	EACH	800.00	200.00	205.00
603013908	REDUCER-D.I. 12-8 IN	1	2.00	EACH	420.00	210.00	215.00
603014002	BEND-D.I. 8 IN 11 1/4 DEG	1	7.00	EACH	1190.00	170.00	174.50
603014004	BEND-D.I. 8 IN 22 1/2 DEG	1	5.00	EACH	850.00	170.00	174.50
603014006	BEND-D.I. 8 IN 45 DEG	1	19.00	EACH	3230.00	170.00	174.50
603014026	BEND-D.I. 4 IN 45 DEG	1	14.00	EACH	1750.00	125.00	128.50

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
603014030	BEND-D.I. 6 IN 45 DEG	1	16.00	EACH	2160.00	135.00	138.50
603014036	BEND-D.I. 12 IN 11 1/4 DEG	1	1.00	EACH	280.00	280.00	287.50
603014037	BEND-D.I. 12 IN 22 1/2 DEG	1	1.00	EACH	280.00	280.00	287.50
603014038	BEND-D.I. 12 IN 45 DEG	1	6.00	EACH	1680.00	280.00	287.50
603014040	BEND-D.I. 14 IN 11 1/4 DEG	1	1.00	EACH	450.00	450.00	462.00
603014042	BEND-D.I. 14 IN 45 DEG	1	4.00	EACH	1800.00	450.00	462.00
603014128	TEE-D.I. TAPPING 12X8 IN	1	1.00	EACH	1350.00	1350.00	1385.50
603014205	TEE-D.I. 8X6 IN	1	13.00	EACH	2275.00	175.00	179.50
603014208	TEE-D.I. 8 IN	1	2.00	EACH	400.00	200.00	205.50
603014224	TEE-D.I. 12X6 IN	1	4.00	EACH	1040.00	260.00	267.00
603014225	TEE-D.I. 12X8 IN	1	1.00	EACH	290.00	290.00	297.50
603014228	TEE-D.I. 14X6 IN	1	1.00	EACH	490.00	490.00	503.00
603014265	VALVE-GATE 6 IN	1	10.00	EACH	4500.00	450.00	500.00
603014275	VALVE-GATE 8 IN	2	39.00	EACH	22245.00	570.38	592.30
603014290	VALVE-GATE 12 IN	2	8.00	EACH	7840.00	980.00	1008.12
603014305	VALVE-BUTTERFLY 14 IN	1	2.00	EACH	3600.00	1800.00	1850.00
603014312	VALVE-BUTTERFLY 30 IN	1	4.00	EACH	56400.00	14100.00	14550.00
603014313	VALVE-BUTTERFLY 20 IN	1	1.00	EACH	2900.00	2900.00	3250.00
603014315	HEADGATE-12 IN	1	1.00	EACH	800.00	800.00	800.00
603014319	HEADGATE-18 IN	1	2.00	EACH	4160.00	2080.00	1426.66
603014322	HEADGATE-36 IN	1	1.00	EACH	3500.00	3500.00	3166.67
603014326	CANAL GATE-15 IN	1	2.00	EACH	1320.00	660.00	2720.00
603014327	CANAL GATE - 18 IN	2	2.00	EACH	2410.00	1205.00	2058.00
603014330	CANAL GATE-24 IN	1	1.00	EACH	2100.00	2100.00	1708.33
603014334	CONCRETE IRRIGATION STRUCTURE	1	2.00	EACH	13000.00	6500.00	7500.00
603014338	DISTRIBUTING GATE-24 IN	1	2.00	EACH	1000.00	500.00	1400.00
603014340	PLUG-D.I. 8 IN	1	4.00	EACH	400.00	100.00	102.50
603014344	PLUG-D.I. 12 IN	1	1.00	EACH	130.00	130.00	135.00
603014352	PLUG-D.I. 18 IN	1	1.00	EACH	360.00	360.00	370.00
603014400	PLUG-BENTONITE	1	29.00	EACH	13920.00	480.00	498.00
603015030	FLEXIBLE COUPLING-6 IN	1	1.00		600.00	600.00	676.67
603015120	FLEXIBLE COUPLING-20 IN	1	3.00	EACH	2145.00	715.00	1171.66
603015240	CURB CUT & DRAIN	1	3.00	EACH	147.00	49.00	323.00
603015375	PIPE END SFTY TR*MT 18 IN	1	2.00	EACH	2400.00	1200.00	883.33
603016003	SPECIAL INSTALLATION OF PIPE	1	162.00	LN FT	29160.00	180.00	195.66
603016012	SPEC INSTALL OF PIPE 12 IN	1	62.00	LN FT	9920.00	160.00	164.00
603016018	SPEC INSTALL OF PIPE 18 IN	1	464.00	LN FT	75168.00	162.00	166.50
603016020	SPEC INSTALL OF PIPE 24 IN	1	170.00	LN FT	28390.00	167.00	171.50
603016042	STEEL CASING 18 IN 0.250	1	510.00	LN FT	51000.00	100.00	100.00
603016043	STEEL CASING 18 IN	1	380.00	LN FT	8930.00	23.50	24.25
603016045	STEEL CASING 24 IN	1	170.00	LN FT	6630.00	39.00	40.00
603016078	INTERNAL EXPANDING BANDS	1	1.00	EACH	500.00	500.00	1333.33
603016089	CLEAN CULVERT PIPE	4	113.00	EACH	53900.00	476.99	474.58
603016090	CLEAN CULVERT PIPE	4	3707.00	LN FT	35608.00	9.60	10.10
603016094	CLEAN STORM DRAIN	1	912.00	LN FT	15048.00	16.50	16.75
603017020	RECONNECT SANITARY SERVICE	1	5.00	EACH	3500.00	700.00	750.00
603017060	IRRIGATION LATERAL CONNECTION	1	1.00	EACH	2100.00	2100.00	2150.00
603017070	PVC IRRIGATION SYPHON DRAIN	1	1.00	EACH	1100.00	1100.00	1180.00
604010035	MANHOLE-48 IN TYPE 1	1	28.00	EACH	53200.00	1900.00	1976.00
604010045	MANHOLE-48 IN TYPE 3	4	23.00	EACH	32815.00	1426.73	1587.72
604010065	MANHOLE-60 IN TYPE 3	3	21.00	EACH	47500.00	2261.90	2320.04
604010070	MANHOLE-66 IN TYPE 3	1	6.00	EACH	16800.00	2800.00	2926.50
604010075	MANHOLE-72 IN TYPE 3	3	3.00	EACH	8450.00	2816.66	2694.39
604010080	MANHOLE-78 IN TYPE 3	1	1.00	EACH	3400.00	3400.00	3542.00
604010085	MANHOLE-84 IN TYPE 3	2	10.00	EACH	53000.00	5300.00	5106.66
604010090	MANHOLE-90 IN TYPE 3	1	1.00	EACH	4500.00	4500.00	4666.67
604010095	MANHOLE-96 IN TYPE 3	1	1.00	EACH	4100.00	4100.00	5200.00
604010105	MANHOLE-108 IN TYPE 3	1	1.00	EACH	5000.00	5000.00	6166.67
604010125	MANHOLE-SPECIAL DESIGN	2	2.00	EACH	10600.00	5300.00	6466.83
604010200	INLET-STD DROP-TYPE 1	7	24.00	EACH	37000.00	1541.66	1465.48
604010205	INLET-STD DROP-TYPE 2	1	3.00	EACH	9600.00	3200.00	3293.66
604010210	INLET-STD DROP-TYPE 3	1	3.00	EACH	6600.00	2200.00	2360.66
604010212	INLET-STD DROP-TYPE 4	2	3.00	EACH	3430.00	1143.33	1386.11
604010220	INLET-DROP-SPECIAL DESIGN	1	14.00	EACH	7840.00	560.00	653.33
604010226	VANE STYLE DROP INLET	1	2.00	EACH	4600.00	2300.00	1900.00
604010230	INLET-CURB	1	4.00	EACH	5200.00	1300.00	1350.00
604010235	INLET-CURB TYPE 1	1	8.00	EACH	12400.00	1550.00	1550.00
604010240	INLET-CURB TYPE 2	3	9.00	EACH	17000.00	1888.88	1885.18
604010245	INLET-CURB TYPE 3	1	20.00	EACH	24800.00	1240.00	1278.00

TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
604010250	INLET-SPECIAL CURB	3	53.00	EACH	79860.00	1506.79	1578.28
604010270	MEDIAN INLET TYPE 1	2	2.00	EACH	2850.00	1425.00	1233.33
604010273	MEDIAN INLET TYPE II	1	1.00	EACH	1800.00	1800.00	1783.33
604010315	INLET COVER 24 IN TYPE 1	1	2.00	EACH	2600.00	1300.00	1266.66
604010415	ROADWAY SCUPPER	1	1.00	EACH	1050.00	1050.00	1250.00
604010422	INLET COVER-CONC-SP DESIGN	1	12.00	EACH	1560.00	130.00	360.00
604010495	AIR RELEASE MANHOLE	1	1.00	EACH	3500.00	3500.00	2433.33
604010520	COMB MANHOLE & DROP INLET 48IN	3	4.00	EACH	9050.00	2262.50	2366.75
604010535	COMB 72 IN T 3 MH-T 1 CURB INL	1	1.00	EACH	2930.00	2930.00	3017.50
604010540	RCP RISER W/MH RING & COVER	1	1.00	EACH	2200.00	2200.00	2200.00
604010550	CSP RISER W/MH RING & COVER	1	2.00	EACH	3050.00	1525.00	1525.00
604010560	MODIFY MANHOLES	2	6.00	EACH	5710.00	951.66	1035.00
604010612	MODIFY INLET GRATE	1	2.00	EACH	500.00	250.00	250.00
604010625	TRANSVERSE DRAINAGE STRUCTURE	1	1.00	EACH	590.00	590.00	1230.00
604010670	COMB MANHOLE & DROP INLET-84IN	1	2.00	EACH	11576.00	5788.00	5196.00
604010680	SEEPAGE PIT	1	7.00	EACH	10220.00	1460.00	2053.33
605010490	PIPE-PV CHLORIDE 4 IN PERF	4	4910.00	LN FT	50522.00	10.28	9.14
605010510	PIPE-PV CHLORIDE 8 IN PERF	1	50.00	LN FT	1650.00	33.00	20.33
605010733	SUBEXCAVATION EDGE DRAINS	1	9400.00	LN FT	28200.00	3.00	4.25
605010734	SUBEXCAVATION OUTLET DRAINS	1	965.00	LN FT	2895.00	3.00	12.33
605010737	EDGE DRAIN 12IN X 1IN	2	18229.00	LN FT	27343.50	1.50	1.50
605010740	GEOTEX. WRAP PERF.CVC PIPE 4IN	1	4872.00	LN FT	21924.00	4.50	2.80
609010030	CURB-CONC MEDIAN TYPE A	1	176.00	LN FT	3432.00	19.50	15.00
609010160	GUTTER-CONC VALLEY	2	89.00	SQ YD	3013.00	33.85	33.65
609010200	CURB & GUTTER-CONC	10	55477.00	LN FT	580514.70	10.46	10.15
610100510	SOD REPLACEMENT	1	1000.00	SQ FT	1100.00	1.10	1.11
613100030	RIPRAP-CLASS 1 RANDOM	5	232.00	CU YD	10694.00	46.09	52.62
613100040	RIPRAP-CLASS 2 RANDOM	1	842.00	CU YD	31996.00	38.00	30.00
615010580	TRASH GUARD	2	4.00	EACH	2540.00	635.00	479.25
621011010	REMOVE MANHOLES	1	21.00	EACH	4095.00	195.00	202.50
621011011	REMOVE VALVE MANHOLE	1	1.00	EACH	380.00	380.00	626.67
621011090	REMOVE FIRE HYDRANT	1	4.00	EACH	820.00	205.00	418.33
621011110	REMOVE INLETS	1	20.00	EACH	1500.00	75.00	77.50
621011120	REMOVE DROP INLETS	1	4.00	EACH	2400.00	600.00	430.00
621011130	REMOVE CURB INLETS	2	6.00	EACH	1800.00	300.00	325.00
621011185	PLUG AND ABANDON MANHOLES	1	1.00	L SUM	2400.00	2400.00	1116.67
621012080	RESET FIRE HYDRANT	2	4.00	EACH	4900.00	1225.00	1047.83
621012120	RESET CURB INLET	1	3.00	EACH	1275.00	425.00	452.50
621012160	RESET CURBS	1	96.00	LN FT	1632.00	17.00	15.75
621013040	ADJUST SLOTTED DRAIN	1	38.00	EACH	1520.00	40.00	40.00
621013060	ADJUST FIRE HYDRANT	1	4.00	EACH	2800.00	700.00	716.66
621013070	ADJUST MANHOLES	14	216.00	EACH	76459.00	353.97	384.92
621013080	ADJUST DROP INLET	1	2.00	EACH	300.00	150.00	150.00
621013086	ADJUST MEDIAN INLET	1	1.00	EACH	500.00	500.00	533.33
621013110	ADJUST VALVE BOXES	10	236.00	EACH	27436.00	116.25	172.00
622010120	DRAIN AGGREGATE	4	1454.00	CU YD	22806.50	15.68	18.59
622011020	CONST FAB - DRAINAGE - HEAVY	3	1450.00	SQ YD	2900.00	2.00	2.14
622011022	GEOXTILE - DRAINAGE - HEAVY	1	5400.00	SQ YD	13500.00	2.50	2.83
622011083	GEOTEX-SEP/STAB-HIGH N-WOVEN	1	437.00	SQ YD	1311.00	3.00	3.00
622011084	GEOTEXTILE-SEP/STAB-HIGH	2	2913.00	SQ YD	3789.30	1.30	2.04
622011133	GEOTEXTILE-SEDIMENT CONTROL	1	50.00	SQ YD	300.00	6.00	7.33
622011144	GEOMEMBRANE-LIQ/VAPBARRIER HVY	1	444.00	SQ YD	4440.00	10.00	8.66
					8,095,633.36		
	FOUNDATION COURSES		C				
105080100	BLUETOP STAKING	36	273.30	CR MI	406800.40	1488.47	1522.87
210020170	TEST TRAILER-TRANSPORT & SETUP	4	814.00	MILE	4648.00	5.71	5.46
210020180	POWER & BLOCKING FOR TEST TRL	3	3.00	L SUM	4500.00	1500.00	1377.77
301020270	CRUSHED BASE GRAVEL	1	1300.00	CU YD	17940.00	13.80	24.90
301020300	BASE COURSE 1 1/2 IN GR 6A	3	218252.00	TON	1560700.00	7.15	8.25
301020301	BASE COURSE 1 1/2 IN GR 6A	9	39311.00	CU YD	469417.50	11.94	12.34
301020310	BASE COURSE 2 IN GR 5A	2	23133.00	TON	148310.00	6.41	7.29
301020311	BASE COURSE 2 IN GR 5A	25	1279785.00	CU YD	11056405.16	8.63	9.06
301020336	BASE COURSE 4 IN GR 2A	1	8844.00	CU YD	75174.00	8.50	9.66
301020412	SHOULDER DRESSING	1	3300.00	TON	13200.00	4.00	8.56
301020415	SHOULDER GRAVEL	2	8719.00	TON	57493.50	6.59	6.27
301020416	SHOULDER GRAVEL	4	16796.00	CU YD	102446.60	6.09	4.91

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

	ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
	301020450	SPECIAL BACKFILL	1	13062.00	CU YD	79025.10	6.05	5.51
	301020520	TOP SURF 3/4 IN GR 2A	3	979.00	TON	15113.00	15.43	14.19
	301020521	TOP SURF 3/4 IN GR 2A	16	92846.00	CU YD	949732.06	10.22	11.10
	301020526	TOP SURF 3/4 IN GR 3B	2	4819.00	CU YD	53009.00	11.00	10.42
	301020538	TOP SURF 1 IN GR 2B	1	850.00	CU YD	9562.50	11.25	13.66
	301020600	BLOTTER MATERIAL	1	659.00	TON	3954.00	6.00	10.00
	622010075	GEOGRID	1	5100.00	SQ YD	10200.00	2.00	2.50
	622011073	GEOTEXTILE-SEP/STAB-MED	2	135566.00	SQ YD	109539.80	0.80	0.87
	622011083	GEOTEX-SEP/STAB-HIGH N-WOVEN	1	25365.00	SQ YD	24096.75	0.95	1.38
	622011084	GEOTEXTILE-SEP/STAB-HIGH	1	67354.00	SQ YD	67354.00	1.00	0.81
A1	301020307	BASE COURSE 1 IN GR 3B	1	2500.00	CU YD	18125.00	7.25	9.62
A1	301020311	BASE COURSE 2 IN GR 5A	1	5442.00	CU YD	40815.00	7.50	8.75
						15,297,561.37		
	RIDING SURFACES			D				
	105080100	BLUETOP STAKING	1	0.90	CR MI	3150.00	3500.00	4166.66
	202020130	REMOVE PAVEMENT	5	8696.00	SQ YD	38563.25	4.43	4.57
	203080100	TOPSOIL-SALVAGING & PLACING	2	45549.00	CU YD	67669.74	1.48	1.64
	210020000	GRADER-MOTOR	1	102.00	HOUR	8670.00	85.00	80.00
	210020170	TEST TRAILER-TRANSPORT & SETUP	29	3215.00	MILE	33980.00	10.56	10.50
	210020180	POWER & BLOCKING FOR TEST TRL	9	9.00	L SUM	7790.00	865.55	901.48
	301020268	TRAFFIC GRAVEL	1	15000.00	CU YD	157500.00	10.50	9.83
	301020301	BASE COURSE 1 1/2 IN GR 6A	1	10786.00	CU YD	93838.20	8.70	9.65
	301020311	BASE COURSE 2 IN GR 5A	1	736.00	CU YD	11120.96	15.11	13.45
	301020415	SHOULDER GRAVEL	3	14029.00	TON	92996.00	6.62	6.00
	301020520	TOP SURF 3/4 IN GR 2A	1	188.00	TON	6580.00	35.00	35.00
	301020521	TOP SURF 3/4 IN GR 2A	7	32285.00	CU YD	392948.44	12.17	11.71
	301020525	TOP SURF 3/4 IN GR 3B	2	7896.00	TON	51468.00	6.51	7.71
	301020526	TOP SURF 3/4 IN GR 3B	9	8568.00	CU YD	184234.00	21.50	20.62
	301020538	TOP SURF 1 IN GR 2B	1	799.00	CU YD	12296.61	15.39	13.96
	301020600	BLOTTER MATERIAL	7	2661.00	TON	31925.05	11.99	12.19
	301020601	BLOTTER MATERIAL	1	251.00	CU YD	5020.00	20.00	16.00
	301020620	BLOTTER MATL 3/4 IN GR 2A	3	1665.00	TON	10732.00	6.44	11.35
	301020708	APPLY COVER MATERIAL	1	2014.00	TON	28196.00	14.00	13.91
	301020712	COVER MATERIAL GRADE 5A	13	27618.00	TON	663424.80	24.02	22.90
	301020717	COVER MATERIAL GRADE 4A	78	136351.00	TON	2730901.21	20.02	20.53
	301020730	COVER MATERIAL 1/2 IN GR 2A	2	166.00	TON	4980.00	30.00	35.00
	311010150	HYDRATED LIME-FURNISH	79	2272494.00	UNIT	2272494.00	1.00	1.00
	311010175	HYDRATED LIME-HANDLING	79	23874.80	TON	124003.50	5.19	5.79
	311010230	HYDRATED LIME	1	261.00	TON	26637.66	102.06	110.02
	401020010	PLANT MIX BIT SURF GR A	11	136697.00	TON	1985602.93	14.52	15.77
	401020020	PLANT MIX BIT SURF GR B	39	562932.00	TON	7007428.95	12.44	12.85
	401020030	PLANT MIX BIT SURF GR C	11	9820.00	TON	286535.50	29.17	32.60
	401020036	PL MIX BIT SURF GR D PLYMR MOD	2	77680.00	TON	817357.00	10.52	10.51
	401020040	PLANT MIX BIT SURF GR D	31	785240.00	TON	8531526.41	10.86	11.25
	401020080	RECYCLED PLANT MIX SURF	2	67892.00	TON	610580.00	8.99	8.85
	401020090	SAWCUT ASPHALT	1	3129.00	LN FT	3129.00	1.00	1.75
	402020030	ASPHALT CEMENT 85-100	59	63567.60	TON	7215442.66	113.50	116.02
	402020050	ASPHALT CEMENT 120-150	22	13070.00	TON	1602147.30	122.58	123.22
	402020057	PLANT MIX POLYMER MOD. ASPHALT	7	19732.00	TON	4138552.00	209.73	204.11
	402020105	LIQUID ASPHALT MC-70	30	3004.60	TON	377779.00	125.73	148.12
	402020120	LIQUID ASPHALT MC-250	1	1.00	TON	600.00	600.00	700.00
	402020135	LIQUID ASPHALT MC-800	1	630.00	TON	103950.00	165.00	161.66
	402020300	EMULSIFIED ASPHALT SS-1H	1	26343.00	GAL	6585.75	0.25	0.60
	402020305	EMULSIFIED ASPHALT SS-1	85	693287.00	GAL	373041.76	0.53	0.61
	402020360	EMULSIFIED ASPHALT CRS-2	13	2523.00	TON	323411.00	128.18	133.13
	402020362	EMULS ASPHALT CRS-2 LATEX MOD	67	14816.10	TON	2809676.72	189.63	194.69
	402020367	EMULS ASPHALT CMS-2P	1	828.00	TON	157320.00	190.00	189.33
	402020370	EMULS ASPH-HIGH FLOAT HF-100	14	3288.00	TON	552347.80	167.98	162.67
	402020480	CRACK SEALING	5	185337.00	LN FT	129327.10	0.69	0.75
	402020482	CRACK CLEANING & FILLING	1	1.00	L SUM	18125.00	18125.00	17562.50
	402020502	CRACK SEALANT	1	32440.00	LB	9732.00	0.30	0.30
	403010200	RECYCLED BITUM PAVE-COLD	1	258534.00	SQ YD	387801.00	1.50	1.23
	403010225	PAVEMENT PULVERIZATION	2	218582.00	SQ YD	173019.35	0.79	0.76
	406010002	PROCESS BITUMINOUS MATERIAL	1	249439.00	SQ YD	174607.30	0.70	0.61
	411010000	COLD MILLING	30	325125.60	SQ YD	675366.96	2.07	1.99
	411011006	COLD MILLING 0.06 FT	1	26091.00	SQ YD	24786.45	0.95	1.23

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

	ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
	411011015	COLD MILLING 0.15 FT	2	205434.00	SQ YD	143003.40	0.69	0.82
	411011020	COLD MILLING 0.20 FT	1	187.00	SQ YD	841.50	4.50	3.63
	411011030	COLD MILLING 0.30 FT	2	439278.00	SQ YD	399958.20	0.91	0.91
	411011050	PAVEMENT PULVERIZATION	1	247755.00	SQ YD	235367.25	0.95	1.23
	411011100	COLD MILLING O.G.F.C.	1	746564.00	SQ YD	261297.40	0.35	0.41
	501010123	PORT CEM CONC PAVE 8.5 IN	1	5487.00	SQ YD	145405.50	26.50	27.50
	501010127	PORT CEM CONC PAVE 9.5 IN	1	551.00	SQ YD	17081.00	31.00	42.00
	501010325	SHOULDER JOINT SEALING	1	3900.00	LN FT	7800.00	2.00	2.00
	501010500	PCCP GROOVING	1	165197.00	SQ FT	46255.16	0.28	0.28
	551020030	CONCRETE-CLASS DD	2	129.10	CU YD	81000.00	627.42	626.61
	551020080	CONCRETE-CLASS AC-DC	1	7.80	CU YD	5850.00	750.00	570.00
	603010800	CSP IR 48 IN 0.064	1	122.00	LN FT	6710.00	55.00	61.66
	603012890	RCP IRR 24 IN CLASS 5	1	102.00		3570.00	35.00	44.33
	603012985	RCP IRR 48 IN CLASS 5	1	54.00	LN FT	6480.00	120.00	128.50
	603016020	SPEC INSTALL OF PIPE 24 IN	1	102.00	LN FT	45900.00	450.00	440.00
	603016030	SPEC INSTALL OF PIPE 48 IN	1	54.00	LN FT	44820.00	830.00	818.33
	609010070	CURB-CONC CUTOFF	3	414.00	LN FT	6150.00	14.85	13.48
	609010160	GUTTER-CONC VALLEY	1	283.00	SQ YD	19244.00	68.00	68.00
	620014000	STRIPING-YELLOW PAINT	1	280.00	GAL	2786.00	9.95	10.41
	622010090	12 IN PAVEPREP	1	4849.00	LN FT	9698.00	2.00	2.20
	622010110	24 IN PAVEPREP	1	4734.00	LN FT	14202.00	3.00	4.10
A1	311010150	HYDRATED LIME-FURNISH	1	52785.00	UNIT	52785.00	1.00	1.00
A1	311010175	HYDRATED LIME-HANDLING	1	621.00	TON	1242.00	2.00	1.50
A1	401020036	PL MIX BIT SURF GR D PLYMR MOD	1	13920.00	TON	251952.00	18.10	17.55
A1	401020040	PLANT MIX BIT SURF GR D	1	27461.00	TON	432510.75	15.75	16.37
A1	402020030	ASPHALT CEMENT 85-100	1	1648.00	TON	148320.00	90.00	90.00
A1	402020057	PLANT MIX POLYMER MOD. ASPHALT	1	835.00	TON	171175.00	205.00	202.50
A1	402020305	EMULSIFIED ASPHALT SS-1	1	8582.00	GAL	4291.00	0.50	0.75
A2	301020311	BASE COURSE 2 IN GR 5A	1	437.00	CU YD	4370.00	10.00	16.00
A2	301020717	COVER MATERIAL GRADE 4A	2	8520.00	TON	171452.50	20.12	19.11
A2	311010150	HYDRATED LIME-FURNISH	2	187025.00	UNIT	187025.00	1.00	1.00
A2	311010175	HYDRATED LIME-HANDLING	2	1700.00	TON	6230.00	3.66	2.99
A2	401020080	RECYCLED PLANT MIX SURF	1	75671.00	TON	681039.00	9.00	11.13
A2	402020030	ASPHALT CEMENT 85-100	2	3086.00	TON	370320.00	120.00	121.60
A2	402020057	PLANT MIX POLYMER MOD. ASPHALT	1	1294.00	TON	278210.00	215.00	220.00
A2	402020305	EMULSIFIED ASPHALT SS-1	2	57686.00	GAL	44158.40	0.76	0.65
A2	402020362	EMULS ASPHALT CRS-2 LATEX MOD	2	1069.00	TON	206425.00	193.10	190.52
A2	403010175	RECYCLED BITUM PAVE-HOT	1	37720.00	TON	320620.00	8.50	9.50
A2	411010000	COLD MILLING	2	545713.00	SQ YD	272856.50	0.50	0.64
						50,665,299.92		
		ROADSIDE DEVELOPMENT		E				
	202020340	REMOVE BITUMINOUS CURB	1	4455.00	LN FT	4455.00	1.00	1.50
	202020354	REMOVE SIDEWALK	1	92.00	SQ YD	1656.00	18.00	18.00
	202020356	WELL ABANDONMENT	1	1.00	L SUM	900.00	900.00	966.67
	202020360	REMOVE MEDIAN CURB	2	3145.00	LN FT	6547.50	2.08	2.10
	551020020	CONCRETE-CLASS AD	3	34.60	CU YD	19425.00	561.41	591.94
	551020200	CONCRETE - MISC. - CL DD	1	28.40	SQ YD	2044.80	72.00	72.33
	557010110	HAND RAIL	1	345.00	LN FT	7935.00	23.00	22.33
	608010020	SIDEWALK-CONCRETE 4 IN	18	27466.00	SQ YD	617849.75	22.49	23.05
	608010050	SIDEWALK-CONCRETE 6 IN	11	3048.00	SQ YD	89269.25	29.28	28.15
	608010054	SIDEWALK-CONCRETE 8 IN	1	315.00	SQ YD	11025.00	35.00	36.50
	608010070	SAWCUT-CONCRETE	2	461.00	LN FT	1905.00	4.13	4.13
	608010110	CONCRETE 6 IN	1	49.00	SQ YD	1372.00	28.00	26.38
	608010130	CONCRETE-CLASS D	2	168.00	SQ YD	10854.00	64.60	62.51
	608010140	CONCRETE-CLASS DD	1	181.00	SQ YD	12308.00	68.00	68.00
	608011030	SIDEWALK-CONC 3 IN BOMANITE	1	718.00	SQ YD	15796.00	22.00	23.33
	608011040	SIDEWALK-CONC 4 IN BOMANITE	1	40.00	SQ YD	2720.00	68.00	69.33
	609010015	CURB - CONC. VERTICAL	1	97.00	LN FT	1707.20	17.60	17.60
	609010030	CURB-CONC MEDIAN TYPE A	3	4024.00	LN FT	36586.20	9.09	9.33
	609010200	CURB & GUTTER-CONC	7	14421.00	LN FT	134219.10	9.30	9.08
	610010100	TOPSOIL	2	499.00	CU YD	2303.00	4.61	8.64
	610010130	FURNISH AND PLACE TOPSOIL	1	249.00	CU YD	4855.50	19.50	18.75
	610100470	SODDING	1	466.00	SQ YD	1165.00	2.50	3.50
	610400210	PUMP HOUSE RENOVATIONS	1	1.00	L SUM	20000.00	20000.00	15400.00
	610400220	PUMPS & ELECTRICAL SERVICE	1	1.00	L SUM	15000.00	15000.00	21500.00
	610400230	DISCHARGE PIPING RENOVATIONS	1	1.00	L SUM	10000.00	10000.00	9000.00

	ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
	610400240	DRAW DOWN WELL	1	1.00	L SUM	6000.00	6000.00	7000.00
	610400250	DRAW DOWN WELL PUMP	1	1.00	L SUM	6000.00	6000.00	4150.00
	610400260	DRAW DN WELL DISCHARGE PIPING	1	1.00	L SUM	6000.00	6000.00	4500.00
	610400270	RAISE EXISTING MONITORING WELL	1	1.00	L SUM	1000.00	1000.00	1800.00
	613100325	GABION STRUCTURE	1	160.00	CU YD	25600.00	160.00	110.00
	617783030	REMOVE & RESET MISC ITEMS	1	1.00	L SUM	200.00	200.00	211.67
	621011072	REMOVE WATER SERVICE	1	2.00	EACH	240.00	120.00	125.00
	621012030	RESET CURB STOP & BOX	1	15.00		3600.00	240.00	250.00
	621012070	RESET WATER METER	1	1.00	EACH	420.00	420.00	430.00
	621012080	RESET FIRE HYDRANT	1	4.00	EACH	3120.00	780.00	840.00
	621012100	RESET GAS VALVES	1	1.00	EACH	550.00	550.00	562.50
	621013070	ADJUST MANHOLES	3	10.00	EACH	5050.00	505.00	325.00
	621013110	ADJUST VALVE BOXES	3	22.00	EACH	4200.00	190.90	195.45
	621013120	ADJUST CURB BOX	1	4.00	EACH	300.00	75.00	77.50
	621013150	ADJUST WATER MAIN	1	1.00	L SUM	1800.00	1800.00	1900.00
	624000000	MAILBOX	17	361.00	EACH	42099.00	116.61	119.34
	624100000	MONUMENT & BOX	4	44.00	EACH	15052.00	342.09	345.09
A1	608010100	CONCRETE 4 IN	1	251.00	SQ YD	6777.00	27.00	26.50
A1	608010110	CONCRETE 6 IN	1	261.00	SQ YD	8352.00	32.00	34.50
						1,168,258.30		
		EROSION CONTROL		F				
	203080100	TOPSOIL-SALVAGING & PLACING	36	341222.00	CU YD	704047.84	2.06	2.01
	207010540	CRUSHED GRAVEL BERM	1	112.00	CU YD	2688.00	24.00	29.50
	208010020	CONTAMINATED SOIL	1	50000.00	UNIT	50000.00	1.00	1.00
	208010200	TEMPORARY EROSION CONTROL	108	1463650.00	UNIT	1463650.00	1.00	1.00
	208010210	TEMPORARY EROSION REPAIR	2	10000.00	UNIT	100.00	0.01	0.67
	208010315	EROSION CONTROL BLANKET	2	3405.00	SQ YD	10519.80	3.08	2.85
	208010320	ENERGY DISSIPATORS	1	2.00	EACH	2000.00	1000.00	666.66
	208010360	LANCELEAF COTTONWOOD	1	1.00	L SUM	2000.00	2000.00	2216.67
	208010380	WILLOW CUTTINGS	1	1.00	L SUM	2500.00	2500.00	1870.00
	208010385	WILLOW CUTTINGS	1	4560.00	EACH	4560.00	1.00	1.05
	208010535	BAFFLES	1	4.00	EACH	4000.00	1000.00	2466.66
	208010565	LOG & ROOT WAD	1	5.00	EACH	5000.00	1000.00	783.33
	210020010	DOZER	1	3.00	HOUR	600.00	200.00	166.66
	551020080	CONCRETE-CLASS AC-DC	1	5.90	CU YD	5310.00	900.00	900.00
	603015260	EMBANKMENT PROTECTOR 12 IN	2	456.00	LN FT	12324.00	27.02	27.78
	607100654	SNOW FENCE-WOOD 14 FT	1	3296.00	LN FT	59328.00	18.00	26.08
	607100710	SNOW FENCE LINE POST 6 FT 6 IN	1	8.00	EACH	576.00	72.00	63.66
	607100730	SNOW FENCE ANCHOR SYSTEM NO 1	1	206.00	UNIT	11948.00	58.00	83.33
	608010070	SAWCUT-CONCRETE	1	200.00	LN FT	700.00	3.50	3.50
	609010120	CURB BITUMINOUS	3	930.00	LN FT	7796.00	8.38	7.69
	610010100	TOPSOIL	7	8943.00	CU YD	81017.50	9.05	9.14
	610100099	SEEDING	3	4.80	ACRE	1065.00	221.87	287.25
	610100101	SEEDING AREA NO 1	59	906.98	ACRE	100052.10	110.31	115.54
	610100102	SEEDING AREA NO 2	23	67.10	ACRE	14189.50	211.46	206.18
	610100126	SEEDING-LAWN	1	0.20	ACRE	50.60	253.00	201.00
	610100275	SEEDING & FERTILIZING	2	2.00	L SUM	17938.00	8969.00	7549.67
	610100322	FERTILIZER	2	4.30	ACRE	525.00	122.09	112.05
	610100323	FERTILIZER-LAWN	1	0.20	ACRE	70.80	354.00	268.00
	610100326	FERTILIZING AREA NO 1	56	902.08	ACRE	57844.00	64.12	64.66
	610100327	FERTILIZING AREA NO 2	24	75.90	ACRE	9521.00	125.44	124.20
	610100470	SODDING	1	2420.00	SQ YD	11495.00	4.75	4.47
	610100525	SOIL CAP ROUNDING	1	1.00	L SUM	11000.00	11000.00	9666.67
	610100555	CONDITION SEEDBED SURFACE	56	912.35	ACRE	16284.93	17.84	20.16
	610100625	LANDSCAPING	1	1.00	L SUM	1500.00	1500.00	4833.33
	610100790	KNAPWEED CONTROL	1	3.00	ACRE	600.00	200.00	146.66
	610220000	MULCH-WOOD CELLULOSE FIBER	23	77.84	ACRE	59163.42	760.06	830.92
	610590045	BARE ROOT STOCK	1	260.00	EACH	1560.00	6.00	6.16
	610590054	RUSSIAN OLIVE 6-8 FT	1	7.00	EACH	700.00	100.00	85.00
	610650017	B&B-PONDEROSA PINE 5-6 FT	1	7.00	EACH	700.00	100.00	101.66
	610650027	SHRUB PLANTING	1	1.00	L SUM	7000.00	7000.00	11541.67
	610650080	GOLD DROP POTENTILA	1	16.00	EACH	1600.00	100.00	62.66
	613100030	RIPRAP-CLASS 1 RANDOM	11	2157.00	CU YD	63299.00	29.34	32.50
	613100040	RIPRAP-CLASS 2 RANDOM	23	11383.00	CU YD	312150.00	27.42	32.14
	613100050	RIPRAP-CLASS 3 RANDOM	5	2265.00	CU YD	76690.25	33.85	39.00
	613100075	RIPRAP-GROUTED	1	540.00	SQ YD	21600.00	40.00	65.00

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
613100134	EROSION CONTROL GRAVEL	1	553.00	CU YD	11060.00	20.00	21.00
613100325	GABION STRUCTURE	1	24.00	CU YD	3000.00	125.00	111.66
613100330	GABION MATTRESS STRUCTURE	1	125.00	CU YD	16875.00	135.00	146.66
613300040	BANK PROTECTION-TYPE 2	1	1.00	CU YD	500.00	500.00	258.33
613300050	BANK PROTECTION-TYPE 3	3	92.00	CU YD	5138.00	55.84	46.28
613300060	BANK PROTECTION-TYPE 4	2	162.00	CU YD	4125.00	25.46	19.95
613400010	SLOPE PROTECTION-CONCRETE	1	1193.00	SQ YD	43842.75	36.75	39.58
622010120	DRAIN AGGREGATE	1	1460.00	CU YD	13140.00	9.00	16.00
622010125	EROSION CONTROL BLANKET	1	2158.00	SQ YD	6474.00	3.00	4.33
622010128	SOIL RETENTION BLANKET	1	1297.00	SQ YD	2853.40	2.20	2.16
622011012	GEOTEXTILE - DRAINAGE - LIGHT	1	215.00	SQ YD	752.50	3.50	3.50
622011022	GEOXTILE - DRAINAGE - HEAVY	1	4605.00	SQ YD	9210.00	2.00	2.00
622011040	CONST FAB-EROSION CL1&2 RIPRAP	1	10272.00	SQ YD	20544.00	2.00	2.10
622011042	GEOTEXTILE-EROSION CL 1 RIPRAP	11	5583.00	SQ YD	8122.50	1.45	2.20
622011043	GEOTEX-EROSION CL 2 & 3 RIPRAP	24	14175.00	SQ YD	32977.50	2.32	2.45
622011073	GEOTEXTILE-SEP/STAB-MED	1	6455.00	SQ YD	8068.75	1.25	1.38
622011083	GEOTEX-SEP/STAB-HIGH N-WOVEN	3	19238.00	SQ YD	24499.50	1.27	1.28
622011144	GEOMEMBRANE-LIQ/VAPBARRIER HVY	1	626.00	SQ YD	6260.00	10.00	5.86
					3,434,706.64		
	TRAFFIC CONTROL		G				
104030010	MISCELLANEOUS WORK	5	97000.00	UNIT	97000.00	1.00	1.00
104040040	DETOUR - CONST, MAINTAIN & REM	1	1.00	L SUM	18238.00	18238.00	23412.67
104040114	CROSSOVERS-CONST, MAINTAIN&REM	1	2.00	EACH	8200.00	4100.00	16900.00
202020360	REMOVE MEDIAN CURB	1	468.00	LN FT	1170.00	2.50	2.66
203020375	EMBANKMENT IN PLACE	1	3462.00	CU YD	24234.00	7.00	8.00
301020268	TRAFFIC GRAVEL	2	19140.00	CU YD	157260.00	8.21	7.00
402020305	EMULSIFIED ASPHALT SS-1	1	662.00	GAL	331.00	0.50	0.50
501010540	CONCRETE MEDIAN CAP	1	104.00	SQ YD	5200.00	50.00	37.00
501010542	CONCRETE MEDIAN 3 IN	1	6203.00	SQ YD	55827.00	9.00	12.53
557010110	HAND RAIL	2	349.00	LN FT	6858.00	19.65	20.54
557010548	REVISE TIMBER BRIDGE RAIL-W115	1	268.00	LN FT	23986.00	89.50	89.75
601011000	5 INCH STEEL CONDUIT	1	210.00	LN FT	5250.00	25.00	25.00
602010010	REMOVE PIPE CULVERTS	1	285.00	LN FT	4275.00	15.00	13.33
603010040	DRAINAGE PIPE 18 IN	1	312.00	LN FT	7800.00	25.00	26.12
603011155	CSP ARCH 65 IN 0.064	1	12.00	LN FT	1320.00	110.00	116.66
603012520	RCP 15 IN CLASS 2	1	140.00	LN FT	4900.00	35.00	37.00
603012555	RCP 24 IN CLASS 2	1	18.00	LN FT	756.00	42.00	47.33
603012875	RCP IRR 24 IN CLASS 2	1	16.00	LN FT	640.00	40.00	45.00
603012970	RCP IRR 48 IN CLASS 2	1	48.00	LN FT	4800.00	100.00	101.66
603016036	STEEL CASING 6 IN 0.188	1	150.00	LN FT	2700.00	18.00	26.00
606010014	GUARD RAIL-BCT	1	4.00	EACH	2500.00	625.00	687.50
606010030	GUARD RAIL-STEEL	35	53289.00	LN FT	474248.85	8.89	8.75
606010034	GUARD RAIL-STEEL/ 8 FT POSTS	4	7494.00	LN FT	89991.25	12.00	12.37
606010040	GUARD RAIL-STEEL BOX BEAM	1	1149.00	LN FT	24071.55	20.95	20.85
606010045	GD RL-STL INT RDWY TRANS	5	615.00	LN FT	12738.08	20.71	18.15
606010110	GUARD RAIL-CABLE	3	7100.00	LN FT	85811.00	12.08	10.83
606010150	GUARD RAIL-STL/BR APPR-TY 1	8	41.00	UNIT	27285.00	665.48	644.10
606010190	GUARD RAIL-STL/BR APPR-TY 2	14	56.00	UNIT	28464.00	508.28	518.95
606010230	GUARD RAIL-STL/BR APPR-TY 3	7	61.00	UNIT	28729.00	470.96	506.38
606010260	GUARD RAIL-STL/BR APPR-TY 4	1	8.00	UNIT	18200.00	2275.00	2250.00
606010370	RESET GUARD RAIL	3	2288.00	LN FT	15691.50	6.85	6.93
606010385	REMOVE GUARD RAIL	27	37763.00	LN FT	42501.75	1.12	1.17
606010386	REMOVE GUARD RAIL & SALV	3	2944.00	LN FT	4441.00	1.50	1.45
606010415	REVISE GD RAIL END SECTION	1	2.00	EACH	6000.00	3000.00	3000.00
606010452	RENAIL EXIST GUARD RAIL BLKOUT	1	7638.00	EACH	3819.00	0.50	0.46
606010502	GUARD RAIL BLOCKOUTS	1	47.00	EACH	423.00	9.00	7.66
606010620	GUARD RAIL-END ANCHOR 5 FT RAD	6	17.00	EACH	13085.00	769.70	730.58
606010630	GUARD RAIL END ANCHOR	36	233.00	EACH	107377.00	460.84	458.17
606010635	GD RAIL-END ANCHOR-INTER RDWY	10	20.00	EACH	16380.00	819.00	770.00
606010645	GD END ANCHOR - MODIFIED	1	2.00	EACH	6875.00	3437.50	3104.16
606010650	GUARD RAIL-CABLE/END ANCHOR	3	1092.00	LN FT	30030.00	27.50	25.68
606010670	BOX BEAM TERMINAL END SECTION	1	4.00	EACH	11000.00	2750.00	2660.00
606011075	CONCRETE TERMINAL END SECTION	1	2.00	EACH	19000.00	9500.00	11480.00
606011090	MEDIAN RAIL-CONC/PRECAST	6	3490.00	LN FT	74460.00	21.33	20.56
606011150	REMOVE CONC MEDIAN RAIL	2	210.00	LN FT	1219.00	5.80	3.86
606011200	BARRIER RAIL-CONC/PRECAST	3	2540.00	LN FT	45298.50	17.83	22.42

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
606011210	BARRIER RAIL-CONC/CAST IN PLCE	1	220.00	LN FT	13200.00	60.00	41.00
606011280	REMOVE CONCRETE BARRIER RAIL	2	1890.00	LN FT	3650.00	1.93	3.50
606011285	RESET CONCRETE BARRIER RAIL	2	27680.00	LN FT	37835.50	1.36	1.02
606011290	TEMP BARRIER RAIL-INSTALL&REM	1	480.00	LN FT	3360.00	7.00	5.33
606011500	IMPACT ATTENUATOR-MOVE & RESET	1	2.00	EACH	3800.00	1900.00	1166.66
606011510	IMPACT ATTENUATOR-REM & SALV	1	2.00	L SUM	975.00	487.50	762.50
606011520	IMPACT ATTENUATOR	2	2.00	EACH	51000.00	25500.00	25833.33
606011551	IMPACT ATTENUATOR - 6 BAY	2	4.00	EACH	92000.00	23000.00	21758.33
606011555	IMPACT ATTENUATOR - 7 BAY	1	2.00	EACH	46000.00	23000.00	22833.33
606011571	IMPACT ATTENUATOR -11 BAY	1	4.00	EACH	122000.00	30500.00	30000.00
606400120	FIXED BOLLARD	1	7.00	EACH	987.00	141.00	347.00
606400130	REMOVABLE BOLLARD	1	1.00	EACH	420.00	420.00	806.67
608010020	SIDEWALK-CONCRETE 4 IN	1	9.00	SQ YD	468.00	52.00	46.00
608010090	CONCRETE 3 IN	1	274.00	SQ YD	4110.00	15.00	17.66
609010015	CURB - CONC. VERTICAL	1	310.00	LN FT	4340.00	14.00	14.16
609010030	CURB-CONC MEDIAN TYPE A	5	16607.00	LN FT	125862.50	7.57	6.99
609010080	CURB-BARRIER	1	1549.00	LN FT	21686.00	14.00	13.00
609010200	CURB & GUTTER-CONC	1	17.00	LN FT	365.50	21.50	23.83
611010036	CATTLE GUARD 36 FT	1	1.00	EACH	8200.00	8200.00	8166.67
611010200	REMOVE CATTLE GUARD	1	1.00	EACH	600.00	600.00	766.67
616183000	FOUNDATION-CONCRETE	18	214.50	CU YD	146713.20	683.97	690.62
616323104	CONDUIT-STEEL 1/2 IN RIGID	1	120.00	LN FT	300.00	2.50	2.76
616323106	CONDUIT-STEEL 3/4 IN RIGID	1	220.00		737.00	3.35	2.85
616323110	CONDUIT-STEEL 1 IN RIGID	11	15514.00	LN FT	65140.60	4.19	4.06
616323114	CONDUIT-STEEL 1 1/2 IN RIGID	11	5872.00	LN FT	39099.50	6.65	6.57
616323120	CONDUIT-STEEL 2 IN RIGID	15	13523.00	LN FT	116814.40	8.63	8.46
616323130	CONDUIT-STEEL 3 IN RIGID	1	130.00	LN FT	2860.00	22.00	18.00
616343910	CONDUIT-PLASTIC 1 IN	2	6355.00	LN FT	22723.00	3.57	3.04
616343914	CONDUIT-PLASTIC 1 1/2 IN	6	11130.00	LN FT	41868.00	3.76	3.60
616343920	CONDUIT-PLASTIC 2 IN	2	14600.00	LN FT	61065.00	4.18	3.98
616343924	CONDUIT - PLASTIC 2 1/2 IN	1	420.00	LN FT	4620.00	11.00	8.60
616723001	PULL BOX-METAL TYPE 1	6	31.00	EACH	8740.00	281.93	340.25
616783001	PULL BOX-CONCRETE TYPE 1	15	155.00	EACH	26202.00	169.04	189.31
616783002	PULL BOX-CONCRETE TYPE 2	4	39.00	EACH	7105.00	182.17	227.73
617033110	CABLE-COPPER 2AWG10-600V	1	300.00	LN FT	240.00	0.80	0.95
617033112	CABLE-COPPER 2AWG12-600V	1	280.00	LN FT	140.00	0.50	0.70
617033114	CABLE-COPPER 2AWG14-600V	2	790.00	LN FT	492.00	0.62	0.65
617033214	CABLE-COPPER 3AWG14-600V	2	2485.00	LN FT	1902.00	0.76	0.74
617033314	CABLE-COPPER 5AWG14-600V	4	1860.00	LN FT	1354.00	0.72	0.77
617033414	CABLE-COPPER 7AWG14-600V	1	2700.00	LN FT	2700.00	1.00	1.00
617033514	CABLE-COPPER 9AWG14-600V	3	4820.00	LN FT	5404.20	1.12	1.08
617033614	CABLE-COPPER 12AWG14-600V	8	6666.00	LN FT	12706.24	1.90	1.89
617033714	CABLE-COPPER 15AWG14-600V	2	710.00	LN FT	1307.00	1.84	2.11
617033814	CABLE-COPPER 16AWG14-600V	6	2986.00	LN FT	6565.42	2.19	2.16
617033918	CABLE-COPPER 4AWG18 SHLD	1	1650.00	LN FT	825.00	0.50	0.52
617063110	CABLE-COPPER 2AWG10-600V D B	1	600.00	LN FT	3720.00	6.20	5.56
617123104	CONDUCTOR-COPPER AWG4-600V	1	970.00	LN FT	679.00	0.70	0.70
617123106	CONDUCTOR-COPPER AWG6-600V	10	76375.00	LN FT	40605.75	0.53	0.52
617123108	CONDUCTOR-COPPER AWG8-600V	13	57218.00	LN FT	22077.02	0.38	0.38
617123110	CONDUCTOR-COPPER AWG10-600V	14	45775.00	LN FT	15266.95	0.33	0.33
617123114	CONDUCTOR-COPPER AWG14-600V	1	2300.00	LN FT	414.00	0.18	0.19
617123306	CONDUCTOR-COPPER AWG6-BARE	1	280.00	LN FT	112.00	0.40	0.35
617123310	CONDUCTOR-COPPER AWG10-BARE	6	4718.00	LN FT	1549.64	0.32	0.32
617183009	LIGHT BASE BREAKAWAY JOINT	1	28.00	EACH	2100.00	75.00	70.00
617183051	STANDARD-STL TYPE 10-A-500-1	1	8.00	EACH	11720.00	1465.00	1295.00
617183054	STANDARD-STL TYPE 10-A-500-4	4	142.00	EACH	144680.00	1018.87	1066.33
617183055	STANDARD-STL TYPE 10-A-500-5	1	1.00	EACH	2800.00	2800.00	2380.00
617183056	STANDARD-STL TYPE 10-A-500-6	4	29.00	EACH	47840.00	1649.65	1611.03
617183057	STANDARD-STL TYPE 10-A-500-7	2	6.00	EACH	12440.00	2073.33	2053.33
617183058	STANDARD-STL TYPE 10-A-500-8	1	1.00	EACH	2600.00	2600.00	2295.00
617183066	STANDARD-STL TYPE 10-A-600-6	1	2.00	EACH	5180.00	2590.00	2283.33
617233040	CONTROLLER-CAB PEDESTAL TYPE D	9	14.00	EACH	8775.00	626.78	666.54
617253000	GUY & ANCHOR ASSEMBLY	2	8.00	EACH	2768.00	346.00	421.29
617253010	OVERHEAD GUY ASSEMBLY 3/8 IN	1	1.00	EACH	825.00	825.00	636.67
617273160	LIGHTING BRACKET 16 FT	1	2.00		880.00	440.00	423.33
617303215	LUMINAIRE ASSEMBLY-150 W S.V.	1	4.00	EACH	740.00	185.00	195.00
617303220	LUMINAIRE ASSEMBLY-200 W S.V.	2	29.00	EACH	7232.00	249.37	217.60
617303225	LUMINAIRE ASSEMBLY-250 W S.V.	8	124.00	EACH	21692.00	174.93	178.16
617303240	LUMINAIRE ASSEMBLY-400 W S.V.	8	66.00	EACH	14263.00	216.10	216.70

TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
617303310	UNDERPASS LUMINAIRE 100 W S.V.	1	3.00		816.00	272.00	284.00
617303504	FLUORESCENT LUMINAIRE-40 W	1	14.00	EACH	3150.00	225.00	211.66
617333000	SERV ASSEMBLY-MODIFY	1	1.00	EACH	835.00	835.00	835.00
617333110	SERV ASSEMB-10 AMP	1	8.00	EACH	5200.00	650.00	668.33
617333115	SERV ASSEMB-15 AMP	2	2.00	EACH	1570.00	785.00	715.83
617333120	SERV ASSEMB-20 AMP	4	8.00	EACH	5557.00	694.62	754.70
617333130	SERV ASSEMB-30 AMP	6	12.00	EACH	9919.00	826.58	800.94
617333140	SERV ASSEMB-40 AMP	11	20.00	EACH	18347.00	917.35	898.90
617333150	SERV ASSEMB-50 AMP	1	1.00	EACH	1000.00	1000.00	945.00
617363010	PHOTO ELECTRIC CONTROL	14	31.00	EACH	3968.00	128.00	128.68
617453155	FLASHER-MODIFY	1	1.00	L SUM	6215.00	6215.00	6707.50
617453156	FLASHER-RESET	1	1.00	L SUM	726.00	726.00	637.00
617453158	REMOVE FLASHER	1	1.00	L SUM	950.00	950.00	950.00
617483101	SIG-TRAF 1 COLOR-1 WAY 8	2	9.00	EACH	2232.00	248.00	341.85
617483110	SIG-TRAF 1 COLOR-1 WAY 12	2	11.00	EACH	3490.00	317.27	304.31
617503110	SIG-TRAF 3 COL-1 WAY 12-8-8	6	45.00	EACH	16810.00	373.55	430.25
617503130	SIG-TRAF 3 COL-1 WAY 12-12-12	8	87.00	EACH	49036.00	563.63	589.81
617503140	SIG-TRAF 3 COL-1 WAY 8-8-8	6	25.00	EACH	13300.00	532.00	536.26
617513125	SIG TRAF 4 COL 1 W 12-12-12-12	2	8.00	EACH	6740.00	842.50	820.41
617523127	SIG-TRAF 5 COL-1 W 12-12-12-12	3	3.00	EACH	3495.00	1165.00	1149.16
617523130	SIG-TRAF5COL-1W 12-12-12-12-12	1	1.00	EACH	640.00	640.00	742.50
617553020	SIG-PEDESTRIAN TYPE 2	8	76.00	EACH	32370.00	425.92	445.51
617583000	SCHOOL CROSSING BEACON	2	4.00	EACH	2732.00	683.00	565.50
617603005	MODIFY CONTROLLER	1	1.00	EACH	360.00	360.00	705.00
617605041	CONTLR/TRAF-ACTUAT TYPE 4-A	9	12.00	EACH	5025.00	418.75	485.55
617605081	CONTLR/TRAF-ACTUAT TYPE 8-A	1	2.00	EACH	1520.00	760.00	735.00
617673100	SIG STANDARD TYPE 1-100	4	4.00	EACH	2335.00	583.75	670.41
617673140	SIG STANDARD TYPE 1-140	2	4.00	EACH	2080.00	520.00	496.66
617693501	SIG STANDARD TYPE 2-A-500-1	1	1.00	EACH	4820.00	4820.00	4110.00
617693502	SIG STANDARD TYPE 2-A-500-2	2	3.00	EACH	8740.00	2913.33	3216.66
617693503	SIG STANDARD TYPE 2-A-500-3	2	4.00	EACH	10950.00	2737.50	3004.16
617693504	SIG STANDARD TYPE 2-A-500-4	4	6.00	EACH	27564.00	4594.00	4602.44
617693904	SIG STANDARD TYPE 2-A-900-4	1	1.00	EACH	4300.00	4300.00	3660.00
617693906	SIG STANDARD TYPE 2-A-900-6	3	3.00	EACH	10930.00	3643.33	3735.00
617693907	SIG STANDARD TYPE 2-A-900-7	1	2.00	EACH	5400.00	2700.00	3500.00
617695501	SIG STANDARD TYPE 2-A-500-1	1	1.00	EACH	360.00	360.00	360.00
617695502	SIG STANDARD TYPE 2-A-500-2	3	4.00	EACH	1980.00	495.00	498.33
617695503	SIGNAL STD TYPE 2-A-500-3	1	1.00	EACH	310.00	310.00	313.33
617695504	SIG STANDARD TYPE 2-A-500-4	1	2.00	EACH	840.00	420.00	420.00
617695905	SIG STANDARD TYPE 2-A-900-5	3	3.00	EACH	1240.00	413.33	444.44
617695908	SIG STANDARD TYPE 2-A-900-8	1	1.00	EACH	570.00	570.00	618.00
617713052	SIG STANDARD TYPE 3-A-500-2	1	4.00	EACH	10336.00	2584.00	3192.00
617713053	SIG STANDARD TYPE 3-A-500-3	3	6.00	EACH	20960.00	3493.33	3971.66
617713054	SIG STANDARD TYPE 3-A-500-4	3	4.00	EACH	16590.00	4147.50	4242.50
617713095	SIG STANDARD TYPE 3-A-900-5	2	2.00	EACH	9200.00	4600.00	5125.00
617713096	SIG STANDARD TYPE 3-A-900-6	2	4.00	EACH	16450.00	4112.50	4507.50
617713097	SIGNAL STANDARD TY 3-A-900-7	1	1.00	EACH	6700.00	6700.00	4403.33
617713098	SIG STANDARD TYPE 3-A-900-8	1	1.00	EACH	5475.00	5475.00	5937.50
617713100	SIG STANDARD TYPE 3-A-900-0	1	1.00	EACH	6000.00	6000.00	6445.00
617715053	SIG STANDARD TYPE 3-A-500-3	1	1.00	EACH	360.00	360.00	360.00
617715054	SIG STANDARD TYPE 3-A-500-4	2	4.00	EACH	2100.00	525.00	525.00
617715095	SIG STANDARD TYPE 3-A-900-5	2	4.00	EACH	1320.00	330.00	493.33
617715097	SIG STANDARD TYPE 3-A-900-7	1	2.00	EACH	1160.00	580.00	2013.33
617715098	SIG STANDARD TYPE 3-A-900-8	1	1.00	EACH	360.00	360.00	360.00
617731621	REMOVE & RESET EXIST POLE	1	1.00	L SUM	1575.00	1575.00	1335.00
617733621	REMOVE & RESET EXIST POLE	2	18.00	EACH	8880.00	493.33	457.77
617733622	REMOVE & RESET EXIST POLE	1	1.00	EACH	1000.00	1000.00	1000.00
617733920	SIGNAL STD 2-A DOUBLE MASTARM	1	1.00	EACH	2685.00	2685.00	3092.50
617763101	DETECTOR/LOOP	9	140.00	EACH	78230.00	558.78	579.22
617763601	DETECTOR/LOOP SHLD CABLE	10	11495.00	LN FT	10308.00	0.89	0.89
617781000	REMOVAL AND SALVAGE	9	9.00	L SUM	22150.00	2461.11	2072.59
617781001	REMOVAL AND SALVAGE	2	2.00	L SUM	700.00	350.00	275.00
617781002	REMOVAL AND SALVAGE	1	1.00	L SUM	1700.00	1700.00	1253.33
617783030	REMOVE & RESET MISC ITEMS	7	7.00	L SUM	3780.00	540.00	570.71
617783031	REMOVE & RESET MISC ITEMS	1	1.00	L SUM	1315.00	1315.00	1355.00
617903250	PUSH BUTTON/PEDESTRIAN	10	72.00	EACH	10896.00	151.33	160.65
617903463	CHANGEABLE MESSAGE SIGN	2	5.00	EACH	10800.00	2160.00	2240.00
617903466	NAT WEATHER RECVR-FURN&INSTALL	1	18.00	EACH	10530.00	585.00	683.33
617903468	NAT WEATHER RECVR-FURNISH	1	2.00	EACH	1080.00	540.00	523.33

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
617903470	OMNI DIR ANTENNA-FURN & INSTAL	1	18.00	EACH	7380.00	410.00	360.00
617903472	OMNI DIR ANTENNA-FURNISH	1	2.00	EACH	300.00	150.00	156.66
617903474	8 IN(8 OHM)SPEAKER-FURN&INSTAL	1	36.00	EACH	3420.00	95.00	93.33
617903476	SHELF - FURNISH & INSTALL	1	9.00	EACH	540.00	60.00	86.66
617903485	TRAVELERS INFORMATION STATION	1	4.00	EACH	36000.00	9000.00	10702.78
617903502	EMER PRE-EMPTION DET CABLE	1	470.00	LN FT	446.50	0.95	1.05
618030010	TRAFFIC CONTROL DEVICES	160	5878423.00	UNIT	4462961.44	0.75	0.74
618030020	TRAFFIC CONTROL-FLAGGING	154	185869.00	HOUR	2697478.58	14.51	15.14
618030030	TRAFFIC CONTROL-PILOT CAR	81	33840.00	HOUR	843600.20	24.92	24.16
618030050	TRAFFIC CNTR-SNGL LANE CLOSURE	1	7.00	EACH	37100.00	5300.00	5300.00
618030080	TRAFFIC CONTROL	1	1.00	L SUM	26300.00	26300.00	48100.00
618030120	REMOVE WORDS & SYMBOLS	5	2891.00	SQ FT	12459.50	4.30	3.63
618030130	REMOVE 4 IN STRIPING	5	10417000.00	LN FT	572352.00	0.05	0.07
618030135	REMOVE 4 IN STRIPING-PLASTIC	1	1328.00	LN FT	1593.60	1.20	1.13
618030145	REMOVE 24 IN STRIPING-PLASTIC	1	600.00	LN FT	1500.00	2.50	2.16
618030150	REMOVE PAINT STRIPING	2	12106.00	LN FT	2165.70	0.17	0.32
618030160	REMOVE PAVEMENT MARKINGS	3	3657000.00	LN FT	143310.00	0.03	0.04
618030180	TRAFFIC CONTROL-CROSSOVER	2	4.00	EACH	49975.00	12493.75	10731.25
619010042	SIGNS-SHEET ALUM OVERLAY (A)	1	7.00	SQ FT	140.00	20.00	28.33
619010043	SIGNS-SHEET ALUM OVERLAY (B)	1	94.00	SQ FT	1363.00	14.50	14.50
619010050	SIGNS-ALUMINUM SHEET INCREMENT	5	1848.00	SQ FT	28693.50	15.52	16.40
619010052	SIGNS-ALUM SHEET INCR-SHEET A	20	34173.90	SQ FT	342966.10	10.03	11.12
619010053	SIGNS-ALUM SHEET INCR-SHEET B	9	8781.00	SQ FT	130357.60	14.84	15.49
619010055	SIGN-ALUM. SHEET INC. (A/B)	1	1309.00	SQ FT	17671.50	13.50	13.03
619010070	SIGNS-SHEET ALUM, REFL SHEET A	50	17903.60	SQ FT	194798.64	10.88	11.20
619010080	SIGNS-SHEET ALUM, REFL SHEET B	21	20024.00	SQ FT	222920.90	11.13	11.67
619010200	RESET SIGNS	14	141.00	EACH	9375.00	66.48	55.70
619010210	RESET SIGNS-GUIDE	7	21.00	EACH	4685.00	223.09	201.66
619010212	RESET SIGNS - MILEPOSTS	1	6.00	EACH	120.00	20.00	28.33
619010222	RESET HISTORICAL MARKER	1	1.00	EACH	1000.00	1000.00	571.67
619010230	REMOVE SIGNS	52	3038.00	EACH	42878.66	14.11	17.51
619010240	REMOVE SIGNS-GUIDE	23	800.00	EACH	38226.00	47.78	77.22
619010300	POSTS-TUBULAR STEEL	14	41342.00	LB	103093.15	2.49	2.77
619010310	POSTS-STEEL U SIGN	27	8796.00	LB	23041.70	2.61	2.60
619010320	POSTS-STEEL STRUCTURAL SIGN	23	283959.00	LB	414623.76	1.46	2.17
619010340	POSTS-TUBULAR STEEL-SQ-PERF	8	23671.00	LB	65274.30	2.75	3.01
619010343	POSTS-TBLR STL-SQ-PERF 2.0 IN	2	30645.00	LB	78396.60	2.55	2.91
619010345	POSTS-TBLR STL-SQ-PERF 2.5 IN	2	404.00	LB	1344.60	3.32	3.46
619010400	POLES-TREATED TIMBER CLASS 3	1	354.00	LN FT	5310.00	15.00	15.66
619010410	POLES-TREATED TIMBER CLASS 4	13	2335.00	LN FT	32666.50	13.98	14.24
619010480	POLES-TREATED TIMBER-BARN 4 IN	51	23108.00	LN FT	139811.12	6.05	6.52
619010490	POLES-TREATED TIMBER-BARN 5 IN	16	8196.00	LN FT	52640.48	6.42	7.91
619010500	POLES-TREATED TIMBER-BARN 6 IN	1	1190.00	LN FT	11959.50	10.05	11.68
619010521	OVERHEAD STR/METAL-CANTILEVER	4	9.00	EACH	75490.00	8387.77	8432.96
619010640	BARRICADES-TYPE B(3)	3	96.00	LN FT	5568.00	58.00	54.46
619010670	DRILL POLE	1	60.00	EACH	1200.00	20.00	18.00
619010696	WOOD POSTS 4X4	2	184.00	LN FT	969.60	5.26	5.73
619010720	FRANG SIGN POST BKWY- S3 X 5.7	16	152.00	EACH	89840.00	591.05	546.63
619010722	FRANG SIGN POST BKWY- S4 X 7.7	19	389.00	EACH	215040.18	552.80	480.63
619010724	FRANG SIGN POST BKWY - S5 X 10	15	271.00	EACH	149750.00	552.58	472.19
619010726	FRANG SIGN POST BKWY - W4 X 13	4	28.00	EACH	16420.00	586.42	483.35
619010730	FRANG SIGN POST BKWY - W8 X 18	8	281.00	EACH	202270.00	719.82	604.47
619010732	FRANG SIGN POST BKWY - W8 X 24	1	28.00	EACH	20580.00	735.00	591.66
619010734	FRANG SIGN POST BKWY- W12 X 30	1	30.00	EACH	24750.00	825.00	638.33
619010740	FRANG SIGN POST BKWY - 3 IN RD	4	42.00	EACH	23560.00	560.95	466.26
619010742	FRANG SIGN POST BKWY-3.5IN RD	5	145.00	EACH	82050.00	565.86	443.81
619010744	FRANG SIGN POST BKWY - 4 IN RD	1	4.00	EACH	2900.00	725.00	588.33
619010770	SQ TUBULAR SLIP BASE BKWY-3 IN	8	414.00	EACH	74311.00	179.49	147.25
619011010	DELINEATOR DES A	24	3662.00	EACH	41340.55	11.28	11.23
619011020	DELINEATOR DES B	5	144.00	EACH	1925.80	13.37	13.33
619011025	DELIN.DES B (BACK TO BACK)	1	15.00	EACH	225.00	15.00	18.00
619011030	DELINEATOR DES C	11	523.00	EACH	6925.00	13.24	13.90
619011040	DELINEATOR DES D	25	390.00	EACH	5867.00	15.04	14.91
619011060	DELINEATOR DES F	17	878.00	EACH	11090.85	12.63	13.10
619011070	DELINEATOR DES G	3	202.00	EACH	2641.00	13.07	12.53
619011080	DELINEATOR DES H	3	262.00	EACH	2945.60	11.24	11.30
619011141	REFL BARRIER DELINEATOR-DES A	1	200.00	EACH	3300.00	16.50	17.50
619011142	REFL BARRIER DELINEATOR-DES B	1	25.00	EACH	525.00	21.00	21.00
619011148	REFL BARRIER DELINEATOR-DES C	3	12.00	EACH	149.00	12.41	14.48

TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

	ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
	619011160	TOP MT MED BARRIER DELINEATOR	1	208.00	EACH	1060.80	5.10	5.35
	619011172	TOP MTD BR RAIL DELIN DES A	3	31.00	EACH	684.00	22.06	20.41
	619011175	TOP MTD BR.RAIL DELIN DES G	2	4.00	EACH	122.00	30.50	25.41
	619011181	FLEX SURFACE MOUNT DELINEATOR	2	24.00	EACH	1296.00	54.00	53.38
	619011185	DELINEATOR-FLEXIBLE	8	67.00	EACH	4804.00	71.70	64.81
	619011191	DELIN. FLEX.-DRIVEABLE DESA	1	447.00	EACH	7353.15	16.45	18.30
	619011215	DELIN.FLEX. DRIVEABLE DES D	1	56.00	EACH	938.00	16.75	19.16
	619011221	DELIN. FLEX. DRIVEABLE DES. F	1	97.00	EACH	1746.00	18.00	19.33
	619011230	SIDE MT BAR RAIL DELIN DES A	1	4.00	EACH	100.00	25.00	23.66
	619011233	SIDE MT BAR RAIL DELIN DES B	1	4.00	EACH	120.00	30.00	27.66
	619011250	REMOVE DELINEATORS	1	430.00	EACH	430.00	1.00	1.66
	620010145	SP68 SPECTROPHOTOMETER PACKAGE	1	1.00	EACH	17500.00	17500.00	17500.00
	620010200	STRIPING-WHITE EPOXY-4 IN	1	860300.00	LN FT	206472.00	0.24	0.30
	620010210	STRIPING-WHITE EPOXY-8 IN	1	1740.00	LN FT	2714.40	1.56	1.07
	620010220	STRIPING-WHITE EPOXY-24 IN	1	433.00	LN FT	675.48	1.56	3.18
	620010250	STRIPING-YELLOW EPOXY-4 IN	1	414000.00	LN FT	99360.00	0.24	0.29
	620010280	STRIPING-YELLOW EPOXY-24 IN	1	1870.00	LN FT	2917.20	1.56	3.18
	620010290	WORDS/SYMBOLS-EPOXY	1	300.00	SQ FT	1407.00	4.69	9.23
	620010300	CURB MARKING-YELLOW	16	804.00	GAL	26236.34	32.63	31.11
	620011105	WORDS & SYMBOLS-WHITE PAINT	24	214.00	GAL	8743.50	40.85	38.89
	620011150	WORDS/SYMBOLS-PLASTIC	11	8077.00	SQ FT	109393.25	13.54	13.70
	620011200	WORDS/SYMBOLS-WH PLASTIC	14	7585.00	SQ FT	88594.70	11.68	11.32
	620011260	WORDS/SYMBOLS-WHITE EPOXY	9	124.00	GAL	16380.20	132.09	222.33
	620013000	STRIPING-WHITE PAINT	97	39731.60	GAL	457773.11	11.52	11.71
	620013400	STRIPING-WH PLASTIC 4 IN	13	201751.00	LN FT	269376.20	1.33	1.33
	620013606	STRIPING-WH PLASTIC 6 IN	1	18020.00	LN FT	36040.00	2.00	1.97
	620013800	STRIPING-WH PLASTIC 8 IN	23	59040.00	LN FT	210769.54	3.56	3.54
	620013940	STRIPING-WH PLASTIC 24 IN	23	17302.00	LN FT	199728.70	11.54	11.62
	620013960	STRIPING-WHITE EPOXY	12	91990.00	GAL	2986208.39	32.46	33.66
	620013969	STRIPING-WHITE EPOXY-24 IN	1	20.00	GAL	4000.00	200.00	233.33
	620013980	STRIPING-WH METH/METHACRYLATE	1	27.00	GAL	3240.00	120.00	120.00
	620014000	STRIPING-YELLOW PAINT	95	19042.00	GAL	223855.66	11.75	11.91
	620014400	STRIPING-YLW PLASTIC 4 IN	22	392069.00	LN FT	505408.85	1.28	1.25
	620014606	STRIPING-YLW PLASTIC 6 IN	1	20912.00	LN FT	41824.00	2.00	1.95
	620014800	STRIPING-YLW PLASTIC 8 IN	3	2261.00	LN FT	6644.30	2.93	3.26
	620014940	STRIPING-YLW PLASTIC 24 IN	16	9682.00	LN FT	107733.20	11.12	11.28
	620014960	STRIPING-YELLOW EPOXY	12	44641.00	GAL	1444887.73	32.36	33.75
	620014980	STRIPING-YLW METH/METHACRYLATE	1	49.00	GAL	5880.00	120.00	120.00
	620017000	TEMPORARY PAVEMENT MARKINGS	74	1088.63	MILE	264471.22	242.93	252.16
	621011020	REMOVE CATCH BASIN	1	1.00	EACH	600.00	600.00	550.00
	621012166	RESET MEDIAN CURB	1	8510.00	LN FT	9361.00	1.10	2.86
	623000000	RUMBLE STRIPS	2	67.70	MILE	87908.00	1298.49	1384.75
	623000021	RUMBLE STRIPS-2 LN CONTINUOUS	1	3.30	MILE	7920.00	2400.00	2633.33
	623000120	RUMBLE STRIPS-TANGENT 2 LANE	1	11.50	MILE	28520.00	2480.00	2493.33
	623000125	RUMBLE STRIPS-CURVE 2 LANE	1	1.50	MILE	4290.00	2860.00	2886.66
	623000140	RUMBLE STRIPS-TANGENT 4 LANE	1	5.60	MILE	31360.00	5600.00	5066.66
	623000150	RUMBLE STRIPS - 4 LANE	1	16.70	MILE	55110.00	3300.00	3515.00
A1	617123110	CONDUCTOR-COPPER AWG10-600V	1	3450.00	LN FT	1414.50	0.41	0.43
A1	617183054	STANDARD-STL TYPE 10-A-500-4	1	12.00	EACH	17436.00	1453.00	1534.33
A1	617303220	LUMINAIRE ASSEMBLY-200 W S.V.	1	10.00	EACH	2150.00	215.00	226.66
A1	617303240	LUMINAIRE ASSEMBLY-400 W S.V.	1	3.00	EACH	672.00	224.00	239.66
A1	620010300	CURB MARKING-YELLOW	1	94.00	GAL	2350.00	25.00	27.50
A1	620011150	WORDS/SYMBOLS-PLASTIC	1	1718.00	SQ FT	17180.00	10.00	10.00
A1	620013400	STRIPING-WH PLASTIC 4 IN	1	12013.00	LN FT	16818.20	1.40	1.40
A1	620013800	STRIPING-WH PLASTIC 8 IN	1	6397.00	LN FT	21110.10	3.30	3.35
A1	620013940	STRIPING-WH PLASTIC 24 IN	1	1597.00	LN FT	17247.60	10.80	10.80
A1	620014400	STRIPING-YLW PLASTIC 4 IN	1	24682.00	LN FT	32086.60	1.30	1.30
A1	620014940	STRIPING-YLW PLASTIC 24 IN	1	138.00	LN FT	1490.40	10.80	10.80
A1	620017000	TEMPORARY PAVEMENT MARKINGS	1	13.70	MILE	4110.00	300.00	325.00
						23,300,785.93		
	FENCING			H				
	210020010	DOZER	21	445.00	HOUR	38742.75	87.06	102.39
	607000030	FENCE-CHAIN LINK 4 FT	1	492.00	LN FT	3198.00	6.50	6.61
	607000035	FENCE-CHAIN LINK 4 FT DOUBLE	1	6.00	EACH	168.00	28.00	54.82
	607000050	FENCE-CHAIN LINK 6 FT	4	4969.00	LN FT	41255.00	8.30	8.28
	607000060	FENCE-CHAIN LINK 6 FT SINGLE	3	24.00	EACH	1764.00	73.50	71.15

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
607000070	FENCE-CHAIN LINK 6 FT DOUBLE	3	24.00	EACH	2915.00	121.45	117.58
607000270	GATE-CHAIN LINK 6 FT	1	50.00	LN FT	1700.00	34.00	30.41
607100010	FENCE-TYPE CW	2	5167.00	ROD	111486.00	21.57	21.61
607100020	FENCE-TYPE CM	1	2100.00	ROD	35700.00	17.00	17.00
607100070	FENCE-PANEL SINGLE CW	4	257.00	EACH	26770.00	104.16	99.91
607100075	FENCE-PANEL SINGLE END CW	1	66.00	EACH	7722.00	117.00	117.00
607100090	FENCE-PANEL DOUBLE CW	3	59.00	EACH	7140.00	121.01	122.40
607100095	FENCE-PANEL DOUBLE END CW	1	107.00	EACH	16050.00	150.00	150.00
607100167	FARM FENCE-TYPE F2W	6	1298.40	ROD	22994.14	17.70	18.21
607100190	FARM FENCE-TYPE F2M	5	1041.60	ROD	17851.84	17.13	16.68
607100200	FARM FENCE-TYPE F3W	7	1192.00	ROD	22009.14	18.46	19.26
607100201	FARM FENCE-TYPE F3W	1	6.00	ROD	132.00	22.00	24.00
607100220	FARM FENCE-TYPE F3M	2	291.00	ROD	5283.00	18.15	21.33
607100230	FARM FENCE-TYPE F4W	19	15492.80	ROD	229179.28	14.79	14.95
607100240	FARM FENCE-TYPE F4W AND F4M	1	271.00	ROD	4607.00	17.00	18.00
607100250	FARM FENCE-TYPE F4M	14	12316.10	ROD	157003.03	12.74	13.17
607100260	FARM FENCE-TYPE F5W	7	2065.00	ROD	32114.00	15.55	15.59
607100270	FARM FENCE-TYPE F5W & F5M	2	475.00	ROD	6709.50	14.12	15.63
607100280	FARM FENCE-TYPE F5M	4	2767.00	ROD	38732.00	13.99	13.74
607100290	FARM FENCE-TYPE F6W	2	97.00	ROD	1910.00	19.69	19.08
607100310	FARM FENCE-TYPE F6M	3	623.00	ROD	8675.58	13.92	13.52
607100330	FARM FENCE-JACKLEG-RAIL	1	61.00	ROD	2731.58	44.78	42.26
607100360	FARM FENCE-PANEL/SINGLE FW	29	1488.00	EACH	95393.92	64.10	66.36
607100365	FARM FENCE-PANEL/SINGLE-END FW	7	161.00	EACH	11134.88	69.16	71.00
607100380	FARM FENCE-PANEL/DOUBLE FW	26	802.00	EACH	69758.20	86.98	91.05
607100385	FARM FENCE-PANEL/DOUBLE-END FW	4	93.00	EACH	7870.00	84.62	86.93
607100420	FARM GATE-WOOD TYPE G1	1	16.00	LN FT	176.00	11.00	10.66
607100430	FARM GATE-WIRE TYPE G-2	21	4870.00	LN FT	26829.86	5.50	5.96
607100440	FARM GATE-METAL TYPE G-3	14	704.00	LN FT	9999.20	14.20	15.26
607100450	PEDESTRIAN PASS	1	1.00	EACH	285.00	285.00	282.50
607100540	FENCE-RAIL	1	8.00	ROD	358.24	44.78	42.26
607100550	FENCE-TEMPORARY	28	6281.00	ROD	41575.10	6.61	6.99
607100720	DEADMAN	17	382.00	EACH	7931.38	20.76	21.28
607150010	REMOVE FENCE	4	9449.00	ROD	22036.00	2.33	2.32
607150015	REMOVE FENCE	3	3770.00	LN FT	7094.00	1.88	1.49
607150110	MOVE & RESET FENCE	4	68.00	ROD	2428.00	35.70	27.60
607150124	REMOVE & SALVAGE SNOW FENCE	1	117.30	ROD	3519.00	30.00	21.16
607150130	MOVE & RESET GATE	1	16.00	LN FT	113.92	7.12	12.04
607150131	RESET GATE	1	1.00	EACH	123.00	123.00	116.00
607150134	RESET METAL GATE	1	3.00	LN FT	24.75	8.25	8.25
611010010	CATTLE GUARD 10 FT	2	2.00	EACH	6000.00	3000.00	3150.00
611010012	CATTLE GUARD 12 FT	6	10.00	EACH	36815.55	3681.55	3583.45
611010020	CATTLE GUARD 20 FT	1	1.00	EACH	5000.00	5000.00	5766.67
611010024	CATTLE GUARD 24 FT	4	6.00	EACH	34320.00	5720.00	5523.33
611010200	REMOVE CATTLE GUARD	7	11.00	EACH	6414.00	583.09	523.75
611010600	CLEAN CATTLE GUARD	1	4.00	EACH	2020.00	505.00	551.66
					1,241,762.84		
	MAINTENANCE STOCKPILE		I				
109200000	MOBILIZATION	17	17.00	L SUM	1230156.00	72362.11	89097.90
303030213	STKPL BASE CRS 2 IN GR 5A	1	9685.00	CU YD	23244.00	2.40	2.90
303040317	STKPL TOP SURF 3/4 IN GR 2A	1	2631.00	CU YD	8945.40	3.40	3.83
303050411	STKPL COVER MATL 3/8 IN GR4A	12	53479.00	CU YD	711184.10	13.29	15.85
303050416	STKPL COVER MATL 3/8IN GR 5A	3	19900.00	CU YD	338855.00	17.02	18.94
303070605	STKPL SANDING MATL	18	322067.00	CU YD	3028516.35	9.40	9.85
303080705	STKPL PLANT MIX GR. B	1	4519.00	CU YD	23950.70	5.30	5.66
303080715	STKPL 1/2 IN AGG FOR BIT SURF	19	352090.00	CU YD	3444871.00	9.78	11.30
303080720	STKPL 3/4 IN AGG FOR BIT SURF	1	10000.00	CU YD	80000.00	8.00	8.68
303090000	MIX & STKPL SAND/SALT MATL	3	3000.00	CU YD	25460.00	8.48	6.12
					8,915,182.55		
	MISCELLANEOUS ITEMS		J				
050110010	TRAINING PROGRAM	14	9500.00	HOUR	44300.00	4.66	3.58
103500010	CRITICAL PATH SCHEDULE	2	2.00	L SUM	20500.00	10250.00	11400.00
109200000	MOBILIZATION	172	134.67	L SUM	13086490.21	97174.50	115249.76

TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
					13,151,290.21		
	BRIDGES-MAJOR STRUCTURES OVER 20 FT.		N				
104030010	MISCELLANEOUS WORK	1	50000.00	UNIT	50000.00	1.00	1.00
105080200	BRIDGE SURVEY	19	18.00	L SUM	50152.50	2786.25	3039.18
105080320	MONITORING-RAILROAD EMBANKMENT	1	1.00	L SUM	24000.00	24000.00	22366.67
202020040	REMOVE STRUCTURE	4	4.00	L SUM	45800.00	11450.00	17515.83
202020041	REMOVE STRUCTURE	1	1.00	L SUM	3000.00	3000.00	9666.67
202020086	REMOVE EXIST CONC DECK & GRDRL	1	187.70	SQ YD	16705.30	89.00	126.33
202020089	REM EX CONC DK & GRDRL	1	19.60	CU YD	10388.00	530.00	848.33
202020380	REMOVE CONCRETE SLAB	1	155.60	SQ YD	4356.80	28.00	52.00
209010100	STRUCTURE EXCAVATION TYPE 1	14	1804.00	CU YD	28191.00	15.62	15.58
209010125	STRUCTURE EXCAVATION TYPE 2	4	938.00	CU YD	17063.00	18.19	19.64
209010150	SHORING & CRIBS	4	4.00	L SUM	228650.00	57162.50	87608.33
301020400	PERVIOUS BACKFILL MATERIAL	3	340.00	CU YD	8910.00	26.20	24.84
501010550	RAISE BRIDGE APPROACH SLAB	1	10.00	EACH	33650.00	3365.00	3228.33
501010600	APPROACH SLAB-CONCRETE	1	142.30	SQ YD	14654.05	102.97	115.82
551020020	CONCRETE-CLASS AD	16	2344.90	CU YD	711340.11	303.35	313.75
551020030	CONCRETE-CLASS DD	1	30.00	CU YD	19146.00	638.20	1076.06
551020090	CONCRETE-CLASS BD -MODIFIED	15	2519.10	CU YD	918963.36	364.79	369.02
551020095	CONCRETE-CLASS BD-MOD-REPAIR	5	142.60	CU YD	95583.28	670.28	674.35
551020100	CONCRETE-CLASS AS	1	46.80	CU YD	11700.00	250.00	297.50
552010025	REMOVE BACKWALL	1	1.00	L SUM	5000.00	5000.00	7125.00
552010030	REMOVE DECK	3	3.00	L SUM	65386.00	21795.33	40743.75
552010033	REMOVE EXISTING OVERLAY	1	778.00	SQ YD	9336.00	12.00	10.00
552010035	MOVE STRUCTURE	1	1.00	L SUM	50000.00	50000.00	57866.67
552010040	REVISE STRUCTURE	4	4.00	L SUM	106000.00	26500.00	48814.27
552010045	SUPERSTRUCTURE JACKING	1	1.00	L SUM	11594.00	11594.00	6698.00
552010090	DRILLED SHAFT	1	288.00	LN FT	97920.00	340.00	315.00
552010200	BRIDGE DECK OVERLAY - THICK	5	9366.60	SQ YD	457220.08	48.81	46.67
552010206	BRIDGE DECK OVERLAY TYPE MMA	1	2490.60	SQ YD	124530.00	50.00	50.00
552010300	CLASS A BRIDGE DECK REPAIR	5	1251.00	SQ YD	262563.95	209.88	281.74
552010302	CLASS B BRIDGE DECK REPAIR	6	713.30	SQ YD	245370.10	343.99	389.80
552010350	CONC HALF-FILLED GRID DECK	1	2283.40	SQ FT	68502.00	30.00	28.83
552010430	BRIDGE DECK TREATMENT	6	16858.60	SQ YD	70582.30	4.18	3.91
552010440	FURNISH HMWM TREATMENT MAT'L	6	1297.00	GAL	66061.28	50.93	52.16
552010600	BRIDGE END TREATMENT	1	1.00	L SUM	2406.92	2406.92	4168.97
553010010	PRESTRESSED BEAM-TYPE A	3	1930.40	LN FT	177773.48	92.09	92.52
553010050	PRESTRESSED BEAM-TYPE 1	5	2382.90	LN FT	214215.50	89.89	86.41
553010090	PRESTRESSED BEAM-TYPE 4	3	3172.00	LN FT	338100.00	106.58	101.92
553010300	PRESTRESSED BEAM-BULB TEE	3	1644.00	LN FT	277076.00	168.53	169.90
554010255	PRECAST PIER SHELL	1	2.00	EACH	40878.00	20439.00	29313.00
555010100	REINFORCING STEEL	20	487757.00	LB	321424.57	0.65	0.61
555010200	REINFORCING STEEL-EPOXY COATED	7	353345.00	LB	236858.14	0.67	0.59
556010010	STRUCTURAL STEEL	18	18.00	L SUM	259111.00	14395.05	16569.31
556010011	STRUCTURAL STEEL	1	1.00	L SUM	1000.00	1000.00	2166.67
557010012	BRIDGE RAIL-T 101	15	4033.30	LN FT	153961.67	38.17	38.83
557010105	PEDESTRIAN RAIL	3	1259.40	LN FT	68823.80	54.64	49.83
557010110	HAND RAIL	4	1941.00	LN FT	40091.98	20.65	22.61
557010505	REVISE BRIDGE RAIL-THRIE BEAM	1	692.00	LN FT	27680.00	40.00	40.00
557010542	REV BRIDGE RAIL-CONC BARRIER	2	2950.40	LN FT	203232.80	68.88	61.23
557010546	REVISE TIMBER BRIDGE RAIL-T101	1	256.00	LN FT	12288.00	48.00	48.66
557010555	REMOVE MEDIAN GUARD RAIL-BR	1	1478.00		5912.00	4.00	3.78
558010020	TIMBER-TREATED	2	19.60	MBM	37632.00	1920.00	2096.49
558010030	REVISE TIMBER STRUCTURE	1	1.00	L SUM	23000.00	23000.00	23666.67
559010026	ANCHOR POST	8	36.00	EACH	34740.00	965.00	914.99
559010060	PILE-STEEL SHEET	1	1.00	L SUM	20000.00	20000.00	22333.33
559010200	PILE-PREBORE HOLES	1	324.00	LN FT	3888.00	12.00	20.33
559030043	TEST PILE-STEEL-HP 10 X 42	7	7.00	L SUM	109033.97	15576.28	14158.28
559030045	TEST PILE-STEEL-HP 12 X 53	1	1.00	L SUM	24000.00	24000.00	24066.67
559030047	TEST PILE-STEEL-HP 14 X 73	2	2.00	L SUM	16000.00	8000.00	10791.66
559030070	TEST PILE STL PIPE 160DX1/2IN	2	2.00	L SUM	6660.00	3330.00	6576.66
559030075	TEST PILE STL PIPE 200DX1/2IN.	1	1.00	L SUM	5000.00	5000.00	5000.00
559050030	FURNISH TRTD TMBR PILE 12 IN	1	400.00	LN FT	5600.00	14.00	14.33
559050055	FURN STL BRG PILE HP 10X42	3	4387.00	LN FT	53644.80	12.22	11.73
559050065	FURN STL BRG PILE HP 14X73	1	150.00	LN FT	3562.50	23.75	26.91
559050070	FURN STL PILE HP 10X42	8	1622.00	LN FT	21132.43	13.02	13.47

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1994 THRU DEC 1994

12/19/94

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

	ITEM NUMBER	ITEM DESCRIPTION	NO PROJ	QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE	AVG OF 3 LOW BIDS
	559050075	FURN STL PILE HP 12X53	1	228.00	LN FT	3648.00	16.00	15.83
	559050080	FURN STL PILE HP 14X73	1	224.00	LN FT	5152.00	23.00	23.33
	559050090	FURN STL PIPE PILE 120DX1/2IN	2	232.00	LN FT	9280.00	40.00	36.66
	559050100	FURN STL PIPE PILE 160DX1/2IN	1	66.00	LN FT	3960.00	60.00	59.77
	559050103	FURN STEEL PIPE PILE 160DX1/2	1	90.00	LN FT	4063.50	45.15	34.88
	559050110	FURN STEEL PIPE PILE 200DX1/2	2	269.00	LN FT	12151.00	45.17	54.95
	559050111	STL PIPE PILES 20"X5/8"-FURN.	1	750.00	LN FT	28395.00	37.86	44.28
	559050112	FURN STEEL PIPE PILE 240DX1/2	1	216.00	LN FT	16200.00	75.00	61.50
	559060030	DRIVE TRTD TMBR PILE 12 IN	1	317.00	LN FT	3170.00	10.00	10.66
	559060055	DRIVE STL BRG PILE HP 10X42	3	3934.00	LN FT	15033.00	3.82	4.34
	559060065	DRIVE STL BRG PILE HP 14X73	1	144.00	LN FT	1440.00	10.00	15.00
	559060070	DRIVE STL PILE HP 10X42	8	1560.00	LN FT	7655.16	4.90	9.39
	559060075	DRIVE STL PILE HP 12X53	1	222.00	LN FT	1032.30	4.65	4.63
	559060080	DRIVE STL PILE HP 14X73	1	212.00	LN FT	5300.00	25.00	14.00
	559060090	DR STL PIPE PILE 120DX1/2IN	2	141.00	LN FT	1410.00	10.00	15.00
	559060100	DR STL PIPE PILE 160DX1/2IN	1	52.00	LN FT	1040.00	20.00	21.59
	559060103	DRIVE STEEL PIPE PILE 160DX1/2	1	87.00	LN FT	469.80	5.40	12.46
	559060110	DRIVE STEEL PIPE PILE 200DX1/2	2	147.00	LN FT	13233.00	90.02	42.71
	559060111	STL PIPE PILE 20"X5/8"-DRIVE	1	495.00	LN FT	2371.05	4.79	4.26
	559060112	DRIVE STEEL PIPE PILE 240DX1/2	1	96.00	LN FT	6528.00	68.00	37.00
	561010445	JOINT SEALS-NEOPRENE	4	603.90	LN FT	54509.68	90.26	75.57
	561010448	JOINT SEALS - SLAB	1	92.00	LN FT	1380.00	15.00	10.25
	561010450	JOINT SEALS-POLYMER FOAM	4	702.40	LN FT	20750.50	29.54	21.31
	561010454	RESEAL EXISTING JOINTS	1	110.30	LN FT	2206.00	20.00	23.33
	561010500	EXPANSION JOINT	3	260.50	LN FT	26745.10	102.66	87.81
	561010505	EXPANSION JOINT - SILICON	1	192.30	LN FT	14422.50	75.00	50.00
	561010620	ELASTOMERIC BEARING DEV	1	3.00	EACH	720.00	240.00	333.33
	561010640	ELASTOMERIC BEARING DEV-TFE	5	53.00	EACH	30380.00	573.20	545.53
	561020420	EPOXY GROUT REPAIR	1	1.00	L SUM	716.00	716.00	2177.33
	561020430	STEEL RUNNING PLATE	1	1120.00	SQ FT	6720.00	6.00	6.34
	561020435	CLEAN AND COAT EXIST STR STEEL	3	3.00	L SUM	61000.00	20333.33	22801.66
	561020500	INSTALL PIER JACKETS	1	2.00	EACH	37000.00	18500.00	19286.66
	561020600	CONCRETE REMOVAL	2	2.00	L SUM	85800.00	42900.00	52633.33
	606011080	TEMPORARY CONCRETE MEDIAN RAIL	3	3740.00	LN FT	88470.00	23.65	17.96
	606011140	RESET CONC MEDIAN RAIL	1	2240.00	LN FT	13104.00	5.85	4.18
	606011516	INSTALL IMPACT ATTENUATOR	2	24.00	EACH	212000.00	8833.33	5088.88
	612010010	PAINT STRUCTURAL STEEL	1	1.00	L SUM	25000.00	25000.00	32366.67
	612010032	PAINT BRIDGE RAIL	2	2543.40	LN FT	21375.30	8.40	8.08
A1	105080200	BRIDGE SURVEY	1	1.00	L SUM	30000.00	30000.00	27466.67
A1	207010640	SPECIAL BACKFILL	1	990.00	CU YD	19800.00	20.00	20.00
A1	209010100	STRUCTURE EXCAVATION TYPE 1	1	415.00	CU YD	10375.00	25.00	26.66
A1	501010600	APPROACH SLAB-CONCRETE	1	298.30	SQ YD	37287.50	125.00	114.00
A1	551020030	CONCRETE-CLASS DD	1	2810.80	CU YD	562160.00	200.00	245.00
A1	551020090	CONCRETE-CLASS BD -MODIFIED	1	2304.30	CU YD	576075.00	250.00	287.33
A1	551020160	DRILLED SHAFT CONCRETE	1	708.00	CU YD	70800.00	100.00	137.33
A1	552010090	DRILLED SHAFT	1	679.00	LN FT	575792.00	848.00	726.00
A1	552010550	POST - TENSIONING	1	1.00	L SUM	100000.00	100000.00	181533.33
A1	553010160	PRESTRESSED BEAM-TYPE M-72	1	10919.10	LN FT	1321211.10	121.00	137.00
A1	554010250	PRECAST CONC FASCIA PANEL	1	2564.00	LN FT	153840.00	60.00	70.33
A1	554010255	PRECAST PIER SHELL	1	9.00	EACH	270000.00	30000.00	38766.66
A1	555010100	REINFORCING STEEL	1	578164.00	LB	289082.00	0.50	0.50
A1	555010200	REINFORCING STEEL-EPOXY COATED	1	424182.00	LB	233300.10	0.55	0.55
A1	556010010	STRUCTURAL STEEL	1	1.00	L SUM	100000.00	100000.00	100000.00
A1	559030047	TEST PILE-STEEL-HP 14 X 73	1	1.00	L SUM	18600.00	18600.00	10533.33
A1	559050080	FURN STL PILE HP 14X73	1	1011.00	LN FT	31846.50	31.50	28.16
A1	559060080	DRIVE STL PILE HP 14X73	1	942.00	LN FT	5793.30	6.15	7.05
A1	561010040	BRIDGE DECK DRAINS	1	1.00	L SUM	8500.00	8500.00	12000.00
A1	561010445	JOINT SEALS-NEOPRENE	1	285.40	LN FT	26256.80	92.00	92.33
A1	561010447	JOINT SEALS-SILICON	1	365.70	LN FT	2559.90	7.00	6.66
A1	561010640	ELASTOMERIC BEARING DEV-TFE	1	54.00	EACH	27000.00	500.00	844.33
A1	561010800	FIBROUS CONCRETE REINFORCEMENT	1	1.00	L SUM	4000.00	4000.00	2833.33
A1	561010850	COLORED CONCRETE	1	1.00	L SUM	9000.00	9000.00	8033.33
A1	561010860	EXPOSED AGGREGATE FINISH	1	1120.20	SQ FT	8961.60	8.00	5.21
A1	561020210	SILANE SEALER	1	9004.00	SQ YD	18008.00	2.00	2.25

12,031,126.36

153,453,955.58