

MONTANA DEPARTMENT OF TRANSPORTATION
HELENA, MONTANA 59620-1001

DATE ISSUED: FEBRUARY 2, 2012

A D D E N D U M

For the Following Project
To Be Let On

February 9, 2012

For detailed information, go to the following link and access the most current letting
and desired project:

<ftp://ftp.mdt.mt.gov/contract/bid-packages/>

101. 2001 – Safety Imp – W of Huntley
HSIP 56788(9)

ADDENDUM NO. 1

ATTACHMENT NO. 1 - Revise Schedule of Items, Adding quantity for Item #'s:
610 100 102 – Seeding Area No. 2 – 0.40 Acres
610 100 327 – Fertilizing Area No. 2 – 0.40 Acres

102. Safety Improvement – East of Manhattan
HSIP 205-1(27)15

ADDENDUM NO. 1

ATTACHMENT NO. 1 - Revise Schedule of Items, Deleting Item #'s:
301 520 000 – Blotter Material – 163.0 MT
402 100 000 – Liquid Asphalt MC-70 – 29.6 MT
618 010 110 – Traffic Control Fixed – 500.0 UNIT
618 020 000 – Traffic Control – 1.0 LSUM
Adding Item #'s:
301 520 100 – Aggregate Treatment – 20,653.0 M2
618 010 000 – Traffic Control-Devices CB – 150,000.0 UNIT

104. Crooked Creek – 3 km NE Sheperd
BR 9056(63)

ADDENDUM NO. 1

ATTACHMENT NO. 1 - Revise Schedule of Items, Changing quantity for Item #:
555 010 200 – Reinforcing Steel – Epoxy Coated – 20,365.00 LB
Adding quantities for Item #:
607 150 015 – Remove Fence – 560.00 - LNFT

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.

APPROVED 2-2-12

Suzy Price, Chief
Contract Plans Bureau