

Montana Department of Transportation  
Contract Plans Bureau

Date(s) Issued:  
November 30, 2017

A D D E N D U M

For The Following Project(s)  
To Be Let On:  
December 7, 2017

For detailed information, go to the following link and access the most current letting and desired project: <ftp://ftp.mdt.mt.gov/contract/bid-packages/>

101 - Sidney to Fairview  
NHIP 20-3(30)53  
ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:  
203 020 100 - Excavation-Unclassified - 125,983.00 CUYD

ATTACHMENT NO. 2 Adding Item#:  
601 100 327 - Fertilizer Area No. 2 - 0.70 ACRE

ADDENDUM NO. 2  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Deleting quantity for Item #:  
402 020 320 - Emulsified Asphalt - Fog Seal - 23,543.00 GAL

102 - Bynum - South  
STPP 3-2(78)50  
ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #'s:  
301 020 340 - Crushed Aggregate Course - 63,424.00 CUYD  
301 020 625 - Aggregate Treatment - 129,641.00 SQYD  
401 020 045 - Plant Mix Surface GR S-3/4 IN - 23,824.00 TON  
401 020 300 - Hybrid Lime - 334.00 TON  
402 020 092 - Asphalt Cement PG 64-28 - 1334.50 TON  
402 020 315 - Emulsified Tack Coat - 12,761.00 GAL  
402 020 368 - Emulsified Asphalt CRS-2P - 199.50 TON  
409 000 000 - Cover - Type 1 - 111,002.00 SQYD

Montana Department of Transportation  
Contract Plans Bureau

103 - IMIP-MT 15-4(162)205 - Helena North Hill - Sieben Interchange  
NHIP 8-2(104)28 - MacDonald Pass - East

ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Deleting Item #:

105 070 000 - Contractor Survey and Layout - 1.00 LS

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.

  
Suzy Price, Chief  
Contract Plans Bureau