

Montana Department of Transportation
Contract Plans Bureau

Date(s) Issued: May 18, 2017

A D D E N D U M

For The Following Project(s)
To Be Let On:
May 25, 2017

For detailed information, go to the following link and access the most current letting and desired project: <ftp://ftp.mdt.mt.gov/contract/bid-packages/>

203 - I-15 Interstate Fencing (D2)

IM 15-3(92)160

ADDENDUM NO. 1

ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Deleting Item #:

607 100 551 - Fence Temporary - 10,000.00 LNFT

ATTACHMENT NO. 2

Revised Special Provision #2 CONTRACT TIME:

Work days changed from 90 Working Days to 120 Working Days.

204 - Helena - North & South

IMIP 15-3(95)190

ADDENDUM NO. 1

ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Deleting Item #:

409 000 000 - Final Sweep and Broom - 10.00 CRMI

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.


Suzy Price, Chief
Contract Plans Bureau