

Montana Department of Transportation
Contract Plans Bureau

Date(s) Issued:
March 12, 2018

A D D E N D U M

For The Following Project(s)
To Be Let On:
March 15, 2018

For detailed information, go to the following link and access the most current letting and desired project: <ftp://ftp.mdt.mt.gov/contract/bid-packages/>

101 - IM 15-3(91)158 - Basin - Boulder
IM 15-3(102)155 - Rock Slope - West of Basin

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Adding Item #:

104 030 065 - Miscellaneous Items-LNFT - 1,400.00 LNFT

Changing quantity for Item #'s:

203 020 100 - Excavation - Unclassified - 20,350.00 CUYD

618 030 050 - Traffic Control Devices - CB - 350,000.00 UNITS

ATTACHMENT NO. 2

REVISED SPECIAL PROVISION NO. 2

CONTRACT TIME to 180 Working Days

106 - SF 159 South Rogers Pass Safety
HSIP-G 24-3(60)83

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Adding Item #:

620 013 960 - Striping - White Epoxy - 247.00 GAL

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.


Suzy Price, Chief
Contract Plans Bureau