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SUMMARY

CONCRETE BARRIER RAIL #

each
STATION REMOVE |CONCRETE| TALL | CONCRETE %"éi‘l‘\"";‘: RESET IMPACT
CONCRETE | BARRIER | CONCRETE | BARRIER CONe. | CONCRETE | ATTENUATOR REMARKS
BARRIER RAIL - BARRIER |RAILTRANS.| crb o | BARRIER Low
RAL | ANCHORED RAIL ANCHORED RAIL MAINTENANCE
FROM TO SECTION
111+01.00 111+87.00 9 8 1 MEDIAN - TIE INTO EX. & TRANS. TO EX. CIP BARRER
112+98.00 122+01.00 %0 88 2 MEDIAN - TIE INTO EX. CIP BARRIER & TRANS. TO TALL BARRIER
120+95.00 122+85.00 19 18 1 LT.
120+97.00 122+57.00 16 15 1 RT.
122+01.00 136+51.00 145 144 1 MEDIAN - TALL CONCRETE BARREER & TRANS. TO STD. BARRIER
126+80.00 141+40.00 146 145 1 1 RT.
136+51.00 142+61.00 61 61 1 MEDIAN - EMERGENCY TURNAROUND
144+19.00 149+39.00 52 51 1 1 MEDIAN - EMERGENCY TURNAROUND & TRANS. TO TALL BARRER
145+40.00 214+56.00 692 692 1 RT.- CONNECT TO BRIDGE END
149+39.00 192+29.00 429 428 1 MEDIAN - TRANS. TO STD. BARRER
192+29.00 197+19.00 49 49 1 MEDIAN - EMERGENCY TURNAROUND
199+09.00 204+29.00 52 51 1 1 MEDIAN - EMERGENCY TURNAROUND & TRANS. TO TALL BARRER
199+76.00 214+56.00 148 147 1 LT.- CONNECT TO BRIDGE END
204+29.00 214+56.00 103 103 MEDIAN - CONNECT TO BRIDGE END
216+14.00 230+64.00 145 144 1 MEDIAN - TRANS. TO STD. BARRER
216+14.00 227+24.00 111 110 1 RT.- CONNECT TO BRIDGE END
216+14.00 232+64.00 165 165 1 LT.- CONNECT TO BRIDGE END
230+64.00 235+54.00 49 49 1 MEDIAN - EMERGENCY TURNAROUND
237+29.00 248+19.00 109 108 1 1 MEDIAN - EMERGENCY TURNAROUND & TRANS. TO TALL BARRER
243+47.00 259+27.00 158 157 1 1 LT.
248+19.00 283+20.00 350 350 MEDIAN - CONNECT TO EXISTING TALL BARREER
248+75.00 283+25.00 345 344 1 1 RT.
264+95.00 271+15.00 62 61 1 1 LT.
287+00.00 289+90.00 29 29 MEDIAN - CONNECT TO EXISTING TALL BARREER
106+20.00 110+00.00 38 38 CROSSOVER 1 (IDAHO) - REMOVE & RESET BARRIER (PHASE 1)
106+20.00 110+00.00 38 38 CROSSOVER 1 (IDAHO) - REMOVE & RESET BARRIER (PHASE 2)
427+20.00 431+00.00 38 38 CROSSOVER 2 - REMOVE & RESET BARREER (PHASE 1)
427+20.00 431+00.00 38 38 CROSSOVER 2- REMOVE & RESET BARREER (PHASE 2)
TOTAL 3,686 2,319 1,198 9 8 152 12

NOTE: SEE DETAILS FOR CONCRETE BARRIER ANCHORING.
*ADJUST TIE-IN STATATIONS AS NEEDED TO MATCH EXISTING CONDITIONS OR AS DIRECTED BY THE PROJECT MANAGER.
# SEE CONCRETE BARRIER RAIL NOTE ON SHEET 2 FOR ADDITIONAL INFORMATION
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RAMP & MEDIAN CROSSOVER *
each
STATION
CROSSOVER - REMARKS
MEDIAN
BARRIER RAIL
FROM TO
106+20 110+00 2 CROSSOVER 1 (IDAHO) - REMOVE & REPLACE BARRIER (PHASE 1 & 2)
427+20 431+00 2 CROSSOVER 2 - REMOVE AND REPLACE BARRIER (PHASE 1 & 2)
1 CLOSED MEDIAN RAMP CROSSOVER PHASE 1 @ RP 0.0
1 CLOSED MEDIAN RAMP CROSSOVER PHASE 2 @ RP 0.0
TOTAL 6
* SEE DETAILL
APPROACH PIPE (NCLUDED IN CULVERT SUMMARY RECAP)
BASIC BID ITEMS PIPE OPTIONS in linear feet
linear feet
CULVERT END SECTIONS SKEW CULVERT
STATION REMOVE CLEAN |CONCRETE-| CONCRETE - HEIGHT OF IN PL. REMARKS
PIPE LENGTH OF RELAY PIPE ANGLE in x ft
. PIPE CULVERT CLASS 2 CLASS 3 COVER In x
in PIPE CULVERT | CULVERT PIPE
LEFT RIGHT
119+10 24 92 69.8 24 RACET RACET 23 NONE 24" x69.8' CMP LT.
119+16 24 84 742 24 RACET RACET 38 NONE 24" x74.2 CMP RT.
TOTAL ~ ~ 144.0 ~ ~ ~ ~ ~ ~ ~ ~ ~
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