

Montana Department of Transportation
Construction Contracting Section

Date(s) Issued:
August 26, 2026

A M E N D M E N T S

For The Following Project(s)
To Be Let On:
August 27, 2026

201 – BBP-Johnson Lane Interchange
IM-NHFP-CM-STPU-NH 56(93)

REVISED SCHEDULE OF ITEMS

Changing quantity for Bid Item #s:

301 020 111 – SELECT SURFACING – 14,115.0 CUYD
301 020 340 – CRUSHED AGGREGATE COURSE – 53,744.0 CUYD
402 020 320 – EMULSIFIED ASPHALT-FOG SEAL – 10,591.0 GAL
501 010 220 – PORT CEM CONC PAVE 11 IN – 9,261.0 SQYD
603 017 045 – STORM DRAIN PIPE-15 IN – 992.4 LNFT
605 000 070 – REMOVE CONCRETE BARRIER RAIL – 14.0 EACH
606 010 021 – TEMP GD RAIL-STL/BR APPR-TY 1 – 2.0 EACH
606 010 024 – TEMP OPTIONAL TERM SECT – 2.0 EACH
606 010 385 – REMOVE GUARDRAIL – 2939.0 LNFT
609 010 121 – CURB-SPECIAL DESIGN – 1,786.2 LNFT
609 010 160 – GUTTER-CONC VALLEY - 910.1 SQYD
609 010 200 – CURB AND GUTTER-CONC – 14,960.8 LNFT
614 010 046 – DSGN & CNST MSE WALL-MODULAR BLOCK – 927.0 SQYD

Adding Bid Item #s:

606011510 – REMOVE IMPACT ATTENUATOR – 2.0 EACH
607100390 – FENCE-PANEL/SNGL-SPECIAL DESIGN – 1.0 EACH
607100395 – FENCE-PANEL/DBL-SPECIAL DESIGN – 8.0 EACH
618030180 – TRAFFIC CONTROL-CROSSOVER – 4.0 EACH
618030190 – TRAFFIC CONTROL-TWO WAY TRAF – 2.0 MILES

INSTRUCTIONS – READ CAREFULLY

Amendments: Consist of contract revisions to the electronic bid files including added bid items, deleted bid items, or bid item quantity changes. Load the electronic amendment file while in the opened bid file to apply the amendment. The Schedule of Items printout on projects with amendments must show the amendment(s) applied at the bottom of each page to be considered responsive. Bid files for AASHTOWare Project Bids will only be updated for Amendments.

Wade Salyards

Wade Salyards, Section Supervisor
Construction Engineering Services