

Montana Department of Transportation  
Construction Contracting Bureau

Date(s) Issued:  
October 26, 2021

A D D E N D U M

For The Following Project(s)  
To Be Let On:  
October 28, 2021

201 – Livingston - South  
NH 11-1(85)50

ADDENDUM NO. 1  
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:

203 020 375 – Embankment in Place – 51,355.00 CUYD

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.

 for  
Darin Reynolds, Bureau Chief  
Construction Contracting Bureau

# ADDENDUM NO. 1 ATTACHMENT NO. 1

## SPECIAL PROVISIONS

CONTRACT NO. 07A21

MONTANA DEPARTMENT OF TRANSPORTATION  
SCHEDULE OF ITEMS

CONTRACT ID: 07A21

PROJECT: NH 11-1(85)50 (8790085000)  
LIVINGSTON - SOUTH

PROP LINE NO.	ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY
SECTION 0001 - RECONSTRUCTION WITH ADDED CAPACITY				
0010	103 000 000	TRAINING PROGRAM	hour	500.00
0020	103 500 005	ESCROW OF BID DOCUMENTS	LS	1.00
0030	104 030 010	MISCELLANEOUS WORK	UNIT	80,000.00
0040	104 030 011	MISCELLANEOUS ITEMS-LS	LS	1.00
0050	104 030 045	MISCELLANEOUS ITEMS-EACH	EACH	6.00
0060	107 000 060	NOXIOUS WEED CONTROL	UNIT	5,000.00
0070	108 000 000	CRITICAL PATH SCHEDULE	LS	1.00
0080	109 200 005	MOBILIZATION	LS	1.00
0090	203 020 310	SPECIAL BORROW-NEAT LINE	CUYD	9,347.00
0100	203 020 375	EMBANKMENT IN PLACE	CUYD	<b>51,355.00</b>
0110	203 080 100	TOPSOIL-SALVAGING AND PLACING	CUYD	5,815.00
0120	208 010 150	TEMPORARY EROSION CONTROL-LS	LS	1.00
0130	208 010 200	TEMPORARY EROSION CONTROL-FIXED	UNIT	500.00
0140	210 020 170	TEST TRAILER-TRANSPORT, SETUP	MILE	30.00
0150	301 020 268	TRAFFIC GRAVEL	CUYD	2,672.00
0160	301 020 340	CRUSHED AGGREGATE COURSE	CUYD	27,016.00
0170	301 020 625	AGGREGATE TREATMENT	SQYD	118,215.00
0180	401 020 045	PLANT MIX SURF GR S-3/4 IN	TON	24,718.00
0190	401 020 046	PLANT MIX BIT SURF GR S -MISC	TON	876.00
0200	401 020 057	COMMERCIAL MIX-3/8 IN-PG 58-28	TON	1,538.00
0210	401 020 300	HYDRATED LIME	TON	358.00
0220	402 020 092	ASPHALT CEMENT PG 64-28	TON	1,304.30
0230	402 020 315	EMULSIFIED ASPHALT-TACK COAT	GAL	11,188.00
0240	402 020 375	EMULSIFIED ASPHALT CHFRS-2P	TON	166.90
0250	409 000 000	FINAL SWEEP AND BROOM	CRMI	2.80
0260	409 000 020	COVER-TYPE 2	SQYD	93,105.00
0270	411 011 145	SINUSOIDAL RUMBLE STRIPS	MILE	5.20
0280	557 010 110	HAND RAIL	LNFT	928.00
0290	603 010 528	CSP 18 IN	LNFT	52.00
0300	603 010 566	CSP 30 IN	LNFT	16.00
0310	603 012 530	RCP 18 IN	LNFT	469.00
0320	603 012 555	RCP 24 IN	LNFT	101.00
0330	603 012 660	RCP 36 IN	LNFT	108.00
0340	603 012 705	RCP 48 IN	LNFT	70.00
0350	603 013 417	PIPE-CORR POLYETHYLENE 18 IN	LNFT	1,488.00
0360	603 013 446	PVC TEE ASSEMBLY	EACH	4.00
0370	603 016 150	RELAY PIPE CULVERT	LNFT	49.00
0380	603 587 020	REMOVE PIPE CULVERT	LNFT	485.50
0390	604 000 140	REMOVE DROP INLET	EACH	1.00
0400	604 010 184	CONCRETE APRON	EACH	4.00
0410	604 010 352	ADDITIONAL BARREL 48 IN	LNFT	6.00
0420	604 010 660	MANHOLE LID AND FRAME	EACH	2.00
0430	604 010 661	CURB INLET FRAME AND GRATE	EACH	1.00
0440	604 010 662	DROP INLET FRAME AND GRATE	EACH	4.00
0450	607 100 008	FENCE-SPECIAL DESIGN	LNFT	480.00
0460	607 100 114	FARM FENCE-TYPE F2W-32 IN WW	LNFT	365.00
0470	607 100 380	FARM FENCE-PANEL/DOUBLE FW	EACH	1.00
0480	607 100 430	FARM GATE-WIRE-TYPE G-2	LNFT	16.00
0490	607 100 551	FENCE-TEMPORARY	LNFT	500.00