

Montana Department of Transportation
Construction Contracting Bureau

Date(s) Issued:
May 11, 2022

A D D E N D U M

For The Following Project(s)
To Be Let On:
May 12, 2022

For detailed information, go to the following link and access the most current letting and desired project: <https://www.mdt.mt.gov/business/contracting/advertised-bid-packages.aspx>

103 – NH 1-3(93)219 – Browning - Southwest
NH 1-3(95)222 – Browning - Southeast

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #:
409 000 010 – Cover Type 1 – 300,083 SQYD
Adding Item #:
620 012 955 – Temporary Striping 50,512 LNFT

105 – STPS 249-1(17)0 Varney Rd – South of Ennis
STPP 13-1(59)49 Ennis – North

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SPECIAL PROVISION NO. 2
CONTRACT TIME to 60 Working Days

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.



Darin Reynolds, Bureau Chief
Construction Contracting Bureau